Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

NATIONWIDE CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

SAB | RMC | CMU

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

NATIONAL CAPITAL REGION

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

NATIONWIDE CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Approved by:

VIVENCIO B. DIZON
Secretary

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

NATIONAL CAPITAL REGION

Material Code	Material Description	Unit	Las Piñas-Muntinlupa DEO	Malabon-Navotas DEO	Metro Manila 1st DEO	Metro Manila 2nd DEO	Metro Manila 3rd DEO	North Manila DEO	South Manila DEO	Quezon City 1st DEO	Quezon City 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**										
MG01.0001	COMMON BORROW	CUM	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00
MG01.0002	SELECTED BORROW	CUM	275.00	275.00	275.00	275.00	275.00	275.00	275.00	275.00	275.00	275.00
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00
MG01.0004	AGGREGATE BASE COURSE	CUM	625.00	625.00	625.00	625.00	625.00	625.00	625.00	625.00	625.00	625.00
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00
MG01.0008	FINE AGGREGATE (SAND)	CUM	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00	840.00
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**										
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**										
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	218.00	218.00	218.00	218.00	218.00	218.00	218.00	218.00	218.00	218.00
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**										
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	14.56	14.56	14.56	14.56	14.56	14.56	14.56	14.56	14.56	14.56
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	16.80	16.80	16.80	16.80	16.80	16.80	16.80	16.80	16.80	16.80
MG05.0000	**CHEMICAL**	**NONE**										
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,144.00	4,144.00	4,144.00	4,144.00	4,144.00	4,144.00	4,144.00	4,144.00	4,144.00	4,144.00
MG05.0003	CONCRETE NEUTRALIZER	LTR	190.50	190.50	190.50	190.50	190.50	190.50	190.50	190.50	190.50	190.50
MG05.0004	CURING COMPOUND	LTR	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77
MG05.0012	GREASE	LTR	294.00	294.00	294.00	294.00	294.00	294.00	294.00	294.00	294.00	294.00
MG06.0000	**FORM**	**NONE**										
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56
MG06.0002	CONCRETE NAIL, ASSORTED	KG	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00
MG06.0003	COCO LUMBER	BDFT	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00
MG06.0004	GOOD LUMBER	BDFT	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	935.00	935.00	935.00	935.00	935.00	935.00	935.00	935.00	935.00	935.00
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,453.00	1,453.00	1,453.00	1,453.00	1,453.00	1,453.00	1,453.00	1,453.00	1,453.00	1,453.00
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	481.60	481.60	481.60	481.60	481.60	481.60	481.60	481.60	481.60	481.60
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	810.00	810.00	810.00	810.00	810.00	810.00	810.00	810.00	810.00	810.00
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	804.24	804.24	804.24	804.24	804.24	804.24	804.24	804.24	804.24	804.24
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,060.00	1,060.00	1,060.00	1,060.00	1,060.00	1,060.00	1,060.00	1,060.00	1,060.00	1,060.00
MG06.0012	STEEL FORM (150 mm width)	M	42.56	42.56	42.56	42.56	42.56	42.56	42.56	42.56	42.56	42.56
MG06.0013	STEEL FORM (200 mm width)	M	47.04	47.04	47.04	47.04	47.04	47.04	47.04	47.04	47.04	47.04
MG06.0014	STEEL FORM (230 mm width)	M	57.12	57.12	57.12	57.12	57.12	57.12	57.12	57.12	57.12	57.12

NATIONAL CAPITAL REGION

Material Code	Material Description	Unit	Las Piñas-Muntinlupa DEO	Malabon-Navotas DEO	Metro Manila 1st DEO	Metro Manila 2nd DEO	Metro Manila 3rd DEO	North Manila DEO	South Manila DEO	Quezon City 1st DEO	Quezon City 2nd DEO	Average
MG06.0015	STEEL FORM (250 mm width)	M	58.24	58.24	58.24	58.24	58.24	58.24	58.24	58.24	58.24	58.24
MG06.0016	STEEL FORM (280 mm width)	M	63.84	63.84	63.84	63.84	63.84	63.84	63.84	63.84	63.84	63.84
MG06.0017	STEEL FORM (300 mm width)	M	67.20	67.20	67.20	67.20	67.20	67.20	67.20	67.20	67.20	67.20
MG07.0000	**PAINT**	**NONE**										
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	820.00	820.00	820.00	820.00	820.00	820.00	820.00	820.00	820.00	820.00
MG07.0002	RED OXIDE METAL PRIMER	GAL	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00
MG07.0003	SOLVENT-BASED PRIMER	GAL	685.00	685.00	685.00	685.00	685.00	685.00	685.00	685.00	685.00	685.00
MG07.0004	TINTING COLOR	LTR	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00
MG07.0005	ALUMINUM PAINT	GAL	785.00	785.00	785.00	785.00	785.00	785.00	785.00	785.00	785.00	785.00
MG07.0006	LATEX PAINT, GLOSS	GAL	628.00	628.00	628.00	628.00	628.00	628.00	628.00	628.00	628.00	628.00
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	695.00	695.00	695.00	695.00	695.00	695.00	695.00	695.00	695.00	695.00
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	822.00	822.00	822.00	822.00	822.00	822.00	822.00	822.00	822.00	822.00
MG07.0009	LACQUER THINNER	GAL	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MG07.0010	PAINT THINNER	GAL	430.00	430.00	430.00	430.00	430.00	430.00	430.00	430.00	430.00	430.00
MG09.0000	**READY-MIX CONCRETE**	**NONE**										
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	6,927.20	6,927.20	6,927.20	6,927.20	6,927.20	6,927.20	6,927.20	6,927.20	6,927.20	6,927.20
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	7,050.00	7,050.00	7,050.00	7,050.00	7,050.00	7,050.00	7,050.00	7,050.00	7,050.00	7,050.00
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	7,250.00	7,250.00	7,250.00	7,250.00	7,250.00	7,250.00	7,250.00	7,250.00	7,250.00	7,250.00
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	8,159.20	8,159.20	8,159.20	8,159.20	8,159.20	8,159.20	8,159.20	8,159.20	8,159.20	8,159.20
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	7,039.20	7,039.20	7,039.20	7,039.20	7,039.20	7,039.20	7,039.20	7,039.20	7,039.20	7,039.20
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	7,350.00	7,350.00	7,350.00	7,350.00	7,350.00	7,350.00	7,350.00	7,350.00	7,350.00	7,350.00
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	8,327.20	8,327.20	8,327.20	8,327.20	8,327.20	8,327.20	8,327.20	8,327.20	8,327.20	8,327.20
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00	7,150.00
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	7,711.20	7,711.20	7,711.20	7,711.20	7,711.20	7,711.20	7,711.20	7,711.20	7,711.20	7,711.20
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	7,375.20	7,375.20	7,375.20	7,375.20	7,375.20	7,375.20	7,375.20	7,375.20	7,375.20	7,375.20
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	7,487.20	7,487.20	7,487.20	7,487.20	7,487.20	7,487.20	7,487.20	7,487.20	7,487.20	7,487.20
MG10.0000	**STRUCTURAL STEEL**	**NONE**										
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MG10.0003	GI TIE WIRE #16	KG	59.60	59.60	59.60	59.60	59.60	59.60	59.60	59.60	59.60	59.60
MG10.0004	ANGULAR BAR (A36)	KG	43.22	43.22	43.22	43.22	43.22	43.22	43.22	43.22	43.22	43.22
MG10.0005	CHANNEL BAR (A36)	KG	61.85	61.85	61.85	61.85	61.85	61.85	61.85	61.85	61.85	61.85
MG10.0022	FLAT BAR (A36)	KG	60.73	60.73	60.73	60.73	60.73	60.73	60.73	60.73	60.73	60.73
MG10.0006	SQUARE BAR (A36)	KG	50.89	50.89	50.89	50.89	50.89	50.89	50.89	50.89	50.89	50.89
MG10.0007	I-BEAM (A36)	KG	71.59	71.59	71.59	71.59	71.59	71.59	71.59	71.59	71.59	71.59
MG10.0008	WIDE FLANGE (A36)	KG	43.41	43.41	43.41	43.41	43.41	43.41	43.41	43.41	43.41	43.41
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	47.31	47.31	47.31	47.31	47.31	47.31	47.31	47.31	47.31	47.31
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00
MG99.0000	**VARIOUS**	**NONE**										
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66

NATIONAL CAPITAL REGION

Material Code	Material Description	Unit	Las Piñas-Muntinlupa DEO	Malabon-Navotas DEO	Metro Manila 1st DEO	Metro Manila 2nd DEO	Metro Manila 3rd DEO	North Manila DEO	South Manila DEO	Quezon City 1st DEO	Quezon City 2nd DEO	Average
MG99.0003	WELDING ROD	KG	125.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**										
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**										
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00
MS02.0013	FILTER CLOTH	SQM	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00
MS02.0014	COCO-NET, CGN 400	SQM	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00
MS02.0015	COCO-NET, CGN 700	SQM	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00
MS02.0016	FASCINE, CGR 200	M	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00
MS02.0017	FASCINE, CGR 300	M	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00
MS02.0018	SODDING	SQM	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	490.00	490.00	490.00	490.00	490.00	490.00	490.00	490.00	490.00	490.00
MS02.0020	VEGETATION, HYDROSEEDING	SQM	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00
MS05.0000	**GIRDER**	**NONE**										
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	325.00	325.00	325.00	325.00	325.00	325.00	325.00	325.00	325.00	325.00
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	64.00	64.00	64.00	64.00	64.00	64.00	64.00	64.00	64.00	64.00
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**										
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	262.00	262.00	262.00	262.00	262.00	262.00	262.00	262.00	262.00	262.00
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	276.00	276.00	276.00	276.00	276.00	276.00	276.00	276.00	276.00	276.00
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,370.00	1,370.00	1,370.00	1,370.00	1,370.00	1,370.00	1,370.00	1,370.00	1,370.00	1,370.00
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,275.00	1,275.00	1,275.00	1,275.00	1,275.00	1,275.00	1,275.00	1,275.00	1,275.00	1,275.00
MS07.0031	GLASS BEADS (25 kg)	BAG	980.00	980.00	980.00	980.00	980.00	980.00	980.00	980.00	980.00	980.00
MS07.0032	PRIMER	LTR	220.00	220.00	220.00	220.00	220.00	220.00	220.00	220.00	220.00	220.00
MG08.0000	**PIPE**	**NONE**										
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	435.00	435.00	435.00	435.00	435.00	435.00	435.00	435.00	435.00	435.00
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	535.00	535.00	535.00	535.00	535.00	535.00	535.00	535.00	535.00	535.00
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,215.00	1,215.00	1,215.00	1,215.00	1,215.00	1,215.00	1,215.00	1,215.00	1,215.00	1,215.00

NATIONAL CAPITAL REGION

Material Code	Material Description	Unit	Las Piñas-Muntinlupa DEO	Malabon-Navotas DEO	Metro Manila 1st DEO	Metro Manila 2nd DEO	Metro Manila 3rd DEO	North Manila DEO	South Manila DEO	Quezon City 1st DEO	Quezon City 2nd DEO	Average
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,890.00	1,890.00	1,890.00	1,890.00	1,890.00	1,890.00	1,890.00	1,890.00	1,890.00	1,890.00
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,442.00	3,442.00	3,442.00	3,442.00	3,442.00	3,442.00	3,442.00	3,442.00	3,442.00	3,442.00
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,763.00	4,763.00	4,763.00	4,763.00	4,763.00	4,763.00	4,763.00	4,763.00	4,763.00	4,763.00
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	8,100.00	8,100.00	8,100.00	8,100.00	8,100.00	8,100.00	8,100.00	8,100.00	8,100.00	8,100.00
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	10,823.00	10,823.00	10,823.00	10,823.00	10,823.00	10,823.00	10,823.00	10,823.00	10,823.00	10,823.00
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	210.00	210.00	210.00	210.00	210.00	210.00	210.00	210.00	210.00	210.00
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	415.00	415.00	415.00	415.00	415.00	415.00	415.00	415.00	415.00	415.00
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	519.68	519.68	519.68	519.68	519.68	519.68	519.68	519.68	519.68	519.68
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	642.88	642.88	642.88	642.88	642.88	642.88	642.88	642.88	642.88	642.88
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00
MS09.0000	**ELECTRICAL WORKS**	**NONE**										
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	330.96	330.96	330.96	330.96	330.96	330.96	330.96	330.96	330.96	330.96
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	423.36	423.36	423.36	423.36	423.36	423.36	423.36	423.36	423.36	423.36
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	14.19	14.19	14.19	14.19	14.19	14.19	14.19	14.19	14.19	14.19
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	22.94	22.94	22.94	22.94	22.94	22.94	22.94	22.94	22.94	22.94
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	28.38	28.38	28.38	28.38	28.38	28.38	28.38	28.38	28.38	28.38
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.51	45.51	45.51	45.51	45.51	45.51	45.51	45.51	45.51	45.51
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	87.51	87.51	87.51	87.51	87.51	87.51	87.51	87.51	87.51	87.51
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	12.60	12.60	12.60	12.60	12.60	12.60	12.60	12.60	12.60	12.60
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	17.51	17.51	17.51	17.51	17.51	17.51	17.51	17.51	17.51	17.51
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	23.63	23.63	23.63	23.63	23.63	23.63	23.63	23.63	23.63	23.63
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	107.97	107.97	107.97	107.97	107.97	107.97	107.97	107.97	107.97	107.97
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	125.18	125.18	125.18	125.18	125.18	125.18	125.18	125.18	125.18	125.18
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	165.12	165.12	165.12	165.12	165.12	165.12	165.12	165.12	165.12	165.12
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	12.95	12.95	12.95	12.95	12.95	12.95	12.95	12.95	12.95	12.95
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	20.37	20.37	20.37	20.37	20.37	20.37	20.37	20.37	20.37	20.37

NATIONAL CAPITAL REGION

Material Code	Material Description	Unit	Las Piñas-Muntinlupa DEO	Malabon-Navotas DEO	Metro Manila 1st DEO	Metro Manila 2nd DEO	Metro Manila 3rd DEO	North Manila DEO	South Manila DEO	Quezon City 1st DEO	Quezon City 2nd DEO	Average
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	40.75	40.75	40.75	40.75	40.75	40.75	40.75	40.75	40.75	40.75
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	13.16	13.16	13.16	13.16	13.16	13.16	13.16	13.16	13.16	13.16
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	20.97	20.97	20.97	20.97	20.97	20.97	20.97	20.97	20.97	20.97
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	326.00	326.00	326.00	326.00	326.00	326.00	326.00	326.00	326.00	326.00
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	689.00	689.00	689.00	689.00	689.00	689.00	689.00	689.00	689.00	689.00
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	15.00	15.00	15.00	15.00	15.00	15.00	15.00	15.00	15.00	15.00
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	11.63	11.63	11.63	11.63	11.63	11.63	11.63	11.63	11.63	11.63
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	10.96	10.96	10.96	10.96	10.96	10.96	10.96	10.96	10.96	10.96
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	108.51	108.51	108.51	108.51	108.51	108.51	108.51	108.51	108.51	108.51
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	157.51	157.51	157.51	157.51	157.51	157.51	157.51	157.51	157.51	157.51
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	227.51	227.51	227.51	227.51	227.51	227.51	227.51	227.51	227.51	227.51
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	462.00	462.00	462.00	462.00	462.00	462.00	462.00	462.00	462.00	462.00
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	84.00	84.00	84.00	84.00	84.00	84.00	84.00	84.00	84.00	84.00
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	70.56	70.56	70.56	70.56	70.56	70.56	70.56	70.56	70.56	70.56
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0047	SURFACE TYPE UTILITY BOX (AMICO), PVC	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	55.31	55.31	55.31	55.31	55.31	55.31	55.31	55.31	55.31	55.31
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	52.00	52.00	52.00	52.00	52.00	52.00	52.00	52.00	52.00	52.00
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	21.58	21.58	21.58	21.58	21.58	21.58	21.58	21.58	21.58	21.58
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	31.65	31.65	31.65	31.65	31.65	31.65	31.65	31.65	31.65	31.65
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	99.77	99.77	99.77	99.77	99.77	99.77	99.77	99.77	99.77	99.77
MS09.0057	SWITCH, ONE-GANG	PC	129.24	129.24	129.24	129.24	129.24	129.24	129.24	129.24	129.24	129.24
MS09.0058	SWITCH, TWO-GANG	PC	158.49	158.49	158.49	158.49	158.49	158.49	158.49	158.49	158.49	158.49
MS09.0059	SWITCH, THREE-GANG	PC	283.67	283.67	283.67	283.67	283.67	283.67	283.67	283.67	283.67	283.67
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	117.47	117.47	117.47	117.47	117.47	117.47	117.47	117.47	117.47	117.47
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	190.40	190.40	190.40	190.40	190.40	190.40	190.40	190.40	190.40	190.40
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	334.07	334.07	334.07	334.07	334.07	334.07	334.07	334.07	334.07	334.07
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,980.00	1,980.00	1,980.00	1,980.00	1,980.00	1,980.00	1,980.00	1,980.00	1,980.00	1,980.00
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00

NATIONAL CAPITAL REGION

Material Code	Material Description	Unit	Las Piñas-Muntinlupa DEO	Malabon-Navotas DEO	Metro Manila 1st DEO	Metro Manila 2nd DEO	Metro Manila 3rd DEO	North Manila DEO	South Manila DEO	Quezon City 1st DEO	Quezon City 2nd DEO	Average
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	53.76	53.76	53.76	53.76	53.76	53.76	53.76	53.76	53.76	53.76
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	412.50	412.50	412.50	412.50	412.50	412.50	412.50	412.50	412.50	412.50
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50
MS10.0000	**LIGHTING FIXTURES**	**NONE**										
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	290.00	290.00	290.00	290.00	290.00	290.00	290.00	290.00	290.00	290.00
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	269.75	269.75	269.75	269.75	269.75	269.75	269.75	269.75	269.75	269.75
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	335.72	335.72	335.72	335.72	335.72	335.72	335.72	335.72	335.72	335.72
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	423.86	423.86	423.86	423.86	423.86	423.86	423.86	423.86	423.86	423.86
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS10.0009	7W LED BULB, E27	PC	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00
MS10.0010	9W LED BULB, E27	PC	117.38	117.38	117.38	117.38	117.38	117.38	117.38	117.38	117.38	117.38
MS10.0011	15W LED BULB, E27	PC	190.00	190.00	190.00	190.00	190.00	190.00	190.00	190.00	190.00	190.00
MS10.0012	18W LED BULB, E27	PC	240.00	240.00	240.00	240.00	240.00	240.00	240.00	240.00	240.00	240.00
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00
MS10.0015	10W LED FLOODLIGHT	PC	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,500.00	1,500.00	1,500.00	1,500.00	1,500.00	1,500.00	1,500.00	1,500.00	1,500.00	1,500.00
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	654.51	654.51	654.51	654.51	654.51	654.51	654.51	654.51	654.51	654.51
MS08.0000	**ROOFING**	**NONE**										
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	355.00	355.00	355.00	355.00	355.00	355.00	355.00	355.00	355.00	355.00
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	227.00	227.00	227.00	227.00	227.00	227.00	227.00	227.00	227.00	227.00
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	221.00	221.00	221.00	221.00	221.00	221.00	221.00	221.00	221.00	221.00
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	669.00	669.00	669.00	669.00	669.00	669.00	669.00	669.00	669.00	669.00
MS11.0000	**FINISHING WORKS**	**NONE**										
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	480.00	480.00	480.00	480.00	480.00	480.00	480.00	480.00	480.00	480.00
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	870.00	870.00	870.00	870.00	870.00	870.00	870.00	870.00	870.00	870.00
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	116.50	116.50	116.50	116.50	116.50	116.50	116.50	116.50	116.50	116.50
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	122.08	122.08	122.08	122.08	122.08	122.08	122.08	122.08	122.08	122.08
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	201.60	201.60	201.60	201.60	201.60	201.60	201.60	201.60	201.60	201.60
MS11.0009	W-CLIP (0.5 mm thk.)	PC	5.75	5.75	5.75	5.75	5.75	5.75	5.75	5.75	5.75	5.75
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	56.47	56.47	56.47	56.47	56.47	56.47	56.47	56.47	56.47	56.47
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	21.00	21.00	21.00	21.00	21.00	21.00	21.00	21.00	21.00	21.00
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	573.70	573.70	573.70	573.70	573.70	573.70	573.70	573.70	573.70	573.70

NATIONAL CAPITAL REGION

Material Code	Material Description	Unit	Las Piñas-Muntinlupa DEO	Malabon-Navotas DEO	Metro Manila 1st DEO	Metro Manila 2nd DEO	Metro Manila 3rd DEO	North Manila DEO	South Manila DEO	Quezon City 1st DEO	Quezon City 2nd DEO	Average
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	630.00	630.00	630.00	630.00	630.00	630.00	630.00	630.00	630.00	630.00
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	199.00	199.00	199.00	199.00	199.00	199.00	199.00	199.00	199.00	199.00
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	55.37	55.37	55.37	55.37	55.37	55.37	55.37	55.37	55.37	55.37
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	74.87	74.87	74.87	74.87	74.87	74.87	74.87	74.87	74.87	74.87
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**										
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	680.00	680.00	680.00	680.00	680.00	680.00	680.00	680.00	680.00	680.00
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,050.00	1,050.00	1,050.00	1,050.00	1,050.00	1,050.00	1,050.00	1,050.00	1,050.00	1,050.00
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	4,950.00	4,950.00	4,950.00	4,950.00	4,950.00	4,950.00	4,950.00	4,950.00	4,950.00	4,950.00
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	168.00	168.00	168.00	168.00	168.00	168.00	168.00	168.00	168.00	168.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**										
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**										
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Rizal (Aggregates), Bulacan (Asphalt Concrete, Hot-Laid).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
NO	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

CORDILLERA ADMINISTRATIVE REGION

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

JML | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

CORDILLERA ADMINISTRATIVE REGION

Material Code	Material Description	Unit	Abra DEO	Apayao 1st DEO	Apayao 2nd DEO	Baguio City DEO	Benguet 1st DEO	Benguet 2nd DEO	Ifugao 1st DEO	Ifugao 2nd DEO	Lower Kalinga DEO	Upper Kalinga DEO	Mountain Province 1st DEO	Mountain Province 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**													
MG01.0001	COMMON BORROW	CUM	347.20	352.80	364.00	213.34	213.34	213.34	290.56	211.32	224.00	224.00	414.81	224.00	278.97
MG01.0002	SELECTED BORROW	CUM	300.00	423.08	432.88	350.00	350.00	350.00	300.00	300.00	392.00	392.00	450.00	392.00	367.27
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	711.20	473.20	473.20	400.00	400.00	400.00	621.33	952.00	692.00	692.00	380.00	692.00	563.18
MG01.0004	AGGREGATE BASE COURSE	CUM	728.00	478.80	478.80	810.00	810.00	810.00	621.33	952.00	564.00	564.00	560.00	564.00	670.63
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	820.00	945.00	950.00	450.00	450.00	450.00	800.00	800.00	700.00	700.00	910.00	700.00	725.00
MG01.0008	FINE AGGREGATE (SAND)	CUM	840.00	840.00	720.00	600.00	600.00	600.00	896.00	1,176.00	1,086.67	1,086.67	1,200.00	1,086.67	876.85
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	840.00	845.28	960.00	600.00	600.00	600.00	1,248.00	1,176.00	1,120.00	1,120.00	1,344.00	1,120.00	950.30
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	639.00	822.64	826.00	450.00	450.00	450.00	896.00	1,148.00	980.00	980.00	1,100.00	980.00	794.70
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	500.00	1,092.00	1,000.00	300.00	300.00	300.00	1,120.00	952.00	840.00	840.00	800.00	840.00	731.27
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	490.00	1,064.00	1,000.00	500.00	500.00	500.00	1,008.00	952.00	825.00	825.00	504.00	825.00	742.55
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	480.00	1,064.00	900.00	500.00	500.00	500.00	896.00	952.00	825.00	825.00	476.00	825.00	719.82
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	470.00	1,064.00	900.00	500.00	500.00	500.00	784.00	952.00	825.00	825.00	392.00	825.00	701.09
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**													
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00
MG03.0000	**CEMENT**	**NONE**													
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	274.40	308.00	265.24	255.25	255.25	255.25	243.50	271.60	280.00	280.00	285.00	280.00	270.32
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**													
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	15.00	13.00	13.00	27.00	27.00	27.00	12.00	14.56	14.24	14.24	18.00	14.24	17.73
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	20.00	20.50	20.50	22.40	22.40	22.40	15.00	15.00	17.52	17.52	20.00	17.52	19.38
MG05.0000	**CHEMICAL**	**NONE**													
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,675.00	4,675.00	4,137.59	3,793.50	3,793.50	3,793.50	4,675.00	4,675.00	3,328.13	3,328.13	4,675.00	3,328.13	4,140.85
MG05.0003	CONCRETE NEUTRALIZER	LTR	112.00	113.04	110.95	150.00	150.00	150.00	176.50	183.50	202.67	202.67	250.96	202.67	163.85
MG05.0004	CURING COMPOUND	LTR	70.34	70.34	70.34	70.34	70.34	70.34	70.34	70.34	70.34	70.34	70.34	70.34	70.34
MG05.0012	GREASE	LTR	368.37	283.00	174.34	330.00	330.00	330.00	260.00	230.78	218.37	218.37	325.00	218.37	278.93
MG06.0000	**FORM**	**NONE**													
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	114.80	106.03	85.00	84.00	78.00	78.00	85.00	100.80	98.40	98.40	100.00	98.40	93.49
MG06.0002	CONCRETE NAIL, ASSORTED	KG	156.80	168.00	134.40	95.00	80.00	95.00	105.00	123.20	134.40	134.40	140.00	134.40	124.20
MG06.0003	COCO LUMBER	BDFT	25.00	25.00	25.00	21.34	21.34	21.34	21.13	21.13	30.80	30.80	20.74	30.80	23.96
MG06.0004	GOOD LUMBER	BDFT	50.40	45.00	45.00	40.32	39.00	40.32	40.15	40.15	52.27	52.27	52.12	52.27	45.18
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	568.40	454.60	380.00	428.36	419.36	428.36	422.50	451.68	606.00	606.00	540.00	606.00	482.30
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	784.00	716.80	670.00	728.04	712.42	728.04	770.00	837.76	966.00	966.00	780.00	966.00	787.19
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,428.00	1,512.00	1,288.79	1,345.00	1,345.00	1,345.00	1,170.00	1,232.00	1,843.07	1,843.07	1,320.00	1,843.07	1,424.72
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	403.20	369.60	318.49	340.50	340.50	340.50	357.50	372.00	377.87	377.87	366.35	377.87	360.40
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	728.00	602.00	583.49	565.00	557.75	565.00	595.00	610.19	750.93	750.93	650.00	750.93	632.57
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,232.00	1,288.00	1,003.77	1,080.00	992.00	1,080.00	961.51	1,036.00	1,064.53	1,064.53	1,209.67	1,064.53	1,092.00
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	705.60	716.80	596.58	835.00	830.50	835.00	640.00	705.60	767.20	767.20	650.00	767.20	731.77
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,232.00	1,400.00	1,045.63	1,309.28	1,309.28	1,200.00	1,322.00	1,159.20	1,195.60	1,195.60	1,300.00	1,195.60	1,242.60
MG06.0012	STEEL FORM (150 mm width)	M	51.00	49.00	49.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.72
MG06.0013	STEEL FORM (200 mm width)	M	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00
MG06.0014	STEEL FORM (230 mm width)	M	67.00	64.50	64.50	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.91
MG06.0015	STEEL FORM (250 mm width)	M	66.00	66.00	66.00	66.00	66.00	66.00	66.51	66.51	66.00	66.00	66.00	66.00	66.09
MG06.0016	STEEL FORM (280 mm width)	M	78.00	75.00	75.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	73.09
MG06.0017	STEEL FORM (300 mm width)	M	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00
MG07.0000	**PAINT**	**NONE**													
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	800.00	920.00	818.87	1,086.96	1,030.50	1,086.96	1,225.00	1,209.60	1,216.00	1,216.00	1,200.00	1,216.00	1,073.63
MG07.0002	RED OXIDE METAL PRIMER	GAL	672.00	530.00	630.00	702.84	591.00	650.00	672.00	806.40	649.60	649.60	680.00	649.60	657.58
MG07.0003	SOLVENT-BASED PRIMER	GAL	940.00	625.00	625.00	545.00	545.00	545.00	502.50	502.50	545.00	545.00	667.50	545.00	598.87
MG07.0004	TINTING COLOR	LTR	148.00	350.00	638.40	123.00	123.00	123.00	151.50	313.60	207.20	350.00	174.00	350.00	245.61
MG07.0005	ALUMINUM PAINT	GAL	755.00	733.75	733.75	1,057.84	1,057.84	1,057.84	890.00	890.00	1,148.00	1,148.00	850.00	1,148.00	938.36
MG07.0006	LATEX PAINT, GLOSS	GAL	952.00	934.08	884.83	800.00	798.00	800.00	890.00	795.00	831.20	831.20	980.00	831.20	863.30
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	952.00	963.20	881.42	840.00	836.00	840.00	912.80	805.12	843.36	843.36	705.00	843.36	856.57
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	850.00	1,015.00	873.60	973.00	942.88	973.00	1,045.00	1,007.00	879.20	879.20	1,000.00	879.20	948.90
MG07.0009	LACQUER THINNER	GAL	436.80	415.00	403.20	462.88	442.00	462.88	487.20	530.20	497.87	497.87	500.00	497.87	466.90
MG07.0010	PAINT THINNER	GAL	504.00	440.50	473.20	499.39	499.39	499.39	562.80	616.00	604.80	604.80	500.00	604.80	527.66
MG09.0000	**READY-MIX CONCRETE**	**NONE**													
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM				7,700.00	7,700.00	7,700.00							7,700.00
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM				8,000.00	8,000.00	8,000.00							8,000.00

CORDILLERA ADMINISTRATIVE REGION

Material Code	Material Description	Unit	Abra DEO	Apayao 1st DEO	Apayao 2nd DEO	Baguio City DEO	Benguet 1st DEO	Benguet 2nd DEO	Ifugao 1st DEO	Ifugao 2nd DEO	Lower Kalinga DEO	Upper Kalinga DEO	Mountain Province 1st DEO	Mountain Province 2nd DEO	Average
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM				8,300.00	8,300.00	8,300.00							8,300.00
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM				9,900.00	9,900.00	9,900.00							9,900.00
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM				7,900.00	7,900.00	7,900.00							7,900.00
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM				8,200.00	8,200.00	8,200.00							8,200.00
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM				8,500.00	8,500.00	8,500.00							8,500.00
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM				10,100.00	10,100.00	10,100.00							10,100.00
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM				8,100.00	8,100.00	8,100.00							8,100.00
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM				8,400.00	8,400.00	8,400.00							8,400.00
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM				8,300.00	8,300.00	8,300.00							8,300.00
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM				8,600.00	8,600.00	8,600.00							8,600.00
MG10.0000	**STRUCTURAL STEEL**	**NONE**													
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MG10.0003	GI TIE WIRE #16	KG	117.60	106.03	95.09	95.00	91.50	95.00	92.50	95.20	104.16	104.16	110.00	104.16	100.57
MG10.0004	ANGULAR BAR (A36)	KG	47.38	57.94	57.94	47.38	47.38	47.38	47.38	47.38	57.94	57.94	47.38	57.94	51.22
MG10.0005	CHANNEL BAR (A36)	KG	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85
MG10.0022	FLAT BAR (A36)	KG	56.59	56.59	56.59	56.59	56.59	56.59	56.59	56.59	56.59	56.59	56.59	56.59	56.59
MG10.0006	SQUARE BAR (A36)	KG	43.24	43.24	43.24	43.24	43.24	43.24	43.24	43.24	43.24	43.24	43.24	43.24	43.24
MG10.0007	I-BEAM (A36)	KG	87.00	87.00	87.00	87.00	87.00	87.00	88.50	88.50	87.00	87.00	87.00	87.00	87.27
MG10.0008	WIDE FLANGE (A36)	KG	87.00	87.00	87.00	87.00	87.00	87.00	88.50	88.50	87.00	87.00	87.00	87.00	87.27
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	66.55	66.55	66.55	66.55	66.55	66.55	66.55	66.55	66.55	66.55	66.55	66.55	66.55
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00
MG99.0000	**VARIOUS**	**NONE**													
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	134.40	138.40	130.00	150.00	150.00	150.00	109.00	111.00	123.07	123.07	150.00	123.07	133.54
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**													
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**													
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,750.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,725.00	1,725.00	1,700.00	1,700.00	1,700.00	1,700.00	1,709.09
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	3,375.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,397.73
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,250.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,402.50	2,402.50	2,550.00	2,550.00	2,250.00	2,250.00	2,468.64
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	4,400.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,763.63
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00
MS02.0013	FILTER CLOTH	SQM	170.00	166.50	166.50	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	162.09
MS02.0014	COCO-NET, CGN 400	SQM	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00
MS02.0015	COCO-NET, CGN 700	SQM	110.00	120.00	120.00	156.00	156.00	156.00	115.00	115.00	130.00	130.00	130.00	130.00	130.73
MS02.0016	FASCINE, CGR 200	M	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00
MS02.0017	FASCINE, CGR 300	M	410.00	430.00	430.00	509.00	509.00	509.00	425.00	425.00	430.00	430.00	425.00	425.00	448.36
MS02.0018	SODDING	SQM	75.00	110.00	110.00	85.00	85.00	85.00	110.00	110.00	75.00	75.00	92.50	92.50	92.04
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00
MS02.0020	VEGETATION, HYDROSEEDING	SQM	70.00	72.50	72.50	45.00	45.00	45.00	70.00	70.00	60.00	60.00	55.00	55.00	60.45
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	70.00	70.00	70.00	70.00	70.00	70.00	72.00	72.00	70.00	70.00	70.00	70.00	70.36
MS05.0000	**GIRDER**	**NONE**													
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,000.00	23,000.00	23,000.00	23,000.00	23,363.63

CORDILLERA ADMINISTRATIVE REGION

Material Code	Material Description	Unit	Abra DEO	Apayao 1st DEO	Apayao 2nd DEO	Baguio City DEO	Benguet 1st DEO	Benguet 2nd DEO	Ifugao 1st DEO	Ifugao 2nd DEO	Lower Kalinga DEO	Upper Kalinga DEO	Mountain Province 1st DEO	Mountain Province 2nd DEO	Average
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**													
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	510.00	487.50	487.50	499.00	499.00	499.00	537.50	537.50	700.00	700.00	497.50	700.00	541.32
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	530.00	497.50	497.50	525.00	525.00	525.00	537.50	537.50	400.02	400.02	495.00	400.02	497.28
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,721.00	1,721.00	1,721.00	1,890.00	1,890.00	1,890.00	1,578.00	1,578.00	1,721.00	1,721.00	1,760.51	1,760.51	1,744.68
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,958.00	1,958.00	1,958.00	1,958.00	1,958.00	1,958.00	1,958.00	1,958.00	1,958.00	1,958.00	1,959.00	1,959.00	1,958.09
MS07.0031	GLASS BEADS (25 kg)	BAG	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00
MS07.0032	PRIMER	LTR	201.60	201.60	201.60	184.88	184.88	184.88	209.34	209.34	255.00	255.00	222.98	222.98	210.10
MG08.0000	**PIPE**	**NONE**													
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	527.35	527.35	420.00	386.40	386.40	386.40	437.50	469.30	454.67	454.67	550.00	454.67	454.55
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	728.00	705.60	543.20	484.96	484.96	484.96	539.50	596.16	573.60	573.60	875.00	573.60	599.05
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	1,035.47	1,019.20	840.00	744.80	744.80	744.80	824.00	870.24	809.33	809.33	1,000.00	809.33	858.36
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,654.80	1,654.80	1,377.60	1,207.36	1,207.36	1,207.36	1,336.00	1,344.40	1,204.00	1,204.00	1,650.00	1,204.00	1,367.97
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	2,128.00	2,128.00	1,926.40	1,641.92	1,641.92	1,641.92	1,818.00	1,849.00	1,803.20	1,803.20	2,200.00	1,803.20	1,871.05
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,205.79	3,205.79	3,050.00	2,783.20	2,783.20	2,783.20	3,092.00	3,127.04	2,968.00	2,968.00	3,550.00	2,968.00	3,046.93
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,564.53	4,564.53	4,368.00	4,116.00	4,108.00	4,116.00	4,582.50	4,407.20	4,463.20	4,463.20	5,300.00	4,463.20	4,459.38
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	5,100.00	5,050.00	5,050.00	8,790.00	8,790.00	8,790.00	4,950.00	4,950.00	5,100.00	5,100.00	5,100.00	5,100.00	6,070.00
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	6,400.00	11,225.00	11,225.00	13,020.00	13,020.00	13,020.00	6,475.00	6,475.00	6,400.00	6,400.00	6,400.00	6,400.00	9,096.37
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	134.40	134.40	70.00	88.50	88.50	88.50	112.50	95.20	100.80	100.80	115.00	100.80	102.60
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	176.40	112.00	89.60	100.80	100.80	100.80	128.90	130.48	148.40	148.40	165.00	148.40	127.42
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	215.60	168.00	123.20	134.40	134.40	134.40	153.20	153.20	168.00	168.00	157.01	168.00	155.40
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	299.60	257.60	250.00	232.46	232.46	232.46	209.20	209.20	379.46	379.46	228.14	379.46	264.55
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	335.79	291.20	224.00	184.80	184.80	184.80	257.50	225.88	280.00	280.00	236.66	280.00	244.13
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	658.31	369.60	369.81	350.00	350.00	350.00	433.20	381.60	672.00	672.00	410.05	672.00	456.05
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	806.40	492.80	475.47	448.00	448.00	448.00	486.04	501.20	610.40	610.40	530.87	610.40	532.51
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00	1,288.00
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,694.80	1,694.80	1,300.00	1,300.00	1,300.00	1,300.00	1,371.78
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,850.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	2,018.12	2,018.12	1,700.00	1,700.00	1,700.00	1,700.00	1,771.48
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	3,270.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	2,210.95	2,210.95	1,850.00	1,850.00	1,850.00	1,850.00	2,044.72
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,350.00	3,490.00	3,490.00	2,500.00	2,500.00	2,500.00	2,720.76	2,720.76	2,500.00	2,500.00	3,175.00	2,500.00	2,858.77
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	3,550.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,777.27
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	900.00	900.00	900.00	900.00	900.00	900.00	875.00	875.00	900.00	900.00	900.00	900.00	895.45
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	2,150.00	2,075.00	2,075.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,136.36
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,750.00	3,750.00	3,700.00	3,700.00	3,700.00	3,700.00	3,709.09
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	5,100.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,736.36
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00
MS09.0000	**ELECTRICAL WORKS**	**NONE**													
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20	282.20
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	33.19	33.19	33.19	33.19	33.19	33.19	33.19	33.19	33.19	33.19	33.19	33.19	33.19
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	40.60	40.60	40.60	40.60	40.60	40.60	40.60	40.60	40.60	40.60	40.60	40.60	40.60
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	115.00	120.71	78.40	115.00	115.00	115.00	95.20	95.20	104.75	104.75	115.00	104.75	106.73
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	154.56	154.56	95.20	154.56	154.56	154.56	123.20	127.68	214.14	214.14	154.56	214.14	154.70
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	184.80	184.80	128.80	184.80	184.80	184.80	190.40	143.36	187.79	187.79	184.80	187.79	176.99
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	19.08	20.16	15.85	18.00	18.00	18.00	18.00	15.90	19.20	19.20	25.00	19.20	18.76

CORDILLERA ADMINISTRATIVE REGION

Material Code	Material Description	Unit	Abra DEO	Apayao 1st DEO	Apayao 2nd DEO	Baguio City DEO	Benguet 1st DEO	Benguet 2nd DEO	Ifugao 1st DEO	Ifugao 2nd DEO	Lower Kalinga DEO	Upper Kalinga DEO	Mountain Province 1st DEO	Mountain Province 2nd DEO	Average
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	26.00	26.00	26.42	20.00	20.00	20.00	28.00	20.00	37.33	37.33	35.00	37.33	26.92
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	36.50	36.50	44.80	36.50	36.50	36.50	45.00	33.60	36.50	36.50	36.50	36.50	37.76
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	16.00	16.00	22.40	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.59
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	24.00	24.00	28.00	23.50	23.50	23.50	23.50	23.50	24.00	24.00	23.50	23.50	24.09
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	12.15	12.97	12.97	11.29	11.29	11.29	11.29	11.29	12.76	12.76	11.29	12.76	11.94
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	56.00	56.00	100.80	56.00	56.00	56.00	56.00	64.40	115.33	115.33	56.00	115.33	71.62
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	84.00	84.00	174.34	84.00	84.00	84.00	84.00	84.00	84.00	84.00	84.00	84.00	92.21
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	132.01	135.03	135.03	129.00	129.00	129.00	129.00	129.00	135.03	135.03	129.00	135.03	131.47
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	227.79	281.57	281.57	174.00	174.00	174.00	174.00	174.00	281.57	281.57	174.00	281.57	218.01
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	382.00	382.00	382.00	382.00	382.00	382.00	382.00	382.00	382.00	382.00	382.00	382.00	382.00
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	89.60	89.60	89.60	89.60	89.60	89.60	89.60	89.60	89.60	89.60	89.60	89.60	89.60
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	79.00	79.00	112.00	79.00	79.00	79.00	95.00	95.20	80.00	80.00	120.00	80.00	88.84
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	29.66	43.53	28.00	29.66	29.66	29.66	37.50	34.30	45.47	45.47	40.00	45.47	35.72
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	41.50	41.50	46.27	41.50	41.50	41.50	50.00	61.60	41.50	41.50	41.50	41.50	44.53
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	40.00	67.20	39.20	40.00	40.00	40.00	50.00	53.20	44.80	44.80	40.00	44.80	45.38
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00	348.00
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	27.01	31.36	32.48	27.00	27.00	27.00	39.20	30.18	35.84	35.84	37.50	35.84	31.86
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	44.28	37.58	43.00	43.56	43.56	43.56	50.40	46.02	44.80	44.80	45.00	44.80	44.23
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	64.89	64.40	63.61	60.00	60.00	60.00	72.80	65.52	71.68	71.68	82.50	71.68	67.01
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	105.75	105.84	99.83	105.75	105.75	105.75	106.40	106.40	106.40	106.40	100.00	106.40	104.93
MS09.0057	SWITCH, ONE-GANG	PC	100.80	123.20	84.00	112.00	112.00	112.00	117.50	112.00	109.20	109.20	112.00	109.20	109.45
MS09.0058	SWITCH, TWO-GANG	PC	151.20	189.34	136.64	151.26	151.26	151.26	156.80	193.20	154.00	154.00	151.26	154.00	158.20
MS09.0059	SWITCH, THREE-GANG	PC	224.00	224.00	189.28	238.63	238.63	238.63	242.50	261.52	234.67	234.67	238.63	234.67	233.19
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	117.47	117.47	120.75	117.47	117.47	117.47	117.47	117.47	117.47	117.47	117.47	117.47	117.76
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50	277.50
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	100.80	100.80	84.00	100.80	100.80	100.80	115.00	109.20	103.60	103.60	100.80	103.60	101.84
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	124.00	124.00	136.64	124.00	124.00	124.00	156.80	193.20	151.20	151.20	124.00	151.20	139.36
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	198.80	201.60	189.28	196.00	196.00	196.00	240.00	271.04	218.40	218.40	196.00	218.40	211.05
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	220.20	190.40	168.00	220.20	220.20	220.20	220.20	220.20	121.80	121.80	250.00	121.80	197.56
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,950.00	2,237.76	2,237.76	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	2,237.76	2,237.76	1,674.50	2,237.76	2,029.59
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	61.76	67.20	50.40	61.76	61.76	61.76	61.76	44.90	38.00	38.00	52.51	38.00	54.53
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	350.00	350.00	507.17	350.00	350.00	350.00	450.00	504.00	500.80	500.80	350.00	500.80	414.80
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20	556.20
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	350.00	350.00	450.00	350.00	350.00	350.00	450.00	504.00	464.40	464.40	350.00	464.40	402.98
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	526.40	526.40	450.00	526.40	463.89
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kalc	PC	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00	4,476.00
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,065.50	3,065.50	1,856.13	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	2,955.55
MS10.0000	**LIGHTING FIXTURES**	**NONE**													
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	299.75	299.75	336.00	299.75	299.75	299.75	299.75	299.75	341.02	341.02	299.75	341.02	310.55
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	173.60	173.60	380.00	173.60	342.48
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	461.45	461.45	461.45	461.45	461.45	461.45	461.45	461.45	749.06	749.06	461.45	749.06	513.74
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	278.88	278.88	274.72	278.88	278.88	278.88	278.88	278.88	278.88	278.88	278.88	278.88	278.50
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	354.87	354.87	354.87	354.87	354.87	354.87	354.87	354.87	354.87	354.87	354.87	354.87	354.87

CORDILLERA ADMINISTRATIVE REGION

Material Code	Material Description	Unit	Abra DEO	Apayao 1st DEO	Apayao 2nd DEO	Baguio City DEO	Benguet 1st DEO	Benguet 2nd DEO	Ifugao 1st DEO	Ifugao 2nd DEO	Lower Kalinga DEO	Upper Kalinga DEO	Mountain Province 1st DEO	Mountain Province 2nd DEO	Average
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	442.50	442.50	442.50	442.50	442.50	442.50	442.50	442.50	442.50	442.50	442.50	442.50	442.50
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	562.62	562.62	562.62	562.62	562.62	562.62	562.62	562.62	562.62	562.62	562.62	562.62	562.62
MS10.0009	7W LED BULB, E27	PC	101.01	101.01	106.40	101.01	101.01	101.01	101.01	101.01	123.20	123.20	101.01	123.20	105.54
MS10.0010	9W LED BULB, E27	PC	129.00	132.16	112.00	127.00	127.00	127.00	127.00	138.88	112.00	112.00	127.00	112.00	124.64
MS10.0011	15W LED BULB, E27	PC	180.80	201.60	184.80	160.00	160.00	160.00	160.00	180.00	224.00	224.00	290.00	224.00	193.20
MS10.0012	18W LED BULB, E27	PC	240.00	240.00	240.00	240.00	240.00	240.00	240.00	224.00	246.40	246.40	240.00	246.40	239.71
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	45.51	56.00	61.60	35.00	35.00	35.00	35.00	61.60	56.00	56.00	70.00	56.00	49.70
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00
MS10.0015	10W LED FLOODLIGHT	PC	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50	607.50
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,265.00	1,265.00	1,612.80	1,265.00	1,265.00	1,265.00	1,265.00	1,265.00	1,265.00	1,265.00	1,265.00	1,265.00	1,296.61
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	668.51	668.51	668.51	668.51	668.51	668.51	668.51	668.51	668.51	668.51	668.51	668.51	668.51
MS08.0000	**ROOFING**	**NONE**													
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	355.00	358.19	358.19	229.06	229.06	229.06	311.17	311.17	431.20	431.20	358.19	431.20	327.41
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	390.00	375.10	375.10	370.00	370.00	370.00	375.10	375.10	375.10	375.10	375.10	375.10	375.06
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	350.00	442.50	392.00	240.80	240.80	240.80	362.95	496.80	373.33	373.33	230.00	373.33	340.30
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	370.00	445.00	375.20	240.80	240.80	240.80	292.15	474.88	351.87	351.87	245.00	351.87	329.85
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	350.00	398.87	336.00	98.00	98.00	98.00	292.15	426.72	351.87	351.87	230.00	351.87	275.59
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,260.00	1,832.60	2,772.00	1,674.68	1,674.68	1,674.68	1,717.50	1,792.00	2,464.00	2,464.00	1,600.00	2,464.00	1,902.38
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	950.00	1,514.60	1,736.00	952.00	952.00	952.00	998.49	1,120.00	1,600.00	1,600.00	1,300.00	1,600.00	1,243.19
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	288.00	712.80	896.00	420.00	420.00	420.00	623.39	918.40	623.39	623.39	655.00	623.39	600.03
MS11.0000	**FINISHING WORKS**	**NONE**													
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	560.00	537.60	501.89	480.00	480.00	480.00	480.00	480.00	556.80	556.80	480.00	556.80	508.46
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	895.00	895.00	895.00	895.00	895.00	895.00	895.00	895.00	895.00	895.00	895.00	895.00	895.00
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	116.50	116.50	116.50	116.50	116.50	116.50	116.50	179.20	123.20	123.20	116.50	123.20	123.42
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	145.60	145.60	125.00	145.60	145.60	145.60	145.60	145.60	145.60	145.60	145.60	145.60	143.73
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40	182.40
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00	124.00
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	168.00	112.00	134.40	115.00	115.00	115.00	115.00	136.64	165.20	165.20	115.00	165.20	132.40
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	179.20	179.20	179.20	179.20	179.20	179.20	179.20	179.20	179.20	179.20	179.20	179.20	179.20
MS11.0009	W-CLIP (0.5 mm thk.)	PC	16.80	5.68	7.84	5.00	5.00	5.00	5.00	5.60	5.60	5.60	5.00	5.60	6.55
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	80.00	42.00	42.00	42.00	42.00	42.00	42.00	75.00	42.00	42.00	42.00	42.00	48.45
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	64.98	62.72	67.20	67.26	67.26	67.26	67.26	67.26	89.60	89.60	67.26	89.60	70.69
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	30.00	45.08	42.56	23.00	23.00	23.00	33.04	50.00	35.07	35.07	48.00	35.07	35.26
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	58.80	84.00	29.40	50.00	50.00	50.00	65.52	81.91	53.33	53.33	50.00	53.33	56.93
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	81.60	93.33	52.27	82.50	82.50	82.50	82.50	79.45	114.67	114.67	100.00	114.67	87.82
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	584.38	584.38	584.38	584.38	584.38	584.38	584.38	584.38	584.38	584.38	584.38	584.38	584.38
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	778.00	778.00	778.00	778.00	778.00	778.00	778.00	778.00	778.00	778.00	778.00	778.00	778.00
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	167.50	167.50	167.50	167.50	167.50	167.50	167.50	167.50	167.50	167.50	167.50	167.50	167.50
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	55.37	55.37	55.37	55.37	55.37	55.37	55.37	56.00	53.33	53.33	55.37	53.33	55.06
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	63.00	84.00	28.00	65.42	65.42	65.42	78.40	56.00	81.33	81.33	65.42	81.33	66.70
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**													
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	687.60	687.60	687.60	687.60	687.60	687.60	687.60	687.60	687.60	687.60	687.60	687.60	687.60
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80	1,180.80
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00	1,476.00
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	153.07	153.07	153.07	153.07	153.07	153.07	153.07	153.07	153.07	153.07	153.07	153.07	153.07
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	164.00	164.00	164.00	164.00	164.00	164.00	164.00	164.00	164.00	164.00	164.00	164.00	164.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**													
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**													
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00

CORDILLERA ADMINISTRATIVE REGION

Material Code	Material Description	Unit	Abra DEO	Apayao 1st DEO	Apayao 2nd DEO	Baguio City DEO	Benguet 1st DEO	Benguet 2nd DEO	Ifugao 1st DEO	Ifugao 2nd DEO	Lower Kalinga DEO	Upper Kalinga DEO	Mountain Province 1st DEO	Mountain Province 2nd DEO	Average
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Pangasinan (Asphalt Concrete, Hot-Laid), Benguet (Ready-Mix Concrete), and NCR (Reinforcing Steel Bars and Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
NA	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE I

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

MVG | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE I

Material Code	Material Description	Unit	Ilocos Norte 1st DEO	Ilocos Norte 2nd DEO	Ilocos Sur 1st DEO	Ilocos Sur 2nd DEO	La Union 1st DEO	La Union 2nd DEO	Pangasinan 1st DEO	Pangasinan 2nd DEO	Pangasinan 3rd DEO	Pangasinan 4th DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**											
MG01.0001	COMMON BORROW	CUM	179.20	179.20	360.00	200.00	200.01	180.00	344.46	335.00	591.36	260.00	282.92
MG01.0002	SELECTED BORROW	CUM	246.40	246.40	249.00	279.00	375.02	300.00	392.67	325.00	739.20	320.00	347.27
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	504.00	504.00	357.00	400.00	1,062.50	600.00	545.44	720.00	672.00	500.00	586.49
MG01.0004	AGGREGATE BASE COURSE	CUM	420.00	420.00	375.00	420.00	410.02	390.00	499.52	370.00	390.00	340.00	403.45
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	548.80	490.00	438.00	490.00	460.02	420.00	590.24	593.60	420.00	450.00	490.07
MG01.0008	FINE AGGREGATE (SAND)	CUM	672.00	600.00	672.00	916.68	530.00	530.00	1,505.20	875.00	722.40	840.00	786.33
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	1,050.00	900.00	825.00	1,120.00	530.00	530.00	1,385.20	1,125.00	672.00	1,300.00	943.72
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	1,000.00	900.00	635.00	600.00	530.00	440.00	1,385.00	875.00	672.00	1,166.67	820.37
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	840.00	750.00	575.00	784.00	900.00	480.00	761.60	650.00	625.00	650.00	701.56
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	537.60	537.60	540.00	545.00	556.02	565.00	756.00	582.40	605.00	620.00	584.46
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	526.40	526.40	530.00	530.00	565.03	555.00	706.50	840.00	580.00	570.00	592.93
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	515.20	515.20	520.00	520.24	560.02	545.00	666.40	649.60	565.00	550.00	560.67
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**											
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	10,976.00	10,976.00	10,976.00	10,976.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	8,736.00	9,632.00
MG03.0000	**CEMENT**	**NONE**											
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	260.00	255.00	252.00	240.00	235.00	225.00	230.00	220.00	215.00	220.00	235.20
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**											
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	22.40	19.77	22.40	15.12	22.00	19.77	22.40	20.16	19.71	24.64	20.84
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	28.00	27.47	30.24	20.16	30.00	27.47	31.36	28.00	27.60	28.00	27.83
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	16.80	16.80	14.00	15.00	17.36	19.04	17.48	16.00	16.24	13.00	16.17
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	24.64	24.64	16.00	16.00	24.08	23.00	20.16	18.00	21.28	17.00	20.48
MG05.0000	**CHEMICAL**	**NONE**											
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	1,568.00	5,047.00	4,732.50	5,241.51	4,797.00	3,584.00	5,208.73	4,816.00	4,724.97	4,724.97	4,444.47
MG05.0003	CONCRETE NEUTRALIZER	LTR	168.00	280.00	176.50	184.80	84.00	100.80	225.12	234.00	234.00	100.80	178.80
MG05.0004	CURING COMPOUND	LTR	91.84	68.77	77.28	68.77	68.77	68.77	78.40	72.80	68.77	84.00	74.82
MG05.0012	GREASE	LTR	246.40	217.50	227.36	209.44	210.00	210.00	280.56	212.80	210.00	235.20	225.93
MG06.0000	**FORM**	**NONE**											
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	100.80	100.80	92.80	84.00	79.80	82.50	82.50	80.00	90.00	67.50	86.07
MG06.0002	CONCRETE NAIL, ASSORTED	KG	134.40	80.00	123.50	104.00	95.01	103.20	94.00	95.20	108.42	89.60	102.73
MG06.0003	COCO LUMBER	BDFT	28.00	28.00	44.80	20.00	65.00	61.60	39.20	37.50	34.72	30.00	38.88
MG06.0004	GOOD LUMBER	BDFT	72.80	72.80	67.20	61.60	65.00	72.80	64.00	55.00	78.40	55.00	66.46
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	537.60	530.00	546.30	526.40	500.00	535.00	365.00	500.00	380.00	490.00	491.03
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	784.00	750.00	963.20	672.00	800.04	896.00	620.00	705.00	620.00	800.00	761.02
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,052.80	1,052.80	1,792.00	1,008.00	1,500.07	1,562.00	1,126.00	1,150.00	1,100.00	1,232.00	1,257.57
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	448.00	380.00	392.00	347.20	400.02	392.00	325.00	360.00	320.00	380.00	374.42
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	672.00	778.40	616.00	621.60	660.03	728.00	560.00	600.00	550.00	649.60	643.56
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,708.00	1,344.00	1,120.00	1,344.00	1,200.06	1,232.00	1,243.20	1,100.00	772.80	1,050.00	1,211.41
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	662.50	662.50	645.50	645.50	650.00	650.00	650.00	650.00	650.00	650.00	651.60
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,110.00	1,110.00	1,110.00	1,110.00	1,100.00	1,100.00	1,110.00	1,110.00	1,110.00	1,110.00	1,108.00
MG06.0012	STEEL FORM (150 mm width)	M	53.76	45.00	49.28	49.28	47.00	47.00	52.64	50.40	47.00	56.00	49.73
MG06.0013	STEEL FORM (200 mm width)	M	64.96	55.00	59.36	57.12	57.21	57.21	61.60	56.00	56.00	67.20	59.17
MG06.0014	STEEL FORM (230 mm width)	M	67.20	60.00	67.20	64.96	65.00	65.00	68.32	62.72	62.00	69.44	65.19

REGIONAL OFFICE I

Material Code	Material Description	Unit	Ilocos Norte 1st DEO	Ilocos Norte 2nd DEO	Ilocos Sur 1st DEO	Ilocos Sur 2nd DEO	La Union 1st DEO	La Union 2nd DEO	Pangasinan 1st DEO	Pangasinan 2nd DEO	Pangasinan 3rd DEO	Pangasinan 4th DEO	Average
MG06.0015	STEEL FORM (250 mm width)	M	72.80	65.00	69.44	67.20	68.00	68.00	77.28	69.44	66.00	73.92	69.71
MG06.0016	STEEL FORM (280 mm width)	M	78.40	70.00	76.16	72.80	75.00	75.00	80.64	76.16	73.51	84.00	76.17
MG06.0017	STEEL FORM (300 mm width)	M	80.64	71.00	80.64	73.92	77.50	77.50	84.00	80.64	76.00	89.60	79.14
MG07.0000	**PAINT**	**NONE**											
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	1,120.00	817.60	728.00	856.80	1,152.00	948.40	1,114.00	1,083.00	980.00	815.00	961.48
MG07.0002	RED OXIDE METAL PRIMER	GAL	526.40	498.20	544.00	627.20	537.60	752.40	616.00	621.60	570.00	537.60	583.10
MG07.0003	SOLVENT-BASED PRIMER	GAL	728.00	650.00	225.00	616.00	245.00	680.00	683.20	627.20	799.32	700.00	595.37
MG07.0004	TINTING COLOR	LTR	448.00	260.00	280.00	140.00	112.50	134.40	108.00	145.60	290.75	151.20	207.04
MG07.0005	ALUMINUM PAINT	GAL	873.60	775.00	1,008.00	537.60	850.05	770.00	708.96	655.20	858.10	728.00	776.45
MG07.0006	LATEX PAINT, GLOSS	GAL	840.00	841.20	896.00	823.20	824.30	797.00	800.00	793.00	815.00	785.00	821.47
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	840.00	672.00	896.00	828.80	824.30	896.90	800.00	793.00	815.00	785.00	815.10
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	996.80	784.00	873.60	996.80	860.00	905.00	942.50	918.00	925.00	873.60	907.53
MG07.0009	LACQUER THINNER	GAL	560.00	392.00	421.50	537.60	392.00	504.00	341.60	380.80	392.00	375.00	429.65
MG07.0010	PAINT THINNER	GAL	425.60	402.80	537.60	638.40	649.60	588.00	550.00	564.50	599.20	504.00	545.97
MG09.0000	**READY-MIX CONCRETE**	**NONE**											
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	6,205.00	5,420.80	4,500.00	4,500.00	5,300.00	5,152.00	7,100.00	4,169.09	4,169.09	4,169.09	5,068.51
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	5,913.60	5,913.60	4,700.00	4,700.00	5,404.00	5,376.00	7,500.00	4,415.49	4,415.49	4,415.49	5,275.37
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	6,930.00	6,930.00	5,000.00	5,000.00	5,796.00	5,600.00	8,000.00	4,661.89	4,661.89	4,661.89	5,724.17
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	7,050.00	7,050.00	5,400.00	5,400.00	6,244.00	5,936.00	8,400.00	4,908.29	4,908.29	4,908.29	6,020.49
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	6,705.00	5,913.60	4,800.00	4,800.00	5,500.00	5,400.00	7,400.00	4,287.36	4,287.36	4,287.36	5,338.07
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	6,406.40	6,406.40	5,000.00	5,000.00	5,656.00	5,712.00	7,900.00	4,533.76	4,533.76	4,533.76	5,568.21
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	7,242.98	7,242.98	5,300.00	5,300.00	6,076.00	5,936.00	8,300.00	4,780.16	4,780.16	4,780.16	5,973.84
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	7,884.49	7,884.00	5,500.00	5,500.00	6,524.00	6,160.00	8,700.00	5,075.84	5,075.84	5,075.84	6,338.00
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	7,105.00	5,913.60	5,000.00	5,000.00	6,384.00	6,300.00	8,000.00	4,484.48	4,484.48	4,484.48	5,715.60
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	6,406.40	6,406.40	5,500.00	5,500.00	6,300.00	6,048.00	8,400.00	4,730.88	4,730.88	4,730.88	5,875.34
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	6,899.20	6,899.20	5,400.00	5,400.00	6,272.00	6,048.00	8,260.00	4,632.32	4,632.32	4,632.32	5,907.54
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	7,392.00	7,392.00	5,600.00	5,600.00	6,608.00	6,496.00	8,400.00	4,780.16	4,780.16	4,780.16	6,182.85
MG10.0000	**STRUCTURAL STEEL**	**NONE**											
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MG10.0003	GI TIE WIRE #16	KG	89.60	80.00	84.80	100.80	77.50	82.50	80.00	89.00	90.00	80.00	85.42
MG10.0004	ANGULAR BAR (A36)	KG	27.03	27.03	45.00	29.38	28.27	36.96	49.47	63.84	34.37	51.41	39.28
MG10.0005	CHANNEL BAR (A36)	KG	70.00	70.00	70.00	69.36	41.64	56.00	51.71	68.32	60.36	56.00	61.34
MG10.0022	FLAT BAR (A36)	KG	56.28	56.28	51.05	58.24	60.60	56.00	55.23	62.69	62.69	52.00	57.11
MG10.0006	SQUARE BAR (A36)	KG	39.00	39.00	39.00	44.80	39.51	44.80	54.00	57.12	41.24	58.24	45.67
MG10.0007	I-BEAM (A36)	KG	72.00	72.00	64.00	64.36	63.00	63.00	66.08	67.20	61.00	61.00	65.36
MG10.0008	WIDE FLANGE (A36)	KG	72.00	72.00	64.00	64.36	69.00	69.00	66.08	66.08	61.00	61.00	66.45
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	60.00	59.42	67.00	66.55	72.00	61.51	72.80	77.28	66.55	72.00	67.51
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	16,005.36	10,275.26	11,508.00	10,275.26	10,275.26	10,275.26	10,976.00	10,275.26	10,275.26	16,004.80	11,614.57
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	18,629.15	13,944.00	15,617.28	13,888.00	13,944.00	13,944.00	14,622.72	13,944.00	13,944.00	18,628.96	15,110.61
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	21,252.93	17,425.55	19,517.12	17,425.55	17,425.55	17,425.55	18,312.00	17,425.55	17,425.55	21,253.12	18,488.85
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	23,876.81	18,435.82	20,648.32	18,435.82	18,435.82	18,435.82	19,667.20	18,435.82	18,435.82	23,876.16	19,868.34
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	26,500.60	20,507.26	22,967.84	20,507.26	20,507.26	20,507.26	21,459.20	20,507.26	20,507.26	26,499.20	22,047.04
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	29,124.48	22,578.70	25,288.48	22,578.70	22,578.70	22,578.70	23,654.40	22,578.70	22,578.70	29,124.48	24,266.40
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	31,748.27	25,272.83	28,305.76	25,272.83	25,272.83	25,272.83	26,494.72	25,272.83	25,272.83	31,748.64	26,993.44
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	34,372.05	26,721.58	29,928.64	26,721.58	26,720.46	26,721.58	28,189.28	26,721.58	26,721.58	34,371.68	28,719.00
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	36,995.93	29,000.00	32,480.00	29,000.00	29,000.00	29,000.00	30,403.52	29,000.00	29,000.00	36,995.84	31,087.53
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	39,619.72	34,110.72	38,204.32	34,110.72	34,110.72	34,110.72	35,982.24	34,110.72	34,110.72	39,620.00	35,809.06
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00
MG99.0000	**VARIOUS**	**NONE**											
MG99.0001	ACETYLENE	KG	95.92	95.92	107.52	95.92	95.92	95.92	90.72	101.92	95.92	72.80	94.85
MG99.0002	OXYGEN	KG	28.66	28.66	32.48	28.66	28.66	28.66	43.83	44.80	28.66	50.40	34.35

REGIONAL OFFICE I

Material Code	Material Description	Unit	Ilocos Norte 1st DEO	Ilocos Norte 2nd DEO	Ilocos Sur 1st DEO	Ilocos Sur 2nd DEO	La Union 1st DEO	La Union 2nd DEO	Pangasinan 1st DEO	Pangasinan 2nd DEO	Pangasinan 3rd DEO	Pangasinan 4th DEO	Average
MG99.0003	WELDING ROD	KG	168.00	134.00	161.00	112.00	175.00	130.00	98.00	112.00	112.00	112.00	131.40
MG99.0012	TARPAULIN	SQFT	22.40	25.00	30.24	25.00	24.64	25.00	26.63	25.00	25.00	22.40	25.13
MS01.0000	**CURB AND GUTTER**	**NONE**											
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	308.00	665.00	665.00	665.00	665.39	665.00	723.72	665.00	665.00	308.00	599.51
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	336.00	400.00	400.00	400.00	400.00	400.00	439.35	400.00	400.00	336.00	391.13
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	571.20	700.00	700.00	700.00	700.00	700.00	756.13	700.00	700.00	560.00	678.73
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**											
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	2,133.60	1,902.50	1,978.00	1,978.00	1,901.09	1,900.51	2,033.75	1,900.00	1,900.00	2,128.00	1,975.54
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,632.00	2,350.00	2,357.50	2,357.50	2,350.12	2,400.00	2,514.40	2,350.00	2,350.00	2,632.00	2,429.35
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,800.00	2,500.00	2,620.00	2,620.00	2,600.12	2,600.00	2,713.87	2,500.00	2,500.00	2,800.00	2,625.40
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	3,360.00	3,000.00	3,122.50	3,122.50	3,000.14	3,050.00	3,168.48	3,000.00	3,000.00	3,360.00	3,118.36
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,830.40	3,410.00	3,536.00	3,536.00	3,500.17	3,500.00	3,595.20	3,400.00	3,400.00	3,808.00	3,551.57
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,408.00	2,150.00	2,248.00	2,248.00	2,150.11	2,200.00	2,336.54	2,150.00	2,150.00	2,408.00	2,244.86
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,744.00	2,450.00	2,426.50	2,426.50	2,400.12	2,425.00	2,624.89	2,450.00	2,450.00	2,744.00	2,514.10
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	3,080.00	2,750.00	2,711.79	2,711.79	2,750.14	2,750.00	2,868.66	2,750.00	2,750.00	3,080.00	2,820.24
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	3,472.00	3,100.00	3,101.78	3,101.78	3,100.15	3,100.00	3,320.91	3,100.00	3,100.00	3,472.00	3,196.86
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,920.00	3,500.00	3,447.51	3,447.51	3,500.17	3,500.00	3,856.24	3,500.00	3,500.00	3,920.00	3,609.14
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	4,368.00	3,900.00	3,844.71	3,844.71	3,900.19	3,900.00	4,463.38	4,137.28	4,137.50	4,368.00	4,086.38
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,821.60	4,302.50	4,232.44	4,232.44	4,300.21	4,300.00	4,620.34	4,300.00	4,300.00	4,816.00	4,422.55
MS02.0013	FILTER CLOTH	SQM	179.20	160.00	158.60	158.60	190.01	164.51	169.81	160.00	160.00	179.20	167.99
MS02.0014	COCO-NET, CGN 400	SQM	201.60	180.00	167.85	167.85	125.00	150.00	106.40	100.00	100.00	112.00	141.07
MS02.0015	COCO-NET, CGN 700	SQM	280.00	250.00	172.86	172.86	125.00	122.51	129.64	120.00	120.00	134.40	162.73
MS02.0016	FASCINE, CGR 200	M	324.80	287.50	428.40	428.40	450.03	450.00	324.80	300.00	300.00	336.00	362.99
MS02.0017	FASCINE, CGR 300	M	515.20	495.00	435.36	448.00	675.04	600.00	434.67	400.00	400.00	448.00	485.12
MS02.0018	SODDING	SQM	336.00	300.00	287.44	291.20	300.01	300.00	324.80	300.00	300.00	336.00	307.55
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	1,013.60	902.50	851.78	862.40	900.04	900.00	983.39	900.00	900.00	1,008.00	922.17
MS02.0020	VEGETATION, HYDROSEEDING	SQM	190.40	145.00	75.72	75.72	77.00	78.50	84.73	80.00	80.00	89.60	97.67
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	95.20	82.50	75.72	75.72	80.00	80.00	86.44	80.00	80.00	89.60	82.52
MS05.0000	**GIRDER**	**NONE**											
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	10,304.00	9,200.00	8,707.15	8,960.00	9,200.44	9,200.00	10,025.94	9,200.00	9,200.00	10,304.00	9,430.15
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	14,504.00	12,950.00	12,256.25	12,320.00	12,950.63	12,950.00	13,597.92	12,950.00	12,950.00	14,504.00	13,193.28
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	19,885.60	17,752.50	14,289.11	14,560.00	17,750.86	17,750.00	18,629.00	17,750.00	17,750.00	19,880.00	17,599.71
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	28,532.00	25,473.50	24,106.43	24,640.00	25,471.22	25,471.00	27,160.00	25,480.00	25,480.00	28,537.60	26,035.18
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	32,020.80	28,582.50	27,054.61	27,440.00	25,587.23	27,077.00	30,151.24	28,588.00	28,588.00	32,018.56	28,710.79
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	33,678.40	30,069.00	28,457.22	28,560.00	30,037.44	30,052.00	32,355.68	30,070.00	30,070.00	33,678.40	30,702.81
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	38,735.20	34,584.00	32,731.28	33,600.00	34,585.66	34,584.00	37,858.26	34,584.00	34,584.00	38,731.84	35,457.82
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	43,281.28	38,644.50	36,573.79	36,960.00	38,665.86	38,654.00	41,412.00	38,644.00	38,644.00	43,281.28	39,476.07
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	3,360.00	3,000.00	2,839.29	2,912.00	3,000.14	3,000.00	3,171.56	3,010.08	3,000.00	3,360.00	3,065.31
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	274.40	245.00	231.87	235.20	245.01	245.00	265.44	245.00	245.00	274.40	250.63
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	67.20	60.00	58.69	59.36	60.00	60.00	64.46	60.20	60.00	67.20	61.71
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**											
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	554.40	522.50	581.28	514.07	507.51	507.51	566.22	526.40	358.76	554.40	519.30
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	554.40	672.00	576.80	511.07	497.50	497.50	593.60	548.80	544.50	554.40	555.06
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	2,021.60	1,805.00	1,932.00	1,720.42	1,735.50	1,735.50	1,824.48	1,724.80	1,721.00	1,927.52	1,814.78
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	2,296.00	2,004.00	2,082.08	1,849.11	1,954.00	1,954.00	2,152.53	1,960.00	1,958.00	2,192.96	2,040.27
MS07.0031	GLASS BEADS (25 kg)	BAG	952.00	1,232.00	851.20	280.00	822.51	822.51	845.10	800.80	800.00	896.00	830.21
MS07.0032	PRIMER	LTR	156.80	162.01	145.60	134.40	174.00	174.00	152.32	140.00	140.00	145.60	152.47
MG08.0000	**PIPE**	**NONE**											
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	358.40	315.00	448.00	324.80	440.03	469.28	371.84	380.80	374.53	313.60	379.63
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	767.20	620.00	560.00	600.00	600.03	572.50	476.00	604.80	463.23	672.00	593.58
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	949.76	749.88	868.00	851.20	850.05	870.00	720.00	851.20	684.99	952.00	834.71
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,680.00	1,624.00	1,344.00	1,232.00	1,350.07	1,317.50	1,186.00	1,204.00	1,069.38	1,344.00	1,335.09

REGIONAL OFFICE I

Material Code	Material Description	Unit	Ilocos Norte 1st DEO	Ilocos Norte 2nd DEO	Ilocos Sur 1st DEO	Ilocos Sur 2nd DEO	La Union 1st DEO	La Union 2nd DEO	Pangasinan 1st DEO	Pangasinan 2nd DEO	Pangasinan 3rd DEO	Pangasinan 4th DEO	Average
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	2,352.00	2,095.00	1,904.00	1,792.00	1,910.09	1,822.50	1,608.00	1,702.40	1,453.76	2,016.00	1,865.58
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,920.00	3,400.01	3,024.00	2,352.00	2,550.13	2,965.00	2,745.00	2,777.60	2,698.00	2,688.00	2,911.97
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	5,040.00	4,906.72	4,466.56	3,640.00	3,800.18	4,410.00	3,920.50	3,950.24	3,646.72	4,256.00	4,203.69
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	7,856.80	7,007.50	7,420.00	6,720.00	7,100.34	5,912.50	7,481.60	7,000.00	9,708.16	7,840.00	7,404.69
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	9,184.00	8,200.00	8,692.32	7,840.00	14,000.00	11,110.00	11,855.00	8,960.00	15,120.00	9,408.00	10,436.93
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	112.00	85.00	78.70	80.64	85.01	90.72	80.00	91.84	70.00	89.60	86.35
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	215.60	134.40	100.90	134.40	76.00	157.20	130.00	184.80	100.00	100.80	133.41
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	246.40	190.40	134.40	168.00	108.00	205.80	160.00	252.00	120.00	145.60	173.06
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	316.40	250.00	313.60	207.20	170.00	380.80	165.00	293.01	197.12	226.24	251.94
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	280.00	290.00	201.60	291.20	205.80	401.30	168.00	360.64	220.00	324.80	274.33
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	486.08	434.00	593.60	433.44	378.00	380.00	336.00	481.60	385.00	483.84	439.16
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	560.00	576.80	425.60	620.00	504.00	845.20	448.00	649.60	515.00	651.84	579.60
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,153.32	1,153.32	1,153.32	1,153.32	1,153.32	1,153.32	1,153.32	1,153.32	1,153.32	1,153.32	1,153.32
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,670.24	4,670.24	4,670.24	4,670.24	4,670.24	4,670.24	4,670.24	4,670.24	4,670.24	4,670.24	4,670.24
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	952.00	662.50	586.88	560.00	750.04	650.00	548.80	500.00	936.32	560.00	670.65
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,344.00	1,175.00	795.20	806.40	1,000.05	875.00	772.80	700.00	1,281.28	784.00	953.37
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,568.00	1,400.00	1,059.52	1,008.00	1,400.07	1,200.00	1,052.80	900.00	2,464.00	1,120.00	1,317.24
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	2,016.00	1,775.00	1,854.72	1,680.00	1,900.09	1,763.50	1,845.76	1,550.00	2,956.80	2,072.00	1,941.39
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	2,352.00	2,202.50	2,815.68	2,513.57	2,300.11	2,235.00	2,347.52	2,100.00	2,170.00	2,430.40	2,346.68
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	3,354.40	2,947.50	3,874.08	3,458.94	4,800.23	3,200.00	3,149.44	2,700.00	2,950.00	3,360.00	3,379.46
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	4,592.00	3,900.00	4,727.52	4,221.44	5,500.26	3,800.00	3,990.56	4,000.00	3,800.00	4,256.00	4,278.78
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	6,048.00	5,350.00	5,645.92	5,096.00	7,000.34	5,325.00	5,610.08	4,700.00	5,300.00	5,936.00	5,601.13
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,949.60	6,190.00	6,559.84	5,880.00	8,500.41	6,212.51	6,573.28	5,500.00	6,175.00	6,916.00	6,545.66
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	952.00	850.00	917.28	873.60	915.04	882.50	918.40	890.00	870.00	952.00	902.08
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,573.60	1,402.50	1,484.00	1,344.00	1,417.07	1,408.50	1,568.00	1,400.00	1,400.00	1,568.00	1,456.57
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	2,240.00	1,975.00	2,067.52	1,904.00	1,975.10	1,962.50	2,116.80	1,950.00	1,950.00	2,184.00	2,032.49
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	3,643.36	3,251.51	3,445.12	3,248.00	3,500.17	3,375.00	3,501.12	3,250.00	3,250.00	3,640.00	3,410.43
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	5,040.00	4,475.00	4,717.44	4,211.20	4,550.22	4,500.00	4,816.00	4,500.00	4,500.00	5,040.00	4,634.99
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	6,496.00	5,800.00	6,147.68	5,600.00	5,875.28	5,837.50	5,150.88	5,800.00	5,800.00	6,496.00	5,900.33
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	8,064.00	7,200.00	7,631.68	6,832.00	7,500.36	7,350.00	7,646.24	7,200.00	7,200.00	8,064.00	7,468.83
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	9,184.00	8,200.00	8,692.32	7,840.00	8,500.41	8,350.00	8,836.80	8,200.00	8,200.00	9,184.00	8,518.75
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	11,804.80	10,560.00	11,193.28	10,080.00	10,560.50	10,560.00	11,198.88	10,700.00	10,700.00	11,984.00	10,934.15
MS09.0000	**ELECTRICAL WORKS**	**NONE**											
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	290.00	290.00	290.00	290.00	350.00	350.00	350.00	350.00	350.00	350.00	326.00
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	380.00	380.00	380.00	380.00	450.00	450.00	450.00	450.00	450.00	450.00	422.00
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	550.00	550.00	550.00	550.00	525.00	525.00	525.00	525.00	525.00	525.00	535.00
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	30.00	30.00	30.00	30.00	40.00	40.00	40.00	40.00	40.00	40.00	36.00
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	35.00	35.00	35.00	35.00	50.00	50.00	50.00	50.00	50.00	50.00	44.00
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	35.00	35.00	35.00	35.00	40.00	40.00	40.00	40.00	40.00	40.00	38.00
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	100.00	100.00	95.00	95.00	96.95	96.95	98.90	98.90	98.90	98.90	97.95
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	137.50	137.50	137.50	137.50	137.00	137.00	149.70	149.70	149.70	149.70	142.28
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	200.00	200.00	185.00	185.00	160.00	160.00	172.00	172.00	172.00	172.00	177.80
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	15.00	15.00	15.85	15.85	16.50	16.50	14.85	14.85	14.85	14.85	15.41
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	23.50	23.50	25.00	25.00	26.00	26.00	25.00	25.00	25.00	25.00	24.90

REGIONAL OFFICE I

Material Code	Material Description	Unit	Ilocos Norte 1st DEO	Ilocos Norte 2nd DEO	Ilocos Sur 1st DEO	Ilocos Sur 2nd DEO	La Union 1st DEO	La Union 2nd DEO	Pangasinan 1st DEO	Pangasinan 2nd DEO	Pangasinan 3rd DEO	Pangasinan 4th DEO	Average
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	35.00	35.00	36.00	36.00	35.50	35.50	35.00	35.00	35.00	35.00	35.30
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	20.00	21.50	21.50	21.50	21.50	21.50	21.50	20.90
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	30.00	30.00	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	28.00
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	13.28	13.28	13.28	13.28	13.43	13.43	13.28	13.28	13.28	13.28	13.31
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	10.96	10.96	10.96	10.96	10.96	10.96	10.96	10.96	10.96	10.96	10.96
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	255.20	255.20	255.20	255.20	255.20	255.20	255.20	255.20	255.20	255.20	255.20
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	63.00	63.00	63.00	63.00	63.00	63.00	63.50	63.50	63.50	63.50	63.20
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	30.00	30.00	31.70	31.70	30.00	30.00	28.50	28.50	28.50	28.50	29.74
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	45.25	45.25	45.25	45.25	42.50	42.50	42.50	42.50	42.50	42.50	43.60
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	69.26	69.26	69.26	69.26	70.75	70.75	70.75	70.75	70.75	70.75	70.15
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	40.00	40.00	42.27	42.27	40.00	40.00	40.00	40.00	40.00	40.00	40.45
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	805.00	805.00	805.00	805.00	785.00	785.00	788.00	788.00	788.00	788.00	794.20
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	26.62	26.62	27.01	27.01	26.51	26.51	26.51	26.51	26.51	26.51	26.63
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	40.00	40.00	41.78	41.78	39.20	39.20	42.78	42.78	42.78	42.78	41.31
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	63.00	63.00	65.00	65.00	60.59	60.59	67.44	67.44	67.44	67.44	64.69
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	99.38	99.38	99.36	99.36	100.13	100.13	100.13	100.13	100.13	100.13	99.82
MS09.0057	SWITCH, ONE-GANG	PC	100.00	100.00	100.00	100.00	97.00	97.00	97.00	97.00	97.00	97.00	98.20
MS09.0058	SWITCH, TWO-GANG	PC	175.00	175.00	161.75	161.75	167.25	167.25	165.00	165.00	165.00	165.00	166.80
MS09.0059	SWITCH, THREE-GANG	PC	220.00	220.00	202.50	202.50	202.50	202.50	212.50	212.50	212.50	212.50	210.00
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	290.00	290.00	290.00	290.00	290.00	290.00	290.00	290.00	290.00	290.00	290.00
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	105.66	105.66	105.66	105.66	98.00	98.00	98.00	98.00	98.00	98.00	101.06
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	128.00	128.00	128.00	128.00	124.00	124.00	120.00	120.00	120.00	120.00	124.00
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	190.40	190.40	190.40	190.40	190.40	190.40	190.40	190.40	190.40	190.40	190.40
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	170.00	170.00	155.00	155.00	152.50	152.50	165.00	165.00	165.00	165.00	161.50
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00	1,260.00
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	2,045.00	2,045.00	2,050.00	2,050.00	2,050.00	2,050.00	2,050.00	2,050.00	2,050.00	2,050.00	2,049.00
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00

REGIONAL OFFICE I

Material Code	Material Description	Unit	Ilocos Norte 1st DEO	Ilocos Norte 2nd DEO	Ilocos Sur 1st DEO	Ilocos Sur 2nd DEO	La Union 1st DEO	La Union 2nd DEO	Pangasinan 1st DEO	Pangasinan 2nd DEO	Pangasinan 3rd DEO	Pangasinan 4th DEO	Average
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	55.00	55.00	50.00	50.00	52.51	52.51	53.00	53.00	53.00	53.00	52.70
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	554.40	554.40	554.40	554.40	554.40	554.40	554.40	554.40	554.40	554.40	554.40
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,350.00	1,350.00	1,350.00	1,350.00	1,350.00	1,350.00	1,350.00	1,350.00	1,350.00	1,350.00	1,350.00
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	412.50	412.50	406.25	406.25	412.00	412.00	412.50	412.50	412.50	412.50	411.15
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,600.00	4,600.00	4,600.00	4,600.00	4,523.25	4,523.25	4,523.25	4,523.25	4,523.25	4,523.25	4,553.95
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	2,915.00	2,915.00	2,915.00	2,915.00	2,915.00	2,915.00	2,915.00	2,915.00	2,915.00	2,915.00	2,915.00
MS10.0000	**LIGHTING FIXTURES**	**NONE**											
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	304.51	304.51	304.51	304.51	304.51	304.51	304.51	304.51	304.51	304.51	304.51
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	498.00	498.00	498.00	498.00	498.00	498.00	498.00	498.00	498.00	498.00	498.00
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	288.00	288.00	288.00	288.00	298.00	298.00	279.00	279.00	279.00	279.00	286.40
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	360.00	360.00	360.00	360.00	349.00	349.00	349.00	349.00	349.00	349.00	353.40
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	474.50	474.50	432.00	432.00	474.50	474.50	429.00	429.00	429.00	429.00	447.80
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	606.50	606.50	608.50	608.50	608.50	608.50	509.38	509.38	509.38	509.38	568.45
MS10.0009	7W LED BULB, E27	PC	96.00	96.00	105.00	105.00	94.00	94.00	101.51	101.51	101.51	101.51	99.60
MS10.0010	9W LED BULB, E27	PC	122.51	122.51	122.51	122.51	115.00	115.00	130.20	130.20	130.20	130.20	124.08
MS10.0011	15W LED BULB, E27	PC	187.00	187.00	167.00	167.00	165.00	165.00	167.10	167.10	167.10	167.10	170.64
MS10.0012	18W LED BULB, E27	PC	246.50	246.50	246.50	246.50	246.50	246.50	246.50	246.50	246.50	246.50	246.50
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	40.75	40.75	60.00	60.00	35.00	35.00	35.00	35.00	35.00	35.00	41.15
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00
MS10.0015	10W LED FLOODLIGHT	PC	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,100.00	1,100.00	1,100.00	1,100.00	1,220.00	1,220.00	1,160.00	1,160.00	1,160.00	1,160.00	1,148.00
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	668.51	668.51	599.00	599.00	633.75	633.75	633.75	633.75	633.75	633.75	633.75
MS08.0000	**ROOFING**	**NONE**											
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	336.00	336.00	274.40	67.20	492.80	672.00	251.72	442.40	176.40	280.00	332.89
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	504.00	504.00	392.00	207.20	369.60	369.60	364.00	448.00	372.50	425.60	395.65
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	537.60	537.60	504.00	504.00	600.03	504.00	280.00	476.00	534.80	364.00	484.20
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	537.60	537.60	504.00	504.00	291.20	504.00	280.00	476.00	534.80	308.00	447.72
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	840.00	537.60	425.60	425.60	319.20	394.50	280.00	476.00	492.80	347.20	453.85
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,848.00	1,610.00	1,769.60	1,624.00	1,735.08	481.60	400.00	1,600.00	872.26	1,792.00	1,373.25
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,405.60	1,252.50	1,332.80	1,183.03	1,200.00	582.40	1,211.84	1,200.00	872.26	1,344.00	1,158.44
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	418.88	376.77	408.80	364.00	600.03	896.00	393.96	360.00	872.26	403.20	509.39
MS11.0000	**FINISHING WORKS**	**NONE**											
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	504.00	504.00	537.60	470.40	455.20	543.20	444.64	492.80	464.80	478.50	489.51
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	856.80	850.00	1,260.00	850.00	729.00	1,097.60	965.83	845.00	605.00	845.00	890.42
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	120.00	120.00	112.83	112.83	112.83	112.83	112.83	112.83	112.83	112.83	114.26
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	150.00	150.00	150.00	150.00	147.50	147.50	150.00	150.00	150.00	150.00	149.50
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	182.40	182.40	182.40	182.40	170.00	170.00	170.00	170.00	170.00	170.00	174.96
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	120.00	120.00	120.00	120.00	125.00	125.00	125.00	125.00	125.00	125.00	123.00
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	170.00	170.00	170.00	170.00	175.00	175.00	175.00	175.00	175.00	175.00	173.00
MS11.0009	W-CLIP (0.5 mm thk.)	PC	7.00	7.00	7.00	7.00	6.00	6.00	5.75	5.75	5.75	5.75	6.30
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	53.76	50.00	56.00	50.00	61.60	65.00	47.49	44.50	44.50	44.50	51.73
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	56.00	89.60	70.56	72.80	55.00	64.20	25.50	56.00	44.80	134.40	66.89
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	35.84	31.63	31.63	31.63	31.36	30.24	35.56	35.56	35.56	35.56	33.46
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	53.76	50.00	90.50	56.00	52.64	56.00	60.00	53.00	50.00	53.00	57.49
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	86.24	84.15	104.50	84.29	85.12	84.00	75.00	87.51	65.00	87.51	84.33
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	627.20	672.00	593.60	582.40	568.00	600.00	613.00	605.92	765.00	694.40	632.15

REGIONAL OFFICE I

Material Code	Material Description	Unit	Ilocos Norte 1st DEO	Ilocos Norte 2nd DEO	Ilocos Sur 1st DEO	Ilocos Sur 2nd DEO	La Union 1st DEO	La Union 2nd DEO	Pangasinan 1st DEO	Pangasinan 2nd DEO	Pangasinan 3rd DEO	Pangasinan 4th DEO	Average
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	707.84	706.50	791.84	706.50	694.40	690.00	600.00	687.50	1,011.23	687.50	728.33
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	173.60	165.00	184.80	165.00	165.00	165.00	176.31	165.00	172.48	165.00	169.72
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	58.24	55.50	62.72	55.50	55.50	55.50	59.36	55.50	52.98	55.50	56.63
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	59.36	56.00	56.00	56.00	78.40	56.00	50.00	56.00	56.00	56.00	57.98
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	78.40	74.87	74.87	74.87	74.87	74.87	57.50	74.87	74.87	74.87	73.49
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**											
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	694.40	696.08	696.08	696.08	696.08	696.08	757.68	696.08	696.08	696.08	702.07
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,142.40	1,131.60	1,131.60	1,131.60	1,131.60	1,131.60	1,218.78	1,131.60	1,131.60	1,131.60	1,141.40
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,792.00	1,771.20	1,771.20	1,771.20	1,771.20	1,771.20	1,890.56	1,771.20	1,771.20	1,771.20	1,785.22
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,234.40	2,214.00	2,214.00	2,214.00	2,214.00	2,214.00	2,444.18	2,214.00	2,214.00	2,214.00	2,239.06
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,968.00	2,932.32	2,932.32	2,932.32	2,932.32	2,932.32	3,193.90	2,932.32	2,932.32	2,932.32	2,962.04
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,578.40	3,542.40	3,542.40	3,542.40	3,542.40	3,542.40	3,740.80	3,542.40	3,542.40	3,542.40	3,565.84
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,028.80	5,018.40	5,018.40	5,018.40	5,018.40	5,018.40	5,471.20	5,018.40	5,018.40	5,018.40	5,064.72
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	67.20	65.60	65.60	65.60	65.60	65.60	68.94	65.60	65.60	65.60	66.09
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	119.84	118.00	118.00	118.00	118.00	118.00	130.42	118.00	118.00	118.00	119.43
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	145.60	140.00	140.00	140.00	140.00	140.00	151.65	140.00	140.00	140.00	141.72
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	171.36	168.00	168.00	168.00	168.00	168.00	178.08	168.00	168.00	168.00	169.34
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	209.44	206.08	206.08	206.08	207.20	206.08	222.66	206.08	206.08	206.08	208.19
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	235.20	224.00	224.00	224.00	224.00	224.00	237.22	224.00	224.00	224.00	226.44
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	252.00	245.00	245.00	245.00	245.00	245.00	268.46	245.00	245.00	245.00	248.05
MS13.0000	**VENTILATING SYSTEM**	**NONE**											
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	459.20	443.00	443.00	443.00	443.00	443.00	481.71	443.45	443.00	443.00	448.54
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	565.60	550.00	550.00	550.00	550.00	550.00	607.23	550.00	550.00	550.00	557.28
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	812.00	795.00	795.00	795.00	795.00	795.00	850.86	795.00	795.00	795.00	802.29
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,587.20	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,770.21	2,564.28	2,564.28	2,564.28	2,587.17
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**											
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	2,010.40	1,990.00	2,228.80	1,990.00	1,990.00	1,990.00	2,161.38	1,990.00	1,990.00	1,990.00	2,033.06
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,248.00	3,230.77	3,618.72	3,230.77	3,230.77	3,230.77	3,516.80	3,230.77	3,230.77	3,230.77	3,299.89
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,056.00	14,000.00	15,680.00	14,000.00	14,000.00	14,000.00	14,672.00	14,000.00	14,000.00	14,000.00	14,240.80
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,800.00	16,755.00	18,765.60	16,755.00	16,755.00	16,755.00	17,743.04	16,755.00	16,755.00	16,755.00	17,059.36
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,795.20	14,780.00	16,553.60	14,780.00	14,780.00	14,780.00	15,568.00	14,780.00	14,780.00	14,780.00	15,037.68
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,174.40	12,100.00	13,552.00	12,100.00	12,100.00	12,100.00	12,700.80	12,100.00	12,100.00	12,100.00	12,312.72
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,290.40	2,250.00	2,531.20	2,250.00	2,464.00	2,250.00	2,452.80	2,250.00	2,250.00	2,250.00	2,323.84
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,324.00	9,308.68	10,438.40	9,331.08	9,308.68	9,308.68	9,954.96	9,308.68	9,308.68	9,308.68	9,490.05
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,102.40	10,080.00	11,300.80	10,080.00	10,080.00	10,080.00	10,640.00	10,080.00	10,080.00	10,080.00	10,260.32
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,032.00	25,000.00	28,011.20	25,000.00	25,000.64	25,000.00	26,316.64	25,000.00	25,000.00	25,000.00	25,436.05
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	43,064.00	42,900.00	48,059.20	42,900.00	42,900.00	42,900.00	44,786.56	42,900.00	42,900.00	42,900.00	43,620.97
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,444.00	3,360.00	3,763.20	3,360.00	3,360.00	3,360.00	3,636.64	3,360.00	3,360.00	3,360.00	3,436.38
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,922.40	4,900.00	5,499.20	4,900.00	4,900.00	4,900.00	5,479.04	4,900.00	4,900.00	4,900.00	5,020.06

LEGEND:

Outsourced	Reflected price is based on pick-up cost from NCR (Reinforcing Steel Bars and Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
N/A	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE II

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

MVG | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE II

Material Code	Material Description	Unit	Batanes DEO	Cagayan 1st DEO	Cagayan 2nd DEO	Cagayan 3rd DEO	Isabela 1st DEO	Isabela 2nd DEO	Isabela 3rd DEO	Isabela 4th DEO	Nueva Vizcaya 1st DEO	Nueva Vizcaya 2nd DEO	Quirino DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**												
MG01.0001	COMMON BORROW	CUM	150.00	448.00	392.00	392.00	280.00	280.00	280.00	280.00	392.00	392.00	392.00	334.36
MG01.0002	SELECTED BORROW	CUM	275.00	315.00	350.00	340.00	345.00	345.00	345.00	345.00	310.00	310.00	310.00	326.37
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	400.00	450.00	425.00	425.00	415.00	415.00	415.00	415.00	415.00	415.00	862.00	459.27
MG01.0004	AGGREGATE BASE COURSE	CUM	625.00	450.00	625.00	625.00	600.00	600.00	600.00	600.00	600.00	600.00	931.00	623.27
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	600.00	550.00	550.00	616.00	650.00	650.00	650.00	650.00	545.00	565.00	1,088.92	646.81
MG01.0008	FINE AGGREGATE (SAND)	CUM	750.00	739.20	560.00	739.20	564.48	564.48	537.60	560.00	896.00	850.00	799.68	687.33
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	1,100.00	1,008.00	560.00	795.00	840.00	840.00	840.00	840.00	728.00	728.00	799.68	825.33
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	850.00	1,008.00	616.00	636.00	672.00	672.00	537.60	672.00	728.00	896.00	799.68	735.21
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	1,000.00	929.60	1,344.00	929.60	929.60	739.20	739.20	739.20	660.80	833.34	660.80	864.12
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	1,000.00	918.40	1,344.00	918.40	918.40	728.00	728.00	728.00	725.76	725.76	1,120.00	895.88
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	NO	NO	NO	NO	NO	NO	NO	NO	NO	NO	NO	
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	NO	NO	NO	NO	NO	NO	NO	NO	NO	NO	NO	
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**												
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	NO	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**												
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	404.00	250.00	250.00	250.00	232.96	232.96	232.96	232.96	235.00	235.00	245.00	254.62
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**												
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	20.81	24.00	24.00	24.00	20.28	20.28	20.28	14.00	20.28	20.28	20.28	20.77
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	25.44	26.00	26.00	26.00	24.80	24.80	24.80	24.80	24.80	24.80	24.80	25.18
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	65.89	12.32	12.32	12.32	13.44	13.44	13.44	13.44	12.63	12.63	12.32	17.65
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	81.85	19.60	19.60	19.60	17.92	17.92	17.92	17.92	17.90	17.90	17.92	24.19
MG05.0000	**CHEMICAL**	**NONE**												
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,908.40	5,040.00	5,040.00	3,723.00	4,241.00	5,035.00	3,401.00	5,639.20	5,376.00	5,376.00	2,273.60	4,550.29
MG05.0003	CONCRETE NEUTRALIZER	LTR	179.20	151.73	165.00	212.80	145.60	134.40	157.92	173.60	199.36	106.00	176.40	163.82
MG05.0004	CURING COMPOUND	LTR	68.32	47.55	67.20	366.80	67.20	67.20	67.20	210.56	67.20	740.75	61.60	166.51
MG05.0012	GREASE	LTR	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00
MG06.0000	**FORM**	**NONE**												
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	115.90	89.60	89.60	89.60	84.00	84.00	84.00	84.00	78.85	78.85	95.20	88.51
MG06.0002	CONCRETE NAIL, ASSORTED	KG	131.90	112.00	112.00	112.00	106.40	106.40	106.40	106.40	105.28	105.28	112.00	110.55
MG06.0003	COCO LUMBER	BDFT	60.01	46.48	46.48	46.48	39.20	39.20	39.20	39.20	30.80	30.80	99.68	47.05
MG06.0004	GOOD LUMBER	BDFT	96.97	53.76	53.76	53.76	49.46	49.46	49.46	49.46	53.76	53.76	53.76	56.12
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	815.35	504.00	504.00	504.00	471.03	471.03	471.03	471.03	492.80	492.80	456.96	514.00
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	1,210.40	789.60	789.60	789.60	824.15	824.15	824.15	824.15	631.68	631.68	728.00	806.11
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,950.39	1,400.00	1,400.00	1,400.00	1,344.00	1,344.00	1,344.00	1,344.00	1,231.78	1,231.78	1,538.88	1,411.71
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	651.83	336.00	336.00	336.00	324.80	324.80	324.80	324.80	325.25	325.25	308.00	356.14
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	1,280.40	616.00	616.00	616.00	638.40	638.40	638.40	638.40	542.08	542.08	579.04	667.75
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,884.31	1,097.60	1,097.60	1,097.60	1,035.47	1,035.47	1,035.47	1,035.47	1,010.69	1,010.69	1,120.00	1,132.76
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	728.00	716.80	716.80	716.80	728.00	728.00	728.00	728.00	728.00	728.00	728.00	724.95
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,073.82	1,073.82	1,073.82	1,073.82	1,073.80	1,073.80	1,073.80	1,073.80	1,073.80	1,073.80	1,073.80	1,073.81
MG06.0012	STEEL FORM (150 mm width)	M	80.42	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	48.22
MG06.0013	STEEL FORM (200 mm width)	M	101.56	55.00	55.00	55.00	55.00	55.00	55.00	55.00	55.00	55.00	55.00	59.24
MG06.0014	STEEL FORM (230 mm width)	M	115.05	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	69.55
MG06.0015	STEEL FORM (250 mm width)	M	123.70	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	79.42
MG06.0016	STEEL FORM (280 mm width)	M	137.19	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	89.74
MG06.0017	STEEL FORM (300 mm width)	M	145.84	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	99.62

REGIONAL OFFICE II

Material Code	Material Description	Unit	Batanes DEO	Cagayan 1st DEO	Cagayan 2nd DEO	Cagayan 3rd DEO	Isabela 1st DEO	Isabela 2nd DEO	Isabela 3rd DEO	Isabela 4th DEO	Nueva Vizcaya 1st DEO	Nueva Vizcaya 2nd DEO	Quirino DEO	Average
MG07.0000	**PAINT**	**NONE**												
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	896.00	600.00	600.00	600.00	770.00	770.00	770.00	770.00	896.00	896.00	896.00	769.45
MG07.0002	RED OXIDE METAL PRIMER	GAL	501.00	550.00	550.00	550.00	543.20	543.20	543.20	543.20	501.00	501.00	501.00	529.71
MG07.0003	SOLVENT-BASED PRIMER	GAL	480.00	600.00	600.00	600.00	480.00	480.00	480.00	480.00	480.00	480.00	480.00	512.72
MG07.0004	TINTING COLOR	LTR	160.00	210.00	210.00	210.00	210.00	210.00	210.00	210.00	160.00	160.00	160.00	191.82
MG07.0005	ALUMINUM PAINT	GAL	800.00	855.00	855.00	855.00	806.40	806.40	806.40	806.40	800.00	800.00	800.00	817.33
MG07.0006	LATEX PAINT, GLOSS	GAL	752.00	840.00	840.00	840.00	828.80	828.80	828.80	828.80	824.70	824.70	828.80	824.13
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	752.00	865.76	865.76	865.76	845.81	845.81	845.81	845.81	828.80	828.80	856.80	840.63
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	820.00	952.00	952.00	952.00	826.00	826.00	826.00	826.00	826.00	826.00	826.00	859.82
MG07.0009	LACQUER THINNER	GAL	392.00	400.00	400.00	400.00	358.40	358.40	358.40	358.40	392.00	392.00	392.00	381.96
MG07.0010	PAINT THINNER	GAL	473.76	448.00	448.00	448.00	450.00	450.00	450.00	450.00	473.76	473.76	473.76	458.10
MG09.0000	**READY-MIX CONCRETE**	**NONE**												
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	NO	NO	5,992.27	5,992.27	5,411.94	5,411.94	5,411.94	5,411.94	NO	NO	7,404.64	5,862.42
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	NO	NO	6,215.55	6,215.55	5,852.00	5,852.00	5,852.00	5,852.00	NO	NO	7,609.43	6,206.93
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	NO	NO	6,165.38	6,165.38	6,292.00	6,292.00	6,292.00	6,292.00	NO	NO	7,876.93	6,482.24
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	NO	NO	6,310.89	6,310.89	6,995.99	6,995.99	6,995.99	6,995.99	NO	NO	8,144.43	6,964.31
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	NO	NO	6,226.84	6,226.84	5,852.00	5,852.00	5,852.00	5,852.00	NO	NO	7,609.43	6,210.16
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	NO	NO	6,393.68	6,393.68	6,292.00	6,292.00	6,292.00	6,292.00	NO	NO	7,814.21	6,538.51
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	NO	NO	6,758.71	6,758.71	6,995.99	6,995.99	6,995.99	6,995.99	NO	NO	8,018.99	7,074.34
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	NO	NO	5,784.04	5,784.04	7,435.99	7,435.99	7,435.99	7,435.99	NO	NO	8,286.49	7,085.51
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	NO	NO	6,512.84	6,512.84	6,292.00	6,292.00	6,292.00	6,292.00	NO	NO	7,688.77	6,554.64
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	NO	NO	7,083.60	7,083.60	6,732.01	6,732.01	6,732.01	6,732.01	NO	NO	7,893.55	6,998.40
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	NO	NO	7,083.60	7,083.60	7,172.01	7,172.01	7,172.01	7,172.01	NO	NO	7,830.83	7,240.87
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	NO	NO	7,392.18	7,392.18	8,051.99	8,051.99	8,051.99	8,051.99	NO	NO	7,972.89	7,852.17
MG10.0000	**STRUCTURAL STEEL**	**NONE**												
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MG10.0003	GI TIE WIRE #16	KG	131.05	92.51	100.80	89.60	84.00	84.00	65.10	84.00	84.22	84.22	84.22	89.43
MG10.0004	ANGULAR BAR (A36)	KG	48.94	48.80	48.80	48.80	53.76	53.76	44.92	53.76	53.76	53.76	53.76	51.17
MG10.0005	CHANNEL BAR (A36)	KG	59.98	61.36	61.36	61.36	55.15	55.15	47.41	55.15	55.15	55.15	55.15	56.58
MG10.0022	FLAT BAR (A36)	KG	67.20	65.55	65.55	65.55	67.20	67.20	53.83	67.20	67.20	67.20	67.20	65.54
MG10.0006	SQUARE BAR (A36)	KG	51.23	51.23	51.23	51.23	54.90	54.90	36.91	54.90	54.90	54.90	54.90	51.93
MG10.0007	I-BEAM (A36)	KG	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54
MG10.0008	WIDE FLANGE (A36)	KG	47.10	47.10	47.10	47.10	47.10	47.10	47.10	47.10	47.10	47.10	47.10	47.10
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	68.17	60.13	60.13	60.13	60.13	60.13	47.50	60.13	60.13	60.13	60.13	59.72
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00
MG99.0000	**VARIOUS**	**NONE**												
MG99.0001	ACETYLENE	KG	95.92	95.92	33.60	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	90.25
MG99.0002	OXYGEN	KG	28.66	28.66	16.80	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	27.58
MG99.0003	WELDING ROD	KG	93.17	112.00	112.00	134.40	96.80	100.80	106.00	103.23	107.08	100.00	112.00	107.04
MG99.0012	TARPAULIN	SQFT	63.17	30.80	28.00	30.80	30.80	30.80	16.80	30.80	22.40	30.80	30.80	31.45
MS01.0000	**CURB AND GUTTER**	**NONE**												
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00

REGIONAL OFFICE II

Material Code	Material Description	Unit	Batanes DEO	Cagayan 1st DEO	Cagayan 2nd DEO	Cagayan 3rd DEO	Isabela 1st DEO	Isabela 2nd DEO	Isabela 3rd DEO	Isabela 4th DEO	Nueva Vizcaya 1st DEO	Nueva Vizcaya 2nd DEO	Quirino DEO	Average
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**												
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,898.15	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,412.56
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,415.71	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,274.16
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,665.70	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,464.00	2,482.34
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	3,088.21	3,808.00	3,808.00	3,808.00	3,808.00	3,808.00	3,808.00	3,808.00	3,808.00	3,808.00	3,808.00	3,742.56
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,578.28	4,816.00	4,816.00	4,816.00	4,816.00	4,816.00	4,816.00	4,816.00	4,816.00	4,816.00	4,816.00	4,703.48
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,148.15	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,638.92
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,610.70	3,584.00	3,584.00	3,584.00	3,584.00	3,584.00	3,584.00	3,584.00	3,584.00	3,584.00	3,584.00	3,495.52
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,610.70	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,688.00	2,680.97
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	3,188.21	4,032.00	4,032.00	4,032.00	4,032.00	4,032.00	4,032.00	4,032.00	4,032.00	4,032.00	4,032.00	3,955.29
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,678.28	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	4,916.21
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,853.11	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	5,040.00	4,932.10
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,253.11	6,608.09	6,608.09	6,608.09	6,608.09	6,608.09	6,608.09	6,608.09	6,608.09	6,608.09	6,608.09	6,394.00
MS02.0013	FILTER CLOTH	SQM	165.58	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	101.41
MS02.0014	COCO-NET, CGN 400	SQM	143.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	113.00
MS02.0015	COCO-NET, CGN 700	SQM	143.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	113.00
MS02.0016	FASCINE, CGR 200	M	533.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	421.18
MS02.0017	FASCINE, CGR 300	M	533.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	421.18
MS02.0018	SODDING	SQM	65.58	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	110.51
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	3,483.82	260.00	260.00	260.00	260.00	260.00	260.00	260.00	260.00	260.00	260.00	553.07
MS02.0020	VEGETATION, HYDROSEEDING	SQM	91.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	71.91
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	91.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	71.91
MS05.0000	**GIRDER**	**NONE**												
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	NO	NO	NO	NO	NO	NO	NO	NO	NO	NO	NO	
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	NO	NO	NO	NO	NO	NO	NO	NO	NO	NO	NO	
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	NO	30,100.00	30,100.00	30,100.00	30,100.00	30,100.00	30,100.00	30,100.00	30,100.00	30,100.00	30,100.00	30,100.00
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	NO	32,440.00	32,440.00	32,440.00	32,440.00	32,440.00	32,440.00	32,440.00	32,440.00	32,440.00	32,440.00	32,440.00
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	NO	34,550.00	34,550.00	34,550.00	34,550.00	34,550.00	34,550.00	34,550.00	34,550.00	34,550.00	34,550.00	34,550.00
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	NO	35,950.00	35,950.00	35,950.00	35,950.00	35,950.00	35,950.00	35,950.00	35,950.00	35,950.00	35,950.00	35,950.00
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	NO	38,500.00	38,500.00	38,500.00	38,500.00	38,500.00	38,500.00	38,500.00	38,500.00	38,500.00	38,500.00	38,500.00
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	NO	40,570.00	40,570.00	40,570.00	40,570.00	40,570.00	40,570.00	40,570.00	40,570.00	40,570.00	40,570.00	40,570.00
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	NO	3,325.00	3,325.00	3,325.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,307.50
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	NO	275.00	275.00	275.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	257.50
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	NO	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**												
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	593.75	593.75	593.75	593.75	593.75	593.75	593.75	593.75	593.75	593.75	593.75	593.75
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	613.75	613.75	613.75	613.75	613.75	613.75	613.75	613.75	613.75	613.75	613.75	613.75
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,375.92	1,375.92	1,375.92	1,375.92	1,375.92	1,375.92	1,375.92	1,375.92	1,375.92	1,375.92	1,375.92	1,375.92
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,557.92	1,557.92	1,557.92	1,557.92	1,557.92	1,557.92	1,557.92	1,557.92	1,557.92	1,557.92	1,557.92	1,557.92
MS07.0031	GLASS BEADS (25 kg)	BAG	1,488.00	1,488.00	1,488.00	1,488.00	1,488.00	1,488.00	1,488.00	1,488.00	1,488.00	1,488.00	1,488.00	1,488.00
MS07.0032	PRIMER	LTR	180.00	212.80	212.80	212.80	190.40	190.40	190.40	190.40	169.05	169.05	184.80	191.17
MG08.0000	**PIPE**	**NONE**												
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	420.64	492.38	504.00	576.80	413.00	470.40	470.40	511.84	416.21	431.17	616.00	483.89
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	525.64	663.55	627.20	711.20	519.00	581.28	580.00	641.76	506.63	520.80	752.64	602.70
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	1,300.64	971.60	912.80	971.60	798.00	851.20	851.20	851.20	1,036.00	806.40	1,008.00	941.69
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,765.64	1,450.02	1,596.00	1,523.20	1,312.00	1,396.64	1,430.00	1,512.00	1,725.36	1,344.16	1,568.00	1,511.18
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	2,990.64	2,128.00	2,033.00	2,044.00	1,785.00	2,016.00	1,882.50	2,032.80	2,260.18	1,832.94	2,240.00	2,113.19
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	2,525.64	3,018.40	3,018.40	3,018.40	3,018.40	3,018.40	3,018.40	3,018.40	2,436.00	2,436.00	2,436.00	2,814.77
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,455.64	4,909.73	5,880.00	4,900.00	4,449.00	4,948.16	4,704.00	5,152.00	4,255.49	4,701.89	5,040.00	4,854.17
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	5,005.64	9,352.00	9,352.00	9,352.00	9,352.00	9,352.00	9,352.00	9,352.00	6,328.00	6,328.00	5,650.00	8,070.51
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	5,943.13	9,979.20	9,979.20	9,979.20	9,979.20	9,979.20	9,979.20	9,979.20	9,979.20	9,979.20	9,979.20	9,612.28
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	120.64	100.80	95.20	103.60	106.40	109.20	117.60	105.66	99.24	75.00	98.56	102.90
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	161.88	142.80	112.00	151.20	146.40	154.00	150.00	142.64	134.69	120.30	123.20	139.92
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	161.88	193.20	179.20	191.80	169.40	201.60	207.20	195.47	159.01	128.80	168.00	177.78
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	373.64	319.20	275.00	316.00	373.10	308.00	392.00	330.40	297.92	235.20	392.00	328.41

REGIONAL OFFICE II

Material Code	Material Description	Unit	Batanes DEO	Cagayan 1st DEO	Cagayan 2nd DEO	Cagayan 3rd DEO	Isabela 1st DEO	Isabela 2nd DEO	Isabela 3rd DEO	Isabela 4th DEO	Nueva Vizcaya 1st DEO	Nueva Vizcaya 2nd DEO	Quirino DEO	Average
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	474.39	415.52	280.00	415.52	469.00	375.20	504.00	548.80	444.28	179.20	313.60	401.77
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	423.36	423.36	393.50	423.36	423.36	423.36	423.36	509.60	509.60	291.20	392.00	421.46
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	1,105.64	599.20	495.00	633.96	633.96	600.00	580.00	633.96	679.99	403.20	554.40	629.03
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	3,800.00	3,800.00	1,120.00	3,800.00	645.00	3,800.00	765.00	5,376.00	739.62	5,376.00	765.00	2,726.06
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	5,600.00	5,600.00	5,600.00	5,600.00	5,600.00	5,600.00	1,180.00	5,600.00	1,183.40	5,600.00	1,180.00	4,394.85
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	6,090.00	6,090.00	6,090.00	6,090.00	6,090.00	6,090.00	1,650.00	6,000.00	1,584.91	6,090.00	1,752.50	4,874.31
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	3,990.00	6,500.00	3,930.57	6,820.00	4,447.90	6,426.23
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	836.64	800.00	800.00	800.00	765.00	765.00	765.00	765.00	765.00	765.00	765.00	781.06
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,280.64	1,100.00	1,100.00	1,100.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,167.33
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,805.64	1,752.50	1,752.50	1,752.50	1,752.50	1,752.50	1,568.00	1,752.50	1,752.50	1,752.50	1,752.50	1,740.56
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	3,034.64	3,360.00	3,430.00	4,447.90	4,447.90	4,447.90	2,250.00	4,447.90	4,447.90	4,447.90	2,500.00	3,751.09
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	4,396.65	2,600.00	2,600.00	2,600.00	2,600.00	2,600.00	2,600.00	2,600.00	2,600.00	2,600.00	2,600.00	2,763.33
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	5,960.64	4,256.00	4,256.00	4,256.00	4,256.00	4,256.00	3,700.00	4,256.00	4,256.00	4,256.00	4,256.00	4,360.42
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	7,337.65	2,912.00	4,256.00	4,256.00	4,256.00	4,256.00	4,256.00	4,256.00	4,256.00	4,256.00	4,256.00	4,413.97
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	9,523.64	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	5,500.00	6,000.00	6,000.00	6,000.00	6,000.00	6,274.87
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	11,745.64	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,000.00	7,200.00	7,200.00	7,200.00	7,200.00	7,595.06
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	917.65	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	6,628.88
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,714.64	9,408.00	9,408.00	9,408.00	9,408.00	9,408.00	9,408.00	9,408.00	9,408.00	9,408.00	9,408.00	8,708.60
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	3,084.65	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	5,734.97
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	4,659.65	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	6,500.00	6,500.00	6,500.00	6,650.88
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	7,474.64	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,770.43
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	9,675.65	5,600.00	5,600.00	5,600.00	5,600.00	5,600.00	5,600.00	5,600.00	5,600.00	5,600.00	5,600.00	5,970.51
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	12,294.64	6,800.00	6,800.00	6,800.00	6,800.00	6,800.00	6,800.00	6,800.00	6,800.00	6,800.00	6,800.00	7,299.51
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	15,824.65	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	8,256.79
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	20,147.65	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	10,013.42
MS09.0000	**ELECTRICAL WORKS**	**NONE**												
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	262.02	270.00	270.00	270.00	270.00	270.00	270.00	270.00	324.80	394.24	394.24	296.84
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	329.52	350.00	350.00	350.00	350.00	350.00	350.00	350.00	502.32	502.32	502.32	389.68
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	514.52	580.00	580.00	161.28	580.00	580.00	580.00	580.00	852.32	852.32	852.32	610.25
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	26.02	20.00	20.00	20.00	20.00	20.00	20.00	20.00	16.80	20.00	20.00	20.26
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	37.02	30.00	30.00	30.00	30.00	30.00	30.00	30.00	24.64	30.00	30.00	30.15
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	44.52	40.00	40.00	40.00	40.00	40.00	40.00	40.00	32.48	40.00	40.00	39.72
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	44.52	56.00	91.28	91.28	91.28	91.28	91.28	91.28	28.00	16.80	91.28	71.30
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	49.52	95.20	131.60	131.60	131.60	131.60	131.60	131.60	33.60	28.00	131.60	102.50
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	92.02	236.32	236.32	236.32	236.32	236.32	236.32	236.32	44.80	236.32	236.32	205.79
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	18.02	50.40	50.40	50.40	50.40	50.40	50.40	50.40	39.20	50.40	50.40	46.44
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	23.02	67.20	67.20	67.20	67.20	67.20	67.20	67.20	44.80	67.20	67.20	61.15
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	27.03	84.00	84.00	84.00	84.00	84.00	84.00	84.00	53.76	84.00	84.00	76.07
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	83.14	105.40	112.00	100.80	80.00	106.40	97.44	79.25	109.76	70.42	98.56	94.83
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	110.64	112.00	134.40	134.40	100.00	145.60	128.80	120.45	145.60	89.39	142.80	124.01
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	155.64	168.00	168.00	168.00	120.00	168.22	168.22	168.22	190.40	124.68	176.40	161.44
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	14.64	20.72	20.72	20.72	15.00	22.40	15.00	22.40	20.16	22.40	29.68	20.35
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	20.64	27.21	28.00	28.00	18.00	28.00	20.00	28.00	28.00	31.36	44.80	27.46
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	40.64	50.40	50.40	50.40	30.00	42.56	33.60	19.02	39.20	42.26	64.40	42.08
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	22.14	17.53	17.53	17.53	12.00	16.80	16.80	16.80	22.40	28.00	39.20	20.61
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	30.64	26.00	26.00	26.00	15.00	31.80	31.80	31.80	28.00	39.20	61.60	31.62
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	334.52	373.30	373.30	373.30	373.30	373.30	11.20	373.30	336.00	373.30	373.30	333.46
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	484.52	550.00	550.00	550.00	550.00	550.00	16.80	550.00	502.32	550.00	520.80	488.58
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	669.52	759.80	759.80	759.80	759.80	759.80	28.00	759.80	837.20	837.20	837.20	706.17
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	26.02	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	19.24
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	34.52	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.96
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	49.52	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	49.95
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	20.52	14.50	14.50	14.50	14.50	14.50	14.50	14.50	39.20	39.20	39.20	21.79
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	24.52	20.40	20.40	20.40	20.40	20.40	20.40	20.40	44.80	50.40	50.40	28.44
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	34.52	29.00	29.00	29.00	29.00	29.00	29.00	29.00	53.76	56.00	56.00	36.66

REGIONAL OFFICE II

Material Code	Material Description	Unit	Batanes DEO	Cagayan 1st DEO	Cagayan 2nd DEO	Cagayan 3rd DEO	Isabela 1st DEO	Isabela 2nd DEO	Isabela 3rd DEO	Isabela 4th DEO	Nueva Vizcaya 1st DEO	Nueva Vizcaya 2nd DEO	Quirino DEO	Average
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	39.52	35.00	35.00	35.00	39.20	39.20	39.20	39.20	89.60	92.40	92.40	52.34
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	48.52	45.00	45.00	45.00	78.40	78.40	78.40	78.40	128.80	137.20	137.20	81.85
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	74.52	75.00	75.00	75.00	123.20	123.20	123.20	123.20	233.52	244.72	244.72	137.75
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	32.14	27.34	27.34	27.34	25.00	25.00	25.00	25.00	39.20	70.56	70.56	35.86
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	23.14	15.00	15.00	15.00	16.80	16.80	16.80	16.80	28.00	33.60	33.60	20.96
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	20.64	12.04	12.04	12.04	12.36	12.36	12.36	12.36	12.36	12.36	12.36	13.03
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	15.64	11.20	11.20	9.76	11.20	11.20	11.20	11.20	11.20	11.20	11.20	11.47
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	23.14	15.83	15.83	15.83	15.83	15.83	15.83	15.83	28.00	33.60	33.60	20.83
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	62.50	84.00	84.00	84.00	70.00	109.20	100.00	109.20	53.20	95.20	95.20	86.05
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	85.00	90.87	90.87	90.87	123.20	123.20	123.20	123.20	86.24	162.40	162.40	114.68
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	132.50	207.20	207.20	207.20	177.52	156.80	130.00	177.52	133.28	168.00	168.00	169.57
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	177.50	280.00	280.00	280.00	349.44	168.00	250.00	349.44	213.36	349.44	349.44	276.97
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	250.00	280.00	280.00	280.00	504.00	504.00	280.00	504.00	492.80	504.00	504.00	398.44
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	87.51	112.00	112.00	112.00	75.00	134.40	116.00	102.75	155.68	168.00	168.00	122.12
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	65.00	72.50	72.50	72.50	75.00	112.00	100.00	138.32	93.52	81.20	134.40	92.45
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	42.50	50.40	53.36	44.80	35.75	39.20	56.28	58.91	70.00	35.00	44.80	48.27
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	26.50	36.98	39.20	35.28	31.80	37.10	35.00	48.72	30.24	36.40	33.60	35.53
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	42.50	50.40	50.40	49.20	44.90	50.00	50.40	57.68	52.08	72.80	72.80	53.92
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	62.50	71.23	71.23	71.23	60.75	72.80	75.00	64.51	78.40	67.20	67.20	69.28
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	37.50	47.55	50.40	35.72	34.60	50.50	45.00	51.52	42.00	52.83	56.00	45.78
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	300.00	334.17	334.17	334.17	392.00	392.00	392.00	392.00	392.00	392.00	392.00	367.87
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	675.00	760.36	760.36	760.36	840.00	840.00	840.00	840.00	966.00	966.00	966.00	837.64
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	45.00	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	49.91
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	28.13	32.48	33.60	30.30	26.88	31.36	37.50	30.58	40.69	29.68	36.96	32.56
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	39.14	47.04	50.40	43.83	42.00	47.60	50.00	28.31	57.31	42.00	53.76	45.58
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	63.13	72.80	78.40	65.84	62.00	66.10	73.90	63.72	86.05	58.11	81.76	70.17
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	93.14	114.80	116.00	101.22	96.00	98.00	100.00	137.20	124.13	89.81	126.56	108.81
MS09.0057	SWITCH, ONE-GANG	PC	82.50	109.20	112.00	100.38	90.00	117.60	90.00	88.28	106.40	105.66	140.00	103.82
MS09.0058	SWITCH, TWO-GANG	PC	135.00	179.20	184.80	179.20	123.20	161.84	150.00	145.49	168.00	168.00	212.80	164.32
MS09.0059	SWITCH, THREE-GANG	PC	192.51	249.20	257.60	243.02	170.00	229.20	200.00	202.71	235.20	257.60	291.20	229.84
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	112.50	137.20	175.00	185.00	108.00	151.20	120.00	220.64	131.60	95.20	134.40	142.79
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	195.00	212.06	280.00	246.40	187.50	215.60	200.00	215.60	224.00	142.80	212.80	211.98
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	250.00	299.12	336.00	336.00	267.00	285.60	285.60	285.60	319.20	285.60	313.60	296.67
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	98.00	126.79	128.80	128.80	85.00	112.00	90.00	112.00	106.40	112.00	112.00	110.16
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	117.50	181.89	184.80	174.34	150.00	165.20	150.00	168.00	168.00	179.41	201.60	167.34
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	177.50	240.80	257.60	268.80	190.00	193.20	200.00	235.20	235.20	224.95	274.40	227.06
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	147.50	170.24	170.24	158.49	138.00	168.00	150.00	150.04	156.80	156.80	168.00	157.65
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,225.00	938.79	1,344.00	1,344.00	1,272.00	504.00	1,344.00	1,344.00	1,344.00	1,344.00	1,344.00	1,213.44
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,775.00	1,352.45	2,300.00	2,464.00	1,696.00	184.80	1,800.00	2,279.20	2,464.00	2,464.00	2,464.00	1,931.22
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	585.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	648.63
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	50.00	61.60	67.20	62.66	40.00	56.00	50.00	54.42	61.60	46.80	61.60	55.62
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	345.00	468.16	468.16	468.16	380.80	380.80	380.80	380.80	537.60	537.60	487.20	439.55
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	460.00	828.80	480.20	524.80	510.00	464.80	710.00	828.80	672.00	672.00	672.00	620.31
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	330.00	504.00	495.00	524.80	472.50	448.00	420.00	538.72	511.28	414.40	504.00	469.34
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	420.00	460.79	460.79	460.79	435.00	448.00	420.00	537.60	537.60	537.60	616.00	484.92
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,175.00	1,265.00	1,265.00	1,265.00	1,100.00	1,300.00	1,300.00	1,120.00	2,128.00	2,128.00	2,055.20	1,463.74
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	375.00	761.60	761.60	515.62	477.00	952.00	952.00	952.00	840.00	952.00	952.00	771.89
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,375.00	4,816.00	3,800.00	4,362.10	4,585.00	1,848.00	4,640.00	6,520.64	6,520.64	6,520.64	5,768.00	4,886.91
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	2,700.00	3,808.00	1,308.00	4,984.00	4,042.50	1,736.00	3,312.00	4,984.00	4,188.80	1,680.00	3,007.20	3,250.05
MS10.0000	**LIGHTING FIXTURES**	**NONE**												
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	277.50	336.42	348.00	316.98	302.40	271.60	293.00	302.40	347.20	347.20	408.80	322.86
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	345.00	380.00	380.00	380.00	380.00	352.80	380.00	380.00	380.00	180.00	380.00	356.17
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	420.00	455.84	455.84	422.64	400.00	459.20	504.00	504.00	509.60	509.60	509.60	468.21
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	500.00	659.68	659.68	604.25	658.00	593.60	592.00	659.68	728.00	728.00	728.00	646.44
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	280.00	298.00	298.00	267.58	298.00	298.00	265.00	298.00	302.40	240.80	336.00	289.25

REGIONAL OFFICE II

Material Code	Material Description	Unit	Batanes DEO	Cagayan 1st DEO	Cagayan 2nd DEO	Cagayan 3rd DEO	Isabela 1st DEO	Isabela 2nd DEO	Isabela 3rd DEO	Isabela 4th DEO	Nueva Vizcaya 1st DEO	Nueva Vizcaya 2nd DEO	Quirino DEO	Average
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	330.00	355.50	355.50	320.42	378.00	378.00	350.00	378.00	378.00	378.00	448.00	368.13
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	400.00	442.50	442.50	371.84	442.50	442.50	442.50	442.50	442.50	442.50	442.50	432.21
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	510.00	545.00	545.00	526.08	545.50	545.50	545.50	545.50	588.00	672.00	672.00	567.28
MS10.0009	7W LED BULB, E27	PC	97.50	102.48	102.48	102.48	100.50	112.00	100.00	112.00	106.40	106.40	117.60	105.44
MS10.0010	9W LED BULB, E27	PC	102.50	131.60	129.70	131.60	122.50	134.40	110.00	144.48	118.23	140.00	126.00	126.46
MS10.0011	15W LED BULB, E27	PC	165.00	232.40	225.80	210.56	205.00	201.60	200.00	274.40	184.80	140.00	232.40	206.54
MS10.0012	18W LED BULB, E27	PC	245.00	274.40	224.00	262.20	244.00	249.20	250.00	285.60	268.80	190.40	268.80	251.13
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	40.00	44.80	39.20	37.85	30.00	48.72	47.40	48.72	41.44	45.36	45.36	42.62
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,735.00	1,920.00	1,920.00	1,920.00	3,175.00	4,639.60	1,120.00	4,639.60	2,436.00	2,436.00	2,436.00	2,579.75
MS10.0015	10W LED FLOODLIGHT	PC	625.00	677.34	677.34	549.10	677.34	677.34	677.34	677.34	672.00	677.34	672.00	659.95
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,410.00	2,016.00	2,800.00	1,232.00	1,450.00	1,288.00	2,800.00	2,800.00	1,904.00	1,680.00	1,904.00	1,934.91
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	600.00	1,680.00	1,680.00	1,232.00	1,050.00	1,680.00	1,680.00	1,680.00	1,344.00	1,344.00	1,344.00	1,392.18
MS08.0000	**ROOFING**	**NONE**												
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	286.00	350.00	350.00	350.00	260.00	260.00	260.00	260.00	286.00	286.00	286.00	294.00
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	372.40	372.40	372.40	372.40	372.40	372.40	372.40	372.40	372.40	372.40	372.40	372.40
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	400.00	600.00	600.00	600.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	454.54
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	570.00	600.00	600.00	600.00	570.00	570.00	570.00	570.00	570.00	570.00	570.00	578.18
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	400.00	600.00	600.00	600.00	537.00	537.00	537.00	537.00	400.00	400.00	400.00	504.36
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,780.00	1,900.00	1,900.00	1,900.00	1,780.00	1,780.00	1,780.00	1,780.00	1,780.00	1,780.00	1,780.00	1,812.73
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,064.00	1,064.00	1,064.00	1,064.00	1,064.00	1,064.00	1,064.00	1,064.00	1,064.00	1,064.00	1,064.00	1,064.00
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	650.00	850.00	850.00	850.00	605.00	605.00	605.00	605.00	650.00	650.00	650.00	688.18
MS11.0000	**FINISHING WORKS**	**NONE**												
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	455.64	480.00	480.00	480.00	448.00	532.00	480.00	620.48	480.48	492.80	560.00	500.85
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	820.64	860.00	860.00	860.00	145.60	1,120.00	690.00	1,120.00	1,008.00	1,008.00	582.40	824.97
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	115.64	140.00	182.56	182.56	145.60	140.00	144.00	165.76	95.20	145.60	145.60	145.68
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	153.14	168.00	168.00	168.00	167.30	159.04	110.00	168.00	113.60	100.80	151.20	147.92
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	188.14	156.80	210.56	190.40	201.60	199.92	201.60	201.60	201.60	201.60	184.80	194.42
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	133.13	140.00	169.60	163.88	156.80	164.64	130.00	164.64	151.20	151.20	151.20	152.39
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	130.64	122.08	122.08	122.08	156.80	151.20	135.00	156.80	143.84	134.40	145.60	138.23
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	175.64	168.00	168.00	168.00	168.00	135.60	168.00	168.00	168.00	168.00	168.00	165.75
MS11.0009	W-CLIP (0.5 mm thk.)	PC	13.14	6.16	11.20	6.75	6.00	5.60	5.00	5.60	6.72	11.20	5.60	7.54
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	55.64	72.80	70.00	92.40	61.60	61.60	61.60	61.60	89.60	56.00	84.00	69.71
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	65.64	55.50	55.50	55.50	65.00	62.72	70.00	70.00	123.20	123.20	89.60	75.99
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	25.00	21.47	21.47	21.47	26.88	26.88	26.88	26.88	44.80	106.40	39.20	35.21
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	57.50	52.83	52.83	52.83	52.83	40.00	50.00	52.83	52.83	52.83	52.83	51.83
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	100.00	92.27	92.27	61.60	112.00	112.00	80.00	112.00	140.00	53.20	84.00	94.49
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	540.64	596.98	596.98	596.98	632.50	526.40	530.00	660.80	548.80	312.50	593.81	557.85
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	645.00	706.50	706.50	706.50	706.50	706.50	706.50	706.50	706.50	706.50	706.50	700.91
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	200.00	203.66	203.66	199.75	184.00	203.66	20.00	203.66	203.66	203.66	203.66	184.49
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	67.50	64.84	64.84	53.75	48.00	64.84	64.84	64.84	64.84	64.84	64.84	62.54
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	55.00	55.37	55.37	55.37	56.00	56.00	48.00	56.00	56.00	56.00	36.40	53.23
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	70.00	56.00	70.00	72.80	67.20	40.00	50.00	67.20	71.03	72.80	53.20	62.75
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**												
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	767.52	767.52	767.52	767.52	767.52	767.52	767.52	767.52	767.52	767.52	767.52	767.52
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,102.08	1,102.08	1,102.08	1,102.08	1,102.08	1,102.08	1,102.08	1,102.08	1,102.08	1,102.08	1,102.08	1,102.08
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,780.35	1,780.35	1,780.35	1,780.35	1,780.35	1,780.35	1,780.35	1,780.35	1,780.35	1,780.35	1,780.35	1,780.35
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	76.53	76.53	76.53	76.53	76.53	76.53	76.53	76.53	76.53	76.53	76.53	76.53
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	168.00	168.00	168.00	168.00	168.00	168.00	168.00	168.00	168.00	168.00	168.00	168.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08

REGIONAL OFFICE II

Material Code	Material Description	Unit	Batanes DEO	Cagayan 1st DEO	Cagayan 2nd DEO	Cagayan 3rd DEO	Isabela 1st DEO	Isabela 2nd DEO	Isabela 3rd DEO	Isabela 4th DEO	Nueva Vizcaya 1st DEO	Nueva Vizcaya 2nd DEO	Quirino DEO	Average
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**												
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**												
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,800.00	1,990.00	1,990.00	1,680.00	1,990.00	1,990.00	1,990.00	1,990.00	1,700.94	2,016.00	1,990.00	1,920.63
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	2,900.00	3,230.77	3,230.77	3,136.00	3,230.77	3,230.77	3,230.77	3,230.77	3,401.89	4,032.00	3,230.77	3,280.48
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	12,500.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	11,268.87	16,800.00	14,000.00	13,869.90
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	15,000.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,595.45
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,000.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	9,000.00	14,780.00	14,780.00	14,183.64
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	11,000.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	9,500.00	14,000.00	12,100.00	11,936.36
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,100.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,100.00	10,976.00	2,250.00	3,016.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	8,500.00	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	6,500.00	15,344.00	9,308.68	9,528.49
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	9,000.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	15,500.00	16,240.00	10,080.00	11,034.55
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	22,750.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	12,200.00	25,000.00	25,000.00	23,631.82
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	39,250.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	11,800.00	42,900.00	42,900.00	39,740.91
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,000.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,327.27
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,500.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	5,376.00	5,376.00	4,900.00	4,950.18

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Bulacan (Asphalt Concrete, Hot-Laid) and NCR (Reinforcing Steel Bars and Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE III

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

MVG | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE III

Material Code	Material Description	Unit	Aurora DEO	Bataan 1st DEO	Bataan 2nd DEO	Bataan 3rd DEO	Bulacan 1st DEO	Bulacan 2nd DEO	Bulacan 3rd DEO	Nueva Ecija 1st DEO	Nueva Ecija 2nd DEO	Pampanga 1st DEO	Pampanga 2nd DEO	Pampanga 3rd DEO	Tarlac 1st DEO	Tarlac 2nd DEO	Zambales 1st DEO	Zambales 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**																	
MG01.0001	COMMON BORROW	CUM	414.29	320.32	250.00	320.32	385.28	369.60	369.60	377.51	375.20	465.92	458.33	465.92	434.78	451.36	300.16	300.16	373.31
MG01.0002	SELECTED BORROW	CUM	441.28	492.80	492.80	492.80	390.00	390.00	390.00	385.00	391.50	320.00	320.00	320.00	340.00	340.00	330.00	330.00	409.65
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	675.36	517.44	517.44	517.44	694.40	694.40	694.40	580.00	580.00	517.44	300.00	525.00	700.00	730.00	510.00	510.00	571.67
MG01.0004	AGGREGATE BASE COURSE	CUM	549.92	600.00	600.00	600.00	575.00	526.40	526.40	590.00	590.00	566.72	575.00	575.00	750.00	750.00	550.00	550.00	572.68
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	600.32	591.36	591.36	591.36	621.60	621.60	621.60	600.00	602.24	601.22	550.00	610.00	750.00	750.00	600.00	600.00	599.33
MG01.0008	FINE AGGREGATE (SAND)	CUM	556.94	910.56	910.56	910.56	649.60	795.20	795.20	531.80	509.60	379.68	379.68	373.33	450.00	450.00	560.00	560.00	666.31
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	555.56	1,365.06	1,365.06	1,365.06	965.44	1,064.00	1,064.00	817.50	868.50	1,164.80	1,164.80	1,164.80	1,162.50	1,162.50	1,340.00	1,700.00	1,069.07
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	615.28	1,241.86	1,241.86	1,241.86	900.48	739.20	739.20	625.50	625.50	1,064.00	1,064.00	1,064.00	980.00	980.00	1,231.00	1,385.00	918.07
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	679.84	700.00	700.00	700.00	904.96	772.80	772.80	707.00	744.80	700.00	700.00	700.00	734.72	734.72	968.80	968.80	734.75
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM																	
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM																	
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM																	
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**																	
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**																	
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	221.50	206.58	219.50	215.00	230.00	230.00	236.50	220.00	220.88	229.60	220.94	210.00	239.68	210.00	240.80	220.94	222.77
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**																	
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77	19.77
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	14.00	15.62	14.56	17.92	19.50	19.00	20.00	14.29	15.84	14.56	13.74	13.00	13.00	12.00	13.44	13.44	16.28
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	16.24	20.70	15.68	28.56	26.88	25.50	28.00	23.00	23.52	19.04	15.45	19.04	18.00	15.50	15.68	15.68	22.05
MG05.0000	**CHEMICAL**	**NONE**																	
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	5,250.00	4,832.80	4,909.45	4,909.45	3,046.40	4,909.45	4,909.45	4,494.00	5,540.38	4,909.45	2,007.94	4,909.45	4,794.00	4,794.00	336.00	4,909.45	4,519.89
MG05.0003	CONCRETE NEUTRALIZER	LTR	178.08	180.00	44.84	180.00	89.60	112.00	112.00	140.00	189.21	150.00	147.92	50.20	185.20	185.20	185.20	185.20	138.51
MG05.0004	CURING COMPOUND	LTR	68.77	68.77	68.77	68.77	68.77	68.77	68.77	80.00	179.66	120.40	120.40	120.40	68.77	68.77	68.77	72.80	89.26
MG05.0012	GREASE	LTR	250.00	241.47	241.47	241.47	270.00	270.00	270.00	223.00	223.00	245.00	245.00	245.00	245.00	245.00	255.00	257.60	247.31
MG06.0000	**FORM**	**NONE**																	
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	82.32	87.55	86.50	98.00	95.20	100.00	75.00	80.00	89.60	89.60	100.19	89.60	88.48	88.48	110.00	100.00	89.45
MG06.0002	CONCRETE NAIL, ASSORTED	KG	122.08	102.83	98.56	128.80	112.00	120.00	100.00	104.51	104.90	80.00	110.00	123.20	100.00	99.68	112.00	100.00	107.61
MG06.0003	COCO LUMBER	BDFT	25.76	34.78	34.72	38.08	38.00	36.00	36.40	29.50	28.00	30.24	30.24	30.24	35.00	30.24	39.20	39.20	32.88
MG06.0004	GOOD LUMBER	BDFT	50.40	64.50	64.50	75.60	95.20	51.52	51.52	57.50	41.50	66.08	66.08	66.08	52.00	51.52	60.00	72.80	62.22
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	557.76	423.36	522.37	515.20	481.60	395.00	445.00	447.00	423.50	460.00	524.15	520.00	425.60	425.60	470.00	490.00	472.27
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	605.00	730.24	887.04	929.60	840.00	600.00	784.00	732.50	785.68	750.00	972.08	890.00	745.80	707.50	950.00	920.00	783.29
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,859.76	1,300.32	1,360.13	1,517.60	1,420.00	1,050.00	1,360.00	1,267.00	1,443.68	1,300.00	1,645.84	1,500.00	1,291.00	1,150.00	385.00	1,490.00	1,411.30
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	402.64	340.48	374.53	459.20	369.60	369.60	369.60	389.00	384.00	380.00	445.00	470.00	349.44	349.44	537.60	422.64	389.42
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	755.44	649.60	650.50	878.08	560.00	638.40	638.40	520.00	689.92	650.00	820.00	790.00	630.56	630.56	850.00	820.00	677.30
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,378.16	1,086.40	1,086.40	1,086.40	1,064.00	1,142.40	1,142.40	1,288.00	1,212.66	1,250.00	1,351.76	1,394.40	1,099.84	1,099.84	818.00	1,373.58	1,189.87
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	686.00	686.00	624.00	686.00	728.00	686.00	686.00	761.00	644.20	650.00	676.23	850.00	686.00	630.00	950.00	876.98	683.04
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,092.00	1,120.00	979.00	1,120.00	1,064.00	1,092.00	1,092.00	1,150.00	931.60	1,000.00	1,035.47	1,000.00	1,092.00	890.00	50.40	1,075.00	1,061.46
MG06.0012	STEEL FORM (150 mm width)	M	50.00	44.35	44.35	44.35	56.00	56.00	56.00	54.88	56.00	45.00	45.00	45.00	45.00	45.00	56.00	50.40	50.18
MG06.0013	STEEL FORM (200 mm width)	M	62.00	53.22	53.22	53.22	63.00	63.00	63.00	62.16	67.20	54.00	54.00	54.00	54.00	54.00	58.24	56.00	58.91
MG06.0014	STEEL FORM (230 mm width)	M	75.00	59.14	59.14	59.14	72.00	72.00	72.00	72.80	72.80	60.00	60.00	60.00	60.00	60.00	66.08	58.24	66.73
MG06.0015	STEEL FORM (250 mm width)	M	70.00	62.09	62.09	62.09	76.00	76.00	76.00	75.00	75.00	63.00	63.00	63.00	63.00	63.00	70.56	66.08	69.12
MG06.0016	STEEL FORM (280 mm width)	M	79.00	68.01	68.01	68.01	80.00	80.00	80.00	79.52	79.52	69.00	69.00	69.00	66.51	66.51	73.92	70.56	74.55
MG06.0017	STEEL FORM (300 mm width)	M	83.00	71.95	71.95	71.95	87.00	87.00	87.00	81.76	81.76	73.00	73.00	73.00	73.00	73.00	73.00	73.92	79.03
MG07.0000	**PAINT**	**NONE**																	
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	974.96	967.68	936.32	1,075.20	985.00	1,100.00	950.00	900.00	1,004.74	1,103.20	1,017.80	1,080.00	900.00	814.50	1,288.00	1,092.00	1,001.35
MG07.0002	RED OXIDE METAL PRIMER	GAL	647.36	554.40	531.24	620.48	1,036.00	627.20	590.00	553.00	608.00	663.04	612.83	490.00	520.00	420.00	672.00	600.00	640.32
MG07.0003	SOLVENT-BASED PRIMER	GAL	754.88	630.78	630.78	630.78	896.00	1,113.24	1,113.24	690.00	728.00	988.40	976.16	988.40	644.00	644.00	672.00	672.00	832.02
MG07.0004	TINTING COLOR	LTR	316.40	187.26	122.00	187.26	240.80	148.83	148.83	191.50	190.40	396.48	190.19	396.48	315.00	315.00	148.50	268.80	210.90
MG07.0005	ALUMINUM PAINT	GAL	907.76	775.00	775.00	1,039.92	649.60	965.26	890.00	757.00	842.00	991.20	991.20	991.20	900.00	690.00	862.40	862.40	871.27
MG07.0006	LATEX PAINT, GLOSS	GAL	845.04	749.06	749.06	817.60	840.00	780.00	851.20	763.00	757.68	841.12	841.12	791.00	750.00	715.00	896.00	850.00	803.17
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	845.04	766.45	749.06	817.60	985.60	780.00	851.20	763.00	757.68	841.12	841.12	710.00	755.00	715.00	896.00	850.00	817.99
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	957.04	852.54	862.40	991.20	918.40	885.00	1,008.00	840.50	899.36	963.20	876.60	890.00	905.00	705.01	963.20	934.62	914.02
MG07.0009	LACQUER THINNER	GAL	545.44	323.90	315.39	677.60	425.60	392.00	392.00	519.01	497.28	425.60	414.40	414.40	350.00	300.00	430.00	450.00	448.02
MG07.0010	PAINT THINNER	GAL	560.56	410.89	384.38	544.32	425.60	492.80	492.80	506.00	512.96	537.60	537.60	537.60	390.00	350.00	672.00	620.00	491.41
MG09.0000	**READY-MIX CONCRETE**	**NONE**																	
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	4,900.00	5,125.00	5,376.00	5,420.80	6,200.00	7,140.00	6,440.00	4,900.00	5,556.62	5,900.00	5,962.88	4,250.00	5,801.50	6,713.00	6,269.76	6,269.76	5,720.12
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	5,080.32	5,460.00	5,600.00	5,903.74	6,300.00	7,448.00	6,552.00	5,080.00	5,374.90	6,055.00	6,406.40	4,460.00	5,998.50	6,907.00	6,569.92	6,569.92	5,932.76
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	5,800.48	5,650.00	5,824.00	6,071.30	6,500.00	7,701.12	3,379.50	5,689.60	6,031.46	6,405.00	6,849.92	4,670.00	6,180.50	7,100.00	7,239.68	7,239.68	5,991.13
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	5,900.16	6,160.00	6,384.00	6,652.80	6,950.00	7,998.48	6,832.00	5,900.00	5,900.00	6,600.00	7,490.56	4,880.00	6,343.00	7,294.00	7,340.48	6,600.00	6,615.27
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	4,999.68	5,330.00	5,600.00	5,637.63	6,300.00	7,392.00	6,608.00	5,000.00	5,467.02	6,050.00	6,209.28	4,460.00	6,145.00	6,907.00	6,600.16	6,600.16	5,872.15
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	5,464.48	5,715.00	5,824.00	6,199.42	6,933.00	7,669.76	6,776.00	5,465.00	5,903.32	6,230.00	6,899.20	4,670.00	6,367.00	7,100.00	7,000.00	7,000.00	6,279.93
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	5,953.92	5,965.00	6,048.00	6,504.96	6,800.00	7,896.00	6,888.00	5,954.00	6,805.42	6,755.00	7,096.32	4,880.00	6,514.00	7,294.00	7,490.56	7,490.56	6,606.06
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	6,279.84	6,460.00	6,720.00	6,810.50	7,050.00	8,372.00	7,000.00	6,280.00	6,667.13	6,950.00	7,786.24	5,090.00	6,686.50	7,489.00	7,649.60	7,649.60	6,943.25

REGIONAL OFFICE III

Material Code	Material Description	Unit	Aurora DEO	Bataan 1st DEO	Bataan 2nd DEO	Bataan 3rd DEO	Bulacan 1st DEO	Bulacan 2nd DEO	Bulacan 3rd DEO	Nueva Ecija 1st DEO	Nueva Ecija 2nd DEO	Pampanga 1st DEO	Pampanga 2nd DEO	Pampanga 3rd DEO	Tarlac 1st DEO	Tarlac 2nd DEO	Zambales 1st DEO	Zambales 2nd DEO	Average
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	5,557.44	5,587.50	5,667.00	5,938.24	6,500.00	7,669.76	6,832.00	5,557.00	6,110.51	6,250.00	6,406.40	4,670.00	6,559.00	7,292.00	6,880.16	6,880.16	6,186.71
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	5,953.92	5,985.00	5,829.00	6,504.96	6,700.00	7,840.00	6,944.00	5,954.00	6,385.30	6,576.00	7,096.32	4,880.00	6,715.50	7,485.00	7,239.68	7,239.68	6,524.41
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	5,979.68	6,060.00	5,980.50	6,263.49	6,700.00	7,840.00	6,944.00	5,980.00	6,182.77	6,425.00	6,702.08	4,780.00	6,778.00	7,679.00	7,340.48	7,340.48	6,459.77
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	6,300.00	6,425.00	6,347.00	6,445.82	6,800.00	8,291.92	7,056.00	5,813.00	6,896.40	6,650.00	6,997.76	4,880.00	7,050.00	7,873.00	7,750.40	7,750.40	6,729.36
MG10.0000	**STRUCTURAL STEEL**	**NONE**																	
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MG10.0003	GI TIE WIRE #16	KG	102.48	76.00	88.70	100.00	100.00	100.00	95.00	73.00	80.00	64.79	112.00	67.20	90.00	92.96	103.20	100.00	90.18
MG10.0004	ANGULAR BAR (A36)	KG	76.72	38.01	45.65	45.65	60.48	47.56	47.56	59.56	65.00	48.55	50.30	50.30	48.00	53.76	49.24	49.24	53.18
MG10.0005	CHANNEL BAR (A36)	KG	78.40	57.85	57.85	57.85	60.48	57.85	57.85	66.00	52.08	53.76	70.49	57.85	63.04	63.04	57.85	57.85	60.95
MG10.0022	FLAT BAR (A36)	KG	71.10	33.99	55.73	58.22	35.18	55.73	55.73	52.38	44.84	54.60	71.87	55.73	51.89	44.58	55.73	55.73	53.58
MG10.0006	SQUARE BAR (A36)	KG	77.28	47.58	47.58	47.58	62.72	47.56	47.56	64.95	46.94	45.43	57.19	40.92	37.78	48.16	47.58	47.58	53.85
MG10.0007	I-BEAM (A36)	KG	78.40	63.08	63.08	63.08	75.00	75.00	75.00	64.00	64.00	54.00	63.00	63.00	65.50	65.50	64.00	64.00	67.06
MG10.0008	WIDE FLANGE (A36)	KG	81.20	68.01	68.01	68.01	75.00	75.00	75.00	73.27	77.28	54.00	69.00	69.00	68.00	68.00	70.00	70.00	71.25
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	82.88	69.87	69.87	69.87	64.58	64.58	64.58	72.04	76.16	51.00	65.44	65.44	64.58	64.58	69.87	69.87	68.26
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,244.00	10,299.52	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,274.62
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	11,918.50	12,200.16	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,601.33
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	13,691.50	13,900.32	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	16,765.62
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	15,070.50	15,300.32	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	17,844.83
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	27,636.00	16,499.84	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,791.01
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	18,700.00	19,799.92	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	21,973.47
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	33,163.20	18,661.00	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,389.06
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	30,081.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	23,000.00	22,000.16	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,259.49
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	38,690.40	22,499.68	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,290.01
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	41,454.00	23,599.52	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	33,822.73
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00
MG99.0000	**VARIOUS**	**NONE**																	
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.20	95.92	95.92	95.92	63.00	63.00	95.92	95.92	95.92	95.92	95.92	95.92	95.92	89.87
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	39.20	28.66	28.66	28.66	54.00	54.00	28.66	28.66	28.66	28.66	28.66	28.66	28.66	34.23
MG99.0003	WELDING ROD	KG	153.44	112.00	90.00	123.20	122.00	150.00	115.00	150.00	146.72	112.00	112.00	97.00	99.99	115.00	120.00	105.00	126.03
MG99.0012	TARPAULIN	SQFT	21.28	25.00	25.00	25.00	25.00	25.00	25.00	36.02	21.28	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.32
MS01.0000	**CURB AND GUTTER**	**NONE**																	
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	290.70	304.64	665.00	665.00	665.00	665.00	665.00	665.00	665.00	598.21
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	400.00	400.00	400.00	400.00	400.00	400.00	400.00	342.96	359.52	400.00	400.00	400.00	400.00	400.00	400.00	400.00	391.13
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	513.00	540.96	700.00	700.00	700.00	700.00	700.00	700.00	700.00	668.54
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**																	
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,850.00	1,675.52	1,675.52	1,675.52	1,950.00	1,950.00	1,950.00	1,833.50	1,919.68	1,792.00	1,792.00	1,792.00	1,700.00	1,700.00	1,700.00	1,700.00	1,823.98
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,350.00	2,119.04	2,119.04	2,119.04	2,419.39	2,420.00	2,420.00	2,328.45	2,450.56	2,240.00	2,240.00	2,240.00	2,150.00	2,150.00	2,150.00	2,150.00	2,293.23
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,480.00	2,266.88	2,266.88	2,266.88	2,750.00	2,750.00	2,750.00	2,587.20	2,619.68	2,352.00	2,352.00	2,352.00	2,300.00	2,300.00	2,400.00	2,400.00	2,494.68
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	3,080.00	2,759.68	2,759.68	2,759.68	3,300.00	3,300.00	3,300.00	3,087.50	3,199.84	2,912.00	2,912.00	2,912.00	2,800.00	2,800.00	2,900.00	2,900.00	3,033.67
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	2,250.00	3,153.92	3,153.92	3,153.92	3,550.00	3,550.00	3,550.00	3,515.00	3,700.48	3,248.00	3,248.00	3,248.00	3,200.00	3,200.00	3,200.00	3,200.00	3,279.38
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,250.00	1,921.92	1,921.92	1,921.92	2,240.00	2,240.00	2,240.00	2,185.00	2,300.48	2,016.00	2,016.00	2,016.00	1,950.00	1,950.00	2,250.00	2,250.00	2,113.93
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,400.00	2,217.60	2,217.60	2,217.60	2,700.00	2,700.00	2,700.00	2,394.00	2,530.08	2,352.00	2,352.00	2,352.00	2,250.00	2,250.00	2,300.00	2,300.00	2,434.62
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,650.00	2,217.60	2,217.60	2,217.60	2,650.00	2,650.00	2,650.00	1,500.00	1,500.00	2,240.00	2,240.00	2,240.00	2,550.00	2,550.00	2,600.00	2,600.00	2,248.44
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	3,190.00	2,858.24	2,858.24	2,858.24	3,238.28	3,245.00	3,245.00	3,182.50	3,349.92	3,024.00	3,024.00	3,024.00	2,900.00	2,900.00	3,000.00	3,000.00	3,097.58
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,630.00	3,252.48	3,252.48	3,252.48	3,850.00	3,850.00	3,850.00	3,610.01	3,700.48	3,360.00	3,360.00	3,360.00	3,300.00	3,300.00	3,400.00	3,400.00	3,542.54
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,900.00	3,646.72	3,646.72	3,646.72	4,100.00	4,100.00	4,100.00	3,980.00	3,980.48	3,696.00	3,696.00	3,696.00	3,700.00	3,700.00	3,800.00	3,800.00	3,862.97
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,300.00	4,040.96	4,040.96	4,040.96	4,700.00	4,700.00	4,700.00	1,860.00	1,860.00	4,256.00	4,256.00	4,256.00	4,100.00	4,100.00	4,200.00	4,200.00	3,886.81
MS02.0013	FILTER CLOTH	SQM	221.76	157.70	157.70	157.70	184.00	184.00	184.00	177.00	176.96	168.00	168.00	168.00	160.00	160.00	165.00	165.00	176.08
MS02.0014	COCO-NET, CGN 400	SQM	110.00	108.42	108.42	108.42	54.00	47.28	47.28	109.26	115.36	112.00	112.00	112.00	110.00	110.00	110.00	110.00	93.85
MS02.0015	COCO-NET, CGN 700	SQM	150.00	108.42	108.42	108.42	76.00	76.00	76.00	154.86	163.52	224.00	224.00	224.00	156.00	156.00	150.00	150.00	133.60
MS02.0016	FASCINE, CGR 200	M	415.00	394.24	394.24	394.24	230.00	230.00	230.00	401.86	423.36	448.00	448.00	448.00	415.00	415.00	410.00	410.00	364.45
MS02.0017	FASCINE, CGR 300	M	450.00	404.10	404.10	404.10	355.00	355.00	355.00	441.75	464.80	448.00	448.00	448.00	450.00	450.00	450.00	450.00	411.80
MS02.0018	SODDING	SQM	100.00	98.56	98.56	98.56	105.00	105.00	105.00	112.95	113.12	112.00	112.00	112.00	89.00	89.00	260.00	260.00	105.52
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	300.00	295.68	295.68	295.68	330.00	330.00	330.00	260.00	259.84	336.00	336.00	336.00	300.00	300.00	300.00	300.00	306.26
MS02.0020	VEGETATION, HYDROSEEDING	SQM	75.00	68.99	68.99	68.99	72.00	72.00	72.00	78.86	82.88	112.00	112.00	112.00	60.00	60.00	75.00	75.00	80.34
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	70.00	68.99	68.99	68.99	47.00	47.00	47.00	71.24	72.80	134.40	134.40	134.40	70.00	70.00	70.00	70.00	75.53
MS05.0000	**GIRDER**	**NONE**																	
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	15,000.00	11,827.20	11,827.20	11,827.20	12,800.00	12,800.00	12,800.00	14,725.01	15,499.68	13,800.00	13,800.00	13,800.00	14,400.00	14,400.00	14,000.00	14,000.00	13,336.94
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	18,500.00	14,784.00	14,784.00	14,784.00	16,800.00	16,800.00	16,800.00	18,145.00	19,100.48	17,250.00	17,250.00	17,250.00	18,000.00	18,000.00	18,000.00	18,000.00	16,817.95
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	22,680.00	17,740.80	17,740.80	17,740.80	19,600.00	19,600.00	19,600.00	23,845.00	24,999.52	31,000.00	34,720.00	31,000.00	21,600.00	21,600.00	21,600.00	21,600.00	22,660.63
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	28,980.00	22,668.80	22,668.80	22,668.80	24,860.00	24,860.00	24,860.00	34,936.00	29,499.68	34,000.00	38,080.00	34,000.00	27,600.00	27,600.00	27,600.00	27,600.00	28,007.46
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	29,600.00	23,161.60	23,161.60	23,161.60	26,000.00	26,000.00	26,000.00	28,500.00	30,000.32	36,000.00	40,320.00	36,000.00	28,200.00	28,200.00	28,200.00	28,200.00	28,355.01
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	30,240.00	23,654.40	23,654.40	23,654.40	26,700.00	26,700.00	26,700.00	29,450.00	31,000.48	38,500.00	43,120.00	38,500.00	28,800.00	28,800.00	28,550.00	28,550.00	29,397.61
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	36,540.00	28,582.40	28,582.40	28,582.40	30,870.00	30,870.00	30,870.00	42,620.00	38,100.16	41,000.00	45,920.00	41,000.00	34,800.00	34,800.00	34,800.00	34,800.00	34,776.12
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	41,580.00	32,524.80	32,524.80	32,524.80	34,810.00	34,810.00	34,810.00	41,135.00	43,300.00	37,955.60	37,950.00	37,950.00	39,600.00	39,600.00	39,600.00	39,600.00	36,720.46
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	1,850.00	1,724.80	1,724.80	1,724.80	1,900.00	1,900.00	1,900.00	1,995.00	2,000.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,755.00	1,755.00	1,838.13
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	275.00	246.40	246.40	246.40	255.00	255.00	255.00	257.44	271.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	255.24
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	68.00	58.24	59.14	59.14	70.00	70.00	70.00	65.55	69.00	65.00	65.00	65.00	60.00	60.00	60.00	60.00	65.37
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**																	
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	479.36	453.38	453.38	453.38	482.00	482.00	482.00	505.00	505.12	543.20	543.20	543.20	460.00	460.00	418.00	418.00	489.27
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	498.96	473.09	473.09	473.09	510.00	510.00	510.00	526.00	523.04	565.60	565.60	565.60	480.00	480.00	413.00	413.00	511.68
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,490.00	1,812.72	1,812.72	1,812.72	1,580.00	1,580.00	1,580.00	1,474.00	1,474.00	2,464.00	2,464.00	2,464.00	1,455.00	1,455.00	1,435.00	1,435.00	1,776.74
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,540.00	1,885.52	1,885.52	1,885.52	1,640.00	1,640.00	1,640.00	1,518.00	1,518.00	3,024.00	3,024.00	3,024.00	1,505.00	1,505.00	1,637.00	1,637.00	1,927.32
MS07.0031	GLASS BEADS (25 kg)	BAG	761.60	2,103.92	2,103.92	2,103.92	1,315.00	1,315.00	1,315.00	1,517.60	1,339.52	2,576.00	2,576.00	2,576.00	1,250.00	1,250.00	660.00	660.00	1,729.77

REGIONAL OFFICE III

Material Code	Material Description	Unit	Aurora DEO	Bataan 1st DEO	Bataan 2nd DEO	Bataan 3rd DEO	Bulacan 1st DEO	Bulacan 2nd DEO	Bulacan 3rd DEO	Nueva Ecija 1st DEO	Nueva Ecija 2nd DEO	Pampanga 1st DEO	Pampanga 2nd DEO	Pampanga 3rd DEO	Tarlac 1st DEO	Tarlac 2nd DEO	Zambales 1st DEO	Zambales 2nd DEO	Average
MS07.0032	PRIMER	LTR	132.00	236.14	236.14	236.14	144.00	144.00	144.00	129.00	129.00	464.80	464.80	464.80	131.00	131.00	133.00	133.00	223.64
MG08.0000	**PIPE**	**NONE**																	
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	554.96	370.47	359.74	420.00	485.00	440.00	380.00	378.00	410.48	537.60	537.60	450.00	365.00	290.08	444.50	550.00	443.08
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	674.80	473.30	458.30	520.80	659.00	550.00	480.00	510.00	510.00	666.40	666.40	550.00	517.00	517.00	550.00	650.00	560.82
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	1,020.32	733.58	694.85	772.80	950.00	800.00	735.00	752.50	785.00	918.40	918.40	918.40	770.56	735.00	850.00	870.00	825.53
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,713.04	1,185.38	1,079.23	1,254.40	1,545.60	1,280.00	1,200.00	1,170.00	1,300.00	1,668.80	1,668.80	1,450.00	1,294.00	1,210.00	1,175.00	1,580.00	1,369.57
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,947.12	1,450.00	1,517.82	1,702.40	1,820.00	1,700.00	1,614.00	1,660.00	1,731.00	2,016.00	2,016.00	1,980.00	1,757.00	1,475.00	1,950.00	2,200.00	1,743.12
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,482.64	2,500.00	2,488.64	2,934.40	3,528.00	2,900.00	2,733.00	2,726.00	2,955.12	3,976.00	3,976.00	3,068.80	2,699.98	2,706.00	2,797.50	4,480.00	3,109.07
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	5,575.92	3,820.00	3,680.23	3,880.00	4,480.00	3,304.00	3,304.00	4,168.50	4,337.00	5,880.00	5,880.00	2,889.00	3,900.00	4,099.50	4,704.00	5,600.00	4,391.79
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	7,500.00	6,899.20	6,899.20	6,899.20	7,900.00	4,480.00	4,480.00	8,312.00	8,447.50	7,000.00	7,000.00	7,000.00	7,175.00	7,175.00	8,400.00	8,400.00	6,892.46
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	8,850.00	8,081.92	8,081.92	14,590.24	9,100.00	9,100.00	9,100.00	10,961.50	11,314.15	8,485.00	8,485.00	8,485.00	8,200.00	8,200.00	9,520.00	9,520.00	9,649.98
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	134.96	95.20	88.00	86.40	76.50	123.20	105.00	98.50	101.92	140.00	140.00	140.00	80.00	64.96	127.50	134.40	108.15
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	182.00	129.92	120.00	131.20	110.50	207.20	190.00	148.00	139.44	187.60	187.60	160.00	100.00	87.36	165.00	168.00	157.59
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	247.52	170.24	166.57	172.00	142.00	246.40	246.40	196.50	170.24	254.80	254.80	205.00	150.00	107.52	240.00	232.45	206.13
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	398.16	307.94	310.46	276.00	200.00	489.84	335.00	285.50	269.36	436.80	436.80	350.00	183.68	183.68	350.00	374.91	340.53
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	607.60	375.20	469.15	384.00	211.50	358.40	358.40	410.50	320.88	369.60	369.60	369.60	210.00	190.40	365.00	323.37	384.98
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	549.92	399.84	399.84	399.84	319.20	740.00	830.00	810.50	602.00	828.80	828.80	350.00	351.68	351.68	350.00	548.80	609.89
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	775.04	630.00	630.00	630.00	463.00	728.00	728.00	1,086.00	973.28	1,198.40	1,198.40	480.00	500.00	500.56	450.00	574.00	821.83
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	716.50	716.50	716.50	716.50	728.00	716.50	716.50	696.51	703.00	716.50	716.50	716.50	716.50	716.50	716.50	716.50	714.50
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,275.00	1,150.00	1,150.00	1,150.00	1,212.50	1,212.50	1,212.50	1,072.01	1,123.00	1,212.50	1,212.50	1,212.50	1,212.50	1,212.50	1,150.00	1,150.00	1,180.23
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,750.00	1,750.00	1,750.00	1,750.00	1,853.60	1,750.00	1,750.00	1,499.01	1,513.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,750.00	1,715.06
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,528.72	4,528.72	4,528.72	4,528.72	4,528.72	4,528.72	4,528.72	3,763.00	3,822.00	4,528.72	9,249.41	4,528.72	4,528.72	4,528.72	4,528.72	4,528.72	4,824.02
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	625.00	542.08	542.08	705.60	728.00	728.00	728.00	679.50	878.08	593.60	530.00	593.60	600.00	600.00	550.00	550.00	661.81
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	820.00	887.04	887.04	1,142.40	770.00	770.00	770.00	1,248.00	1,512.00	840.00	750.00	840.00	940.00	940.00	886.50	886.50	945.13
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,205.00	1,034.88	1,034.88	2,116.80	1,853.60	1,853.60	1,853.60	1,943.47	2,016.00	1,456.00	1,300.00	1,456.00	1,310.00	1,310.00	1,059.00	1,059.00	1,606.17
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	1,700.00	1,675.52	1,675.52	1,675.52	3,012.80	3,012.80	3,012.80	2,281.00	2,912.00	2,072.00	1,850.00	2,072.00	2,060.00	2,060.00	1,630.50	1,630.50	2,261.82
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	2,635.00	2,168.32	2,168.32	4,144.00	4,939.20	4,939.20	4,939.20	3,360.00	3,136.00	2,464.00	2,200.00	2,464.00	3,130.00	3,130.00	2,230.00	2,230.00	3,372.11
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	3,490.00	3,074.40	3,075.07	3,075.07	5,430.00	5,751.20	5,751.20	3,465.00	4,480.00	2,905.00	2,905.00	2,905.00	3,910.00	3,910.00	3,141.00	3,141.00	3,945.63
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	4,600.00	3,893.12	3,893.12	3,893.12	3,800.00	6,888.00	6,888.00	4,368.01	4,704.00	4,872.00	4,350.00	4,872.00	4,770.00	4,770.00	4,029.00	4,029.00	4,740.85
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,660.00	5,026.56	5,026.56	5,026.56	7,500.00	8,484.00	8,484.00	4,861.51	5,152.00	5,185.60	4,630.00	5,185.60	5,730.00	5,730.00	5,135.00	5,135.00	5,911.53
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,350.00	5,667.20	5,667.20	5,667.20	9,400.00	10,869.60	10,869.60	6,100.51	6,272.00	9,598.40	8,570.00	9,598.40	6,460.00	6,460.00	5,783.00	5,783.00	7,730.16
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	635.00	571.65	571.65	571.65	873.60	873.60	873.60	717.00	1,232.00	543.00	542.44	543.00	750.00	750.00	580.00	580.00	727.74
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,095.00	887.04	887.04	887.04	1,573.60	1,573.60	1,573.60	1,406.51	1,624.00	950.00	950.00	950.00	1,400.00	1,400.00	930.00	930.00	1,218.86
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	1,599.00	1,774.08	1,774.08	1,774.08	3,018.40	3,018.40	3,018.40	2,128.00	2,128.00	1,750.00	1,750.00	1,750.00	2,150.00	2,150.00	1,820.00	1,820.00	2,157.49
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	2,736.00	2,710.40	2,710.40	2,710.40	3,757.60	3,757.60	3,757.60	2,982.00	3,024.00	2,390.00	2,390.00	2,390.00	3,250.00	3,250.00	2,700.00	2,700.00	2,993.27
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	4,268.00	3,942.40	3,942.40	3,942.40	7,016.80	7,016.80	7,016.80	4,300.00	3,248.00	3,850.00	3,850.00	3,850.00	5,500.00	5,500.00	4,110.00	4,110.00	4,763.05
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	5,615.00	5,716.48	5,716.48	5,716.48	7,760.00	8,590.40	8,590.40	5,670.00	4,704.00	4,720.12	4,720.00	4,720.00	7,250.00	7,250.00	5,840.00	5,840.00	6,138.12
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	7,227.00	7,342.72	7,342.72	7,342.72	9,550.00	10,225.60	10,225.60	7,980.00	4,928.00	6,200.00	6,200.00	6,200.00	9,200.00	9,200.00	7,500.00	7,500.00	7,687.67
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	9,294.00	8,377.60	8,377.60	8,377.60	12,300.00	12,695.20	12,695.20	8,820.00	5,376.00	7,660.00	7,660.00	7,660.00	7,500.00	7,500.00	8,600.00	8,600.00	9,239.38
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	11,875.00	10,743.04	10,743.04	10,743.04	13,800.00	15,551.20	15,551.20	10,878.00	6,384.00	9,380.00	9,380.00	9,380.00	13,100.00	13,100.00	10,975.00	10,975.00	11,366.23
MS09.0000	**ELECTRICAL WORKS**	**NONE**																	
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	254.50	254.00	254.00	254.00	275.50	375.20	375.20	254.50	254.50	255.00	255.00	255.00	254.50	254.50	254.00	254.00	278.31
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	322.67	323.00	323.00	323.00	413.00	465.92	465.92	322.67	322.67	358.40	358.40	358.40	322.67	322.67	323.00	323.00	363.51
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	598.51	537.00	537.00	537.00	653.00	743.68	743.68	598.51	598.51	660.00	660.00	660.00	598.51	598.51	537.00	537.00	624.26
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	17.00	19.00	19.00	19.00	40.00	72.80	72.80	18.00	17.00	22.40	22.40	22.40	17.00	17.00	19.00	19.00	30.85
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	27.00	30.50	30.50	30.50	53.00	75.04	75.04	27.00	27.00	28.00	28.00	28.00	27.00	27.00	30.50	30.50	39.23
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	41.00	41.00	41.00	41.00	82.88	82.88	82.88	33.00	33.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	50.97
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	30.00	30.00	30.00	30.00	97.44	97.44	97.44	89.50	30.00	29.70	29.70	29.70	30.00	30.00	30.00	30.00	53.75
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	39.00	39.00	39.00	39.00	106.40	106.40	106.40	129.51	39.00	39.14	39.14	39.14	39.00	39.00	39.00	39.00	65.64
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	140.00	140.00	140.00	233.50	75.00	73.73	73.73	73.73	75.00	75.00	75.00	75.00	106.90
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	9.00	9.00	9.00	9.00	22.40	22.40	22.40	11.00	9.00	16.80	16.80	16.80	9.00	9.00	9.00	9.00	14.26
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	13.91	13.00	13.00	13.00	28.00	28.00	28.00	24.51	13.91	20.16	20.16	20.16	13.91	13.91	13.00	13.00	19.61
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	18.00	18.00	18.00	18.00	35.84	35.84	35.84	40.01	18.00	23.52	23.52	23.52	18.00	18.00	18.00	18.00	25.87
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	106.40	110.00	105.00	86.40	85.50	151.20	151.20	19.00	117.60	96.88	96.88	96.88	95.00	95.00	95.00	95.00	102.37
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	114.80	123.97	123.97	131.20	102.50	196.00	196.00	143.51	176.96	139.44	139.44	139.44	116.95	116.95	116.95	116.95	144.34
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	142.80	152.75	152.75	172.00	126.50	246.40	246.40	200.50	232.96	187.60	187.60	187.60	127.30	127.30	136.37	136.37	186.20
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	22.40	15.00	15.00	14.00	18.00	53.76	53.76	17.51	17.92	19.04	19.04	19.04	16.67	16.67	23.06	23.06	24.13
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	23.00	23.00	23.00	21.00	27.00	72.80	72.80	24.00	28.00	25.76	25.76	25.76	23.00	23.00	23.00	23.00	33.29
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	39.20	44.00	44.00	44.00	37.50	91.84	91.84	48.51	54.88	43.05	43.05	43.05	43.00	43.00	40.00	40.00	52.90
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	15.68	13.50	13.50	15.00	27.50	29.68	29.68	17.76	17.76	15.68	15.68	15.68	17.00	17.00	15.50	15.50	19.22
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	17.92	18.00	18.00	39.20	40.00	44.80	44.80	23.96	33.85	24.64	24.64	24.64	25.00	25.00	21.12	21.12	29.98
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	405.00	405.00	405.00	405.00	21.00	405.00	405.00	487.00	16.68	405.00	405.00	405.00	405.00	405.00	405.00	405.00	342.25
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	570.32	570.32	570.32	570.32	570.32	570.32	570.32	715.00	546.00	570.32	570.32	570.32	570.32	570.32	570.32	570.32	581.26
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	759.80	759.80	759.80	759.80	759.80	759.80	759.80	36.00	365.98	759.80	759.80	759.80	759.80	759.80	759.80	759.80	658.20
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	43.50	17.98	20.00	20.00	20.00	20.00	20.00	20.00	20.00	21.96
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	89.00	46.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	36.00
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	128.00	67.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	58.63
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	15.00	12.00	12.00	23.72	9.00	44.80	44.80	30.00	33.60	12.00	12.00	12.00	12.00	12.00	12.00	12.00	22.63
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	20.00	12.00	56.00	56.00	40.00	26.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	28.18
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	29.00	29.00	29.00	29.00	20.00	67.20	67.20	62.00	43.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	39.40
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	32.50	32.50	85.50	32.50	32.50	32.50	96.00	96.00	62.72	62.72	62.72	32.50	32.50	32.50	32.50	54.59
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	117.00	45.00	45.00	45.00	138.00	138.00	85.12	85.12	85.12	45.00	45.00	45.00	45.00	75.75
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	202.50	75.00	75.00	75.00	250.00	250.00	144.48	144.48	144.48	75.00	75.00	75.00	75.00	131.04
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	28.84	28.84	28.84	55.00	28.84	28.84	28.84	31.00	36.96	28.84	28.84	28.84	28.84	28.84	28.84	28.84	32.15
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	15.00	17.00	17.00	17.00	15.50	15.50	15.50	25.00	27.18	17.92	15.00	17.92	15.50	15.50	17.00	17.00	17.96

REGIONAL OFFICE III

Material Code	Material Description	Unit	Aurora DEO	Bataan 1st DEO	Bataan 2nd DEO	Bataan 3rd DEO	Bulacan 1st DEO	Bulacan 2nd DEO	Bulacan 3rd DEO	Nueva Ecija 1st DEO	Nueva Ecija 2nd DEO	Pampanga 1st DEO	Pampanga 2nd DEO	Pampanga 3rd DEO	Tarlac 1st DEO	Tarlac 2nd DEO	Zambales 1st DEO	Zambales 2nd DEO	Average
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	10.47	9.58	9.58	13.44	7.62	16.80	11.40	30.60	8.53	10.47	10.47	10.47	10.47	10.47	9.58	9.58	12.63
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	11.50	11.50	11.50	12.00	22.40	32.48	32.48	11.50	11.50	12.32	12.32	12.32	11.50	11.50	11.50	11.50	16.50
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	25.00	25.00	25.00	25.00	22.40	25.20	25.20	21.00	25.00	33.60	33.60	33.60	25.00	25.00	25.00	25.00	26.00
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	67.20	65.00	62.50	120.00	72.80	65.00	75.60	34.00	66.00	84.00	84.00	84.00	65.00	65.00	65.00	65.00	72.37
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	86.80	90.00	90.00	140.00	115.00	134.40	134.40	85.01	95.20	123.20	123.20	123.20	90.00	90.00	90.00	90.00	110.66
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	125.22	151.50	151.50	170.00	168.00	151.20	151.20	116.00	118.72	201.60	201.60	201.60	125.44	125.44	150.00	150.00	155.14
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	212.80	195.00	180.00	310.00	201.60	224.00	224.00	169.01	181.00	295.12	294.56	295.12	182.50	182.50	195.00	195.00	226.10
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	363.56	389.50	389.50	389.50	383.00	383.00	383.00	26.00	426.00	383.00	383.00	383.00	383.00	383.00	389.50	389.50	354.46
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	70.00	70.00	70.00	70.00	92.40	145.60	75.00	26.00	78.40	77.84	77.84	77.84	70.00	70.00	70.00	70.00	77.55
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	68.00	63.00	63.00	63.00	91.50	95.00	72.50	68.50	71.00	114.80	114.80	114.80	69.50	69.50	64.06	64.06	80.46
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	45.00	48.50	48.50	45.00	70.00	65.00	57.50	50.00	53.00	50.00	57.68	22.00	45.00	45.00	48.50	48.50	53.65
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	28.00	25.50	25.50	25.50	28.00	30.00	39.20	22.00	19.04	24.00	43.68	43.68	26.00	26.00	23.12	23.12	28.22
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	46.48	44.80	43.50	43.50	49.00	39.00	65.00	41.00	47.04	43.50	39.20	39.00	50.00	50.00	43.50	43.50	45.64
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	52.51	60.00	46.00	60.00	56.00	56.00	30.00	29.00	26.00	69.44	69.44	69.44	52.51	52.51	60.00	60.00	50.40
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	39.20	39.65	36.00	40.00	39.20	33.60	33.60	29.00	20.16	24.00	44.80	29.00	40.00	30.00	38.06	38.06	34.47
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	348.00	348.00	348.00	232.00	348.00	348.00	348.00	300.00	383.04	50.00	560.00	560.00	348.00	348.00	348.00	348.00	328.46
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	850.00	888.00	650.00	888.00	878.00	878.00	878.00	600.00	1,030.40	1,092.00	1,092.00	1,092.00	878.00	878.00	888.00	888.00	884.04
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	30.80	29.87	29.87	39.20	31.36	39.25	50.40	33.76	40.00	28.00	28.00	28.00	28.75	22.00	29.87	29.87	34.59
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	45.92	47.62	47.62	60.48	49.28	69.44	69.44	54.13	45.00	40.42	40.42	35.00	44.76	44.76	47.62	47.62	51.80
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	68.32	67.00	67.00	94.08	72.80	80.00	106.40	83.38	60.00	63.35	63.35	45.00	67.00	67.00	67.00	67.00	75.06
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	99.12	98.00	98.00	123.20	106.40	122.50	128.80	121.25	90.00	98.00	98.00	65.00	101.88	101.88	98.00	98.00	107.57
MS09.0057	SWITCH, ONE-GANG	PC	100.80	110.00	78.85	110.00	107.00	95.20	95.20	142.00	56.00	107.00	107.00	75.00	107.00	107.00	105.00	105.00	100.82
MS09.0058	SWITCH, TWO-GANG	PC	168.00	177.00	123.20	135.00	165.00	145.60	145.60	210.00	132.50	170.18	181.38	120.00	164.00	164.00	165.00	165.00	159.41
MS09.0059	SWITCH, THREE-GANG	PC	235.20	244.50	172.48	244.50	224.00	207.20	207.20	278.00	180.00	234.53	234.53	170.00	224.00	224.00	244.50	244.50	223.83
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	117.60	117.60	93.63	92.00	112.00	140.00	145.60	120.50	104.16	92.00	117.60	130.00	117.60	117.60	117.60	117.60	113.88
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	218.40	218.40	157.70	231.71	211.00	201.60	201.60	159.01	153.44	190.40	218.40	200.00	218.40	218.40	218.40	218.40	196.51
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	269.36	277.20	221.76	269.36	265.00	252.00	252.00	140.00	244.00	269.36	269.36	269.36	269.36	269.36	269.36	269.36	248.13
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	98.00	98.00	78.85	98.00	112.00	89.60	89.60	129.51	95.50	98.00	98.00	75.00	98.00	98.00	98.00	98.00	98.64
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	123.00	128.80	123.20	128.80	173.50	134.40	134.40	162.01	130.50	156.80	156.80	120.00	123.00	123.00	123.00	123.00	141.11
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	193.20	190.00	172.48	188.00	218.40	190.40	190.40	213.00	180.50	201.60	201.60	175.00	190.40	160.00	187.50	187.50	194.51
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	168.00	140.00	147.84	147.00	177.00	175.00	201.60	195.00	168.00	179.20	179.20	125.00	162.50	130.00	187.50	187.50	170.71
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,344.80	1,260.00	1,260.00	1,260.00	1,411.20	1,241.86	1,241.86	1,276.00	1,277.00	1,344.00	1,344.00	1,344.00	1,199.50	1,199.50	1,260.00	1,260.00	1,296.43
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,275.00	1,350.00	1,350.00	1,350.00	1,644.68	1,378.85	1,378.85	1,380.00	1,314.50	1,644.68	1,644.68	1,644.68	1,644.68	1,644.68	1,350.00	1,350.00	1,428.29
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	654.55	655.00	655.00	655.00	655.00	655.00
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	53.76	53.76	49.28	56.00	55.00	56.00	50.00	52.51	38.68	53.76	53.76	50.00	53.76	53.76	53.76	53.76	52.05
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	380.00	376.64	380.00	437.18	392.00	504.00	504.00	465.00	358.40	392.00	392.00	392.00	380.00	30.00	380.00	380.00	416.48
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	556.20	556.20	556.20	944.15	403.20	350.00	616.00	556.20	556.20	560.00	560.00	560.00	556.20	556.20	556.20	556.20	564.94
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	369.50	359.00	329.00	359.00	358.40	560.00	560.00	495.01	400.00	504.00	504.00	504.00	369.50	369.50	359.00	359.00	436.17
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	425.00	425.00	308.00	425.00	403.20	350.00	560.00	425.00	425.00	425.00	425.00	425.00	425.00	425.00	425.00	425.00	417.83
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,219.00	1,262.98	1,219.00	2,483.61	812.00	1,848.00	1,848.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,219.00	1,415.32
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	450.00	450.00	450.00	1,615.60	616.00	470.00	475.00	479.00	450.00	504.00	504.00	504.00	450.00	860.00	450.00	450.00	587.60
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,860.00	4,860.00	4,860.00	5,016.70	5,990.00	6,537.48	6,537.48	6,682.38	2,800.00	4,864.16	4,860.00	4,864.16	4,860.00	3,262.00	4,860.00	4,860.00	5,260.75
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,107.00	3,241.56	2,168.32	3,184.50	2,800.00	3,229.43	3,229.43	3,004.25	3,107.00	3,184.50	3,184.50	3,184.50	3,262.00	238.56	3,184.50	3,184.50	3,040.04
MS10.0000	**LIGHTING FIXTURES**	**NONE**																	
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	323.78	301.28	301.28	301.28	246.40	200.00	233.63	300.00	323.78	350.00	392.00	392.00	278.00	278.00	301.28	301.28	297.59
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	380.00	380.00	380.00	380.00	156.80	220.00	305.31	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	338.38
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	463.56	463.56	463.33	463.56	470.40	470.40	470.40	370.00	463.56	490.00	504.00	504.00	463.56	463.56	463.56	463.56	462.98
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	577.92	577.92	577.92	577.92	577.92	485.63	485.63	610.00	577.92	728.00	728.00	728.00	577.92	577.92	577.92	577.92	591.34
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	280.00	274.50	274.50	274.50	343.97	343.97	343.97	280.00	280.00	274.50	274.50	274.50	269.00	269.00	274.50	274.50	294.95
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	340.00	359.00	359.00	359.00	156.80	432.68	432.68	349.00	340.00	349.50	349.50	349.50	349.50	349.50	359.00	359.00	347.92
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	412.16	429.00	429.00	429.00	521.38	521.38	521.38	320.00	412.16	429.00	429.00	429.00	429.00	429.00	429.00	429.00	441.23
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	493.56	529.00	529.00	529.00	632.80	511.53	511.53	430.00	493.56	480.00	615.87	615.87	625.00	90.00	529.00	529.00	523.26
MS10.0009	7W LED BULB, E27	PC	103.60	93.00	93.00	134.40	114.50	100.00	122.50	93.00	105.00	106.12	106.12	106.12	99.00	90.00	93.00	93.00	106.48
MS10.0010	9W LED BULB, E27	PC	114.80	115.00	115.00	132.16	130.00	137.50	142.24	95.00	115.00	125.00	128.52	128.52	115.00	115.00	115.00	115.00	122.75
MS10.0011	15W LED BULB, E27	PC	179.20	181.00	181.00	268.80	165.00	199.00	200.00	184.51	181.90	189.00	224.00	224.00	180.00	180.00	181.00	181.00	195.76
MS10.0012	18W LED BULB, E27	PC	268.80	250.00	250.00	250.00	268.80	275.00	240.00	224.00	240.00	127.00	268.80	268.80	250.00	250.00	250.00	250.00	242.04
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	39.20	39.20	39.20	50.40	49.00	40.00	44.80	32.00	35.00	39.20	39.20	39.20	36.00	36.00	39.20	39.20	40.65
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,920.00	1,920.00	1,920.00	1,920.00	1,919.68	1,034.88	1,034.88	930.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,669.04
MS10.0015	10W LED FLOODLIGHT	PC	674.50	649.50	649.50	649.50	300.00	400.00	300.00	630.00	674.50	649.50	649.50	649.50	649.50	649.50	649.50	649.50	566.04
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,191.68	1,249.00	1,249.00	1,249.00	1,635.20	1,575.97	1,575.97	1,382.50	1,191.68	1,792.00	1,792.00	1,792.00	1,249.00	1,249.00	1,249.00	1,249.00	1,444.00
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	654.51	654.51	654.51	654.51	654.51	590.37	590.37	500.00	654.51	654.51	654.51	654.51	654.51	654.51	654.51	654.51	628.80
MS08.0000	**ROOFING**	**NONE**																	
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	430.08	241.47	241.47	43.50	294.00	72.80	72.80	383.33	246.19	270.00	58.11	270.00	295.83	249.98	255.00	255.00	213.98
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	430.08	364.67	297.42	91.16	336.00	84.00	84.00	531.00	194.02	370.00	103.55	370.00	370.00	370.00	372.00	372.00	262.35
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	322.00	257.24	257.24	100.53	313.60	350.00	350.00	400.00	110.00	350.56	464.91	350.56	366.00	98.00	152.00	152.00	297.83
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	384.72	280.78	280.78	293.66	313.60	397.60	397.60	400.00	112.50	350.56	464.91	350.56	553.00	98.00	254.00	254.00	334.25
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	324.24	103.49	103.49	103.49	111.00	350.00	414.40	350.00	115.00	333.76	464.91	333.76	366.00	98.00	152.00	152.00	252.16
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,854.16	1,707.63	1,429.12	1,707.63	1,650.00	540.00	2,128.00	1,973.00	1,187.50	1,140.00	907.00	1,140.00	500.00	1,650.00	1,680.00	1,680.00	1,474.91
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,428.56	1,295.84	908.72	1,294.19	1,400.00	1,232.00	1,232.00	700.00	750.50	1,037.12	704.00	1,037.12	1,100.00	1,100.00	1,120.00	1,120.00	1,089.36
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	825.44	574.60	574.60	532.53	756.00	716.80	716.80	700.00	707.00	704.00	704.00	704.00	724.30	650.00	661.00	661.00	682.89
MS11.0000	**FINISHING WORKS**	**NONE**																	
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	480.00	480.00	435.00	480.00	515.20	450.00	421.50	389.50	480.00	480.00	512.40	470.00	475.00	475.00	490.00	486.40	465.78
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	870.00	850.00	850.00	850.00	1,008.00	492.80	492.80	970.00	870.00	860.00	1,142.06	860.00	860.00	860.00	850.00	850.00	841.42
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	120.00	120.00	120.00	120.00	145.00	151.20	151.20	123.00	120.00	120.00	137.36	120.00	120.00	120.00	120.00	123.20	129.79

REGIONAL OFFICE III

Material Code	Material Description	Unit	Aurora DEO	Bataan 1st DEO	Bataan 2nd DEO	Bataan 3rd DEO	Bulacan 1st DEO	Bulacan 2nd DEO	Bulacan 3rd DEO	Nueva Ecija 1st DEO	Nueva Ecija 2nd DEO	Pampanga 1st DEO	Pampanga 2nd DEO	Pampanga 3rd DEO	Tarlac 1st DEO	Tarlac 2nd DEO	Zambales 1st DEO	Zambales 2nd DEO	Average
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	137.97	135.00	130.00	135.00	142.00	154.50	116.00	164.00	137.97	137.97	137.36	137.97	137.97	120.00	140.00	134.40	138.89
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	160.16	160.16	160.16	160.16	134.40	160.00	204.96	216.00	163.52	160.16	159.04	160.16	160.16	160.16	160.16	160.16	167.16
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	140.00	130.00	96.88	130.00	117.60	135.00	150.00	211.75	120.00	127.58	176.40	127.58	130.00	130.00	140.00	179.20	139.56
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	134.40	127.20	98.56	127.20	112.00	110.00	109.00	157.00	120.00	127.20	128.80	127.20	127.20	127.20	127.20	137.36	122.85
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	150.00	150.00	150.00	150.00	106.40	230.81	230.81	190.01	150.00	150.00	230.72	150.00	150.00	130.00	150.00	150.00	171.71
MS11.0009	W-CLIP (0.5 mm thk.)	PC	5.04	5.00	4.44	8.96	6.72	5.00	5.60	6.00	4.80	5.30	5.04	5.00	5.00	5.00	5.30	6.00	5.63
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	50.40	49.64	49.64	67.20	50.00	72.80	72.80	35.00	49.28	49.64	73.96	49.64	49.64	49.64	49.64	95.00	56.40
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	61.60	58.30	35.50	58.30	50.40	60.00	52.50	53.00	55.50	50.00	59.06	50.00	55.00	55.00	58.30	58.30	54.01
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	22.00	22.00	22.00	22.00	15.68	180.00	50.00	28.50	22.00	22.00	358.40	22.00	22.00	22.00	22.00	280.00	69.51
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	50.00	50.00	49.28	63.84	56.00	75.00	62.50	100.00	50.00	50.00	1.68	50.00	50.00	50.00	50.56	50.00	55.30
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	84.00	100.00	69.98	100.00	100.00	100.00	100.00	102.00	84.00	79.00	94.33	79.00	100.00	60.42	100.00	94.44	92.12
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	562.20	495.00	430.00	495.00	476.00	537.94	537.94	513.51	562.20	458.63	540.40	458.63	570.00	570.00	495.00	495.00	509.89
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	690.00	688.26	688.26	688.26	554.00	561.79	561.79	690.00	690.00	688.26	537.60	688.26	685.00	685.00	688.26	688.26	639.84
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	192.08	168.00	168.00	168.00	201.60	157.70	157.70	179.00	192.08	138.60	138.60	138.60	178.92	178.92	160.00	160.00	169.21
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	63.00	56.00	56.00	56.00	67.20	56.18	56.18	53.50	58.93	58.93	58.93	58.93	58.93	58.93	59.88	59.88	58.26
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	55.37	55.37	55.37	55.37	56.00	56.00	56.00	42.50	55.37	55.37	50.40	50.00	55.37	55.37	55.37	55.37	53.92
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	74.87	74.87	49.28	628.32	56.00	50.00	50.00	50.00	74.87	74.87	50.40	50.00	74.87	74.87	74.87	74.87	112.13
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**																	
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	696.08	696.08	696.08	1,058.96	695.52	696.08	696.08	696.08	696.08	696.08	963.20	696.08	696.08	696.08	696.08	696.08	753.30
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,058.32	1,058.32	1,058.32	1,468.32	1,058.32	1,058.32	1,058.32	1,058.32	1,058.32	1,058.32	1,322.83	1,058.32	1,058.32	1,058.32	1,058.32	1,058.32	1,119.64
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,760.60	1,760.60	1,760.60	2,186.80	1,760.60	1,760.60	1,760.60	1,760.60	1,760.60	1,760.60	1,624.00	1,760.60	1,760.60	1,760.60	1,760.60	1,760.60	1,786.92
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,220.00	2,220.00	2,220.00	2,985.36	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,105.60	2,159.52	2,220.00	2,220.00	2,220.00	2,220.00	2,279.18
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,900.00	2,900.00	2,900.00	3,696.56	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,923.20	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,974.53
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,625.00	3,625.00	3,625.00	4,564.56	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,192.00	3,625.00	3,625.00	3,625.00	3,625.00	3,625.00	3,671.05
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,046.70	5,046.70	5,046.70	6,447.28	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	4,088.00	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,086.87
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	71.06	71.06	71.06	179.20	71.06	71.06	71.06	71.06	71.06	71.06	179.20	71.06	71.06	71.06	71.06	71.06	90.73
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	118.00	118.00	118.68	208.88	118.00	118.00	118.00	118.00	118.00	118.00	201.60	118.00	118.00	118.00	118.00	118.00	133.93
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	140.00	140.00	140.00	231.84	140.00	140.00	140.00	140.00	140.00	140.00	211.68	140.00	140.00	140.00	140.00	140.00	154.87
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	168.00	168.00	168.00	254.24	168.00	168.00	168.00	168.00	168.00	168.00	221.76	168.00	168.00	168.00	168.00	168.00	180.73
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	206.08	206.08	206.08	294.00	206.08	206.08	206.08	206.08	206.08	206.08	240.80	206.08	206.08	206.08	206.08	206.08	217.23
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	224.00	224.00	224.00	306.88	224.00	224.00	224.00	224.00	224.00	224.00	263.20	224.00	224.00	224.00	224.00	224.00	235.10
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	245.00	245.00	245.00	364.00	245.00	245.00	245.00	245.00	245.00	245.00	308.00	245.00	245.00	245.00	245.00	245.00	261.55
MS13.0000	**VENTILATING SYSTEM**	**NONE**																	
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	768.77	768.77	768.77	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	609.66
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	872.50	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	802.04
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	4,701.31	4,701.31	4,701.31	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	3,147.11
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**																	
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	2,168.07	2,168.07	2,168.07	1,633.00	1,990.00	1,990.00	2,016.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	2,008.48
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	2,660.87	2,660.87	2,426.00	3,230.77	3,230.77	3,920.00	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,116.65
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	8,400.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	13,490.91
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,798.79	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,758.98
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,647.01	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,286.09
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	10,428.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on Bulacan (Asphalt Concrete, Hot-Laid) and NCR (Reinforcing Steel Bars and Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE IV-A

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

NNE | EMA | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE IV-A

Material Code	Material Description	Unit	Batangas 1st DEO	Batangas 2nd DEO	Batangas 3rd DEO	Batangas 4th DEO	Cavite 1st DEO	Cavite 2nd DEO	Cavite 3rd DEO	Laguna 1st DEO	Laguna 2nd DEO	Laguna 3rd DEO	Quezon 1st DEO	Quezon 2nd DEO	Quezon 3rd DEO	Quezon 4th DEO	Rizal 1st DEO	Rizal 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**																	
MG01.0001	COMMON BORROW	CUM	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	150.00	150.00	118.00
MG01.0002	SELECTED BORROW	CUM	350.00	200.00	350.00	320.00	290.00	290.00	290.00	320.00	380.00	350.00	334.00	334.00	337.00	336.00	275.00	275.00	315.82
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	177.50	177.50	177.50	177.50	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	319.09
MG01.0004	AGGREGATE BASE COURSE	CUM	182.50	182.50	182.50	182.50	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00	625.00	625.00	543.63
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	299.33	299.33	299.33	299.33	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	490.66
MG01.0008	FINE AGGREGATE (SAND)	CUM	740.00	740.00	740.00	740.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	750.00	750.00	841.82
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	780.00	780.00	780.00	780.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,180.00	1,100.00	1,100.00	1,034.54
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	710.00	710.00	710.00	710.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	950.00	850.00	850.00	862.72
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	636.36
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	600.00	600.00	601.12	601.12	601.12	601.12	601.12	601.12	601.12	601.12	601.12	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	637.17
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	636.36
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	636.36
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**																	
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**																	
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	230.00	230.00	230.00	230.00	190.00	190.00	190.00	200.00	200.00	200.00	210.00	210.00	210.00	210.00	198.30	198.30	209.09
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**																	
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	16.00	16.00	16.00	16.00	16.96	16.96	16.96	16.96	16.96	16.96	16.96	16.96	16.96	16.96	17.92	17.92	16.61
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47	27.47
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	10.00	10.00	10.00	10.00	13.00	13.00	13.00	11.00	11.00	11.00	10.00	10.00	10.00	10.00	14.00	14.00	11.09
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	15.00	15.00	15.00	15.00	18.00	18.00	18.00	12.00	12.00	12.00	13.00	13.00	13.00	13.00	18.00	18.00	14.82
MG05.0000	**CHEMICAL**	**NONE**																	
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,957.00	4,957.00	4,957.00	4,957.00	4,762.62	4,762.62	4,762.62	4,762.62	4,762.62	4,762.62	4,794.00	4,794.00	4,794.00	4,794.00	4,762.62	4,762.62	4,836.16
MG05.0003	CONCRETE NEUTRALIZER	LTR	234.00	234.00	234.00	234.00	185.00	185.00	185.00	200.00	200.00	200.00	167.00	167.00	167.00	167.00	234.00	234.00	205.27
MG05.0004	CURING COMPOUND	LTR	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77
MG05.0012	GREASE	LTR	112.00	112.00	112.00	112.00	230.00	230.00	230.00	112.00	112.00	112.00	115.00	115.00	115.00	115.00	230.00	230.00	144.46
MG06.0000	**FORM**	**NONE**																	
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	65.00	65.00	65.00	65.00	85.00	85.00	85.00	70.00	70.00	70.00	80.00	80.00	80.00	80.00	85.00	85.00	73.18
MG06.0002	CONCRETE NAIL, ASSORTED	KG	80.00	80.00	80.00	80.00	110.00	110.00	110.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	95.46
MG06.0003	COCO LUMBER	BDFT	25.00	25.00	25.00	25.00	30.00	30.00	30.00	17.00	17.00	17.00	35.00	35.00	35.00	35.00	20.41	20.41	25.09
MG06.0004	GOOD LUMBER	BDFT	55.00	55.00	55.00	55.00	65.00	65.00	65.00	33.79	33.79	33.79	60.00	60.00	60.00	60.00	21.67	21.67	52.40
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	420.00	420.00	420.00	420.00	420.00	380.00	450.00	426.98	426.98	426.98	510.00	510.00	510.00	510.00	444.51	444.51	429.18
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	700.00	700.00	700.00	700.00	761.60	605.00	761.60	864.53	864.53	864.53	910.00	910.00	910.00	910.00	776.00	776.00	766.53
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,250.00	1,250.00	1,250.00	1,250.00	1,300.00	1,065.00	1,350.00	1,366.00	1,366.00	1,366.00	1,360.00	1,360.00	1,360.00	1,360.00	1,384.00	1,384.00	1,288.45
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	300.00	300.00	300.00	300.00	310.00	290.00	302.50	370.28	370.28	370.28	380.00	380.00	380.00	380.00	448.00	448.00	326.67
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	520.00	520.00	520.00	520.00	530.00	527.50	550.00	664.15	664.15	664.15	710.00	710.00	710.00	710.00	750.00	750.00	580.91
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	980.00	980.00	980.00	980.00	980.00	980.00	1,100.00	1,112.26	1,112.26	1,112.26	1,300.00	1,300.00	1,300.00	1,300.00	1,310.00	1,310.00	1,056.07
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	720.00	720.00	720.00	720.00	600.00	600.00	600.00	752.08	752.08	752.08	720.00	720.00	720.00	720.00	700.00	700.00	696.02
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,160.00	1,160.00	1,160.00	1,160.00	940.00	940.00	940.00	986.00	986.00	986.00	1,200.00	1,200.00	1,200.00	1,200.00	1,320.00	1,320.00	1,056.18
MG06.0012	STEEL FORM (150 mm width)	M	68.00	53.00	53.00	45.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	46.00	44.00	43.00	43.00	47.27
MG06.0013	STEEL FORM (200 mm width)	M	85.00	60.00	60.00	52.00	51.00	68.00	51.00	51.00	51.00	51.00	51.00	51.00	54.00	53.00	51.00	51.00	56.64
MG06.0014	STEEL FORM (230 mm width)	M	120.00	70.00	70.00	58.00	57.00	60.00	57.00	57.00	57.00	57.00	57.00	57.00	60.00	59.00	57.00	57.00	65.45
MG06.0015	STEEL FORM (250 mm width)	M	70.00	70.00	70.00	60.00	61.00	60.00	61.00	61.00	61.00	60.00	67.00	64.00	64.00	62.00	61.00	60.00	63.72
MG06.0016	STEEL FORM (280 mm width)	M	70.00	70.00	70.00	67.00	66.00	60.00	66.00	66.00	66.00	60.00	69.00	69.00	69.00	68.00	66.00	65.00	66.36
MG06.0017	STEEL FORM (300 mm width)	M	70.00	70.00	70.00	60.00	70.00	60.00	70.00	70.00	70.00	60.00	73.00	73.00	73.00	73.00	70.00	65.00	67.55
MG07.0000	**PAINT**	**NONE**																	
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	695.00	695.00	695.00	695.00	700.00	700.00	700.00	900.00	900.00	900.00	717.51	717.51	717.51	717.51	925.00	925.00	754.32
MG07.0002	RED OXIDE METAL PRIMER	GAL	410.00	410.00	410.00	410.00	400.00	400.00	400.00	495.00	495.00	495.00	490.00	490.00	490.00	490.00	517.50	517.50	437.72
MG07.0003	SOLVENT-BASED PRIMER	GAL	207.50	207.50	207.50	207.50	610.00	610.00	610.00	610.00	610.00	610.00	210.00	210.00	210.00	210.00	610.00	610.00	427.27
MG07.0004	TINTING COLOR	LTR	190.00	190.00	190.00	190.00	212.50	212.50	212.50	140.00	140.00	140.00	270.00	270.00	270.00	270.00	125.00	125.00	189.77
MG07.0005	ALUMINUM PAINT	GAL	731.00	731.00	731.00	731.00	560.00	560.00	560.00	670.00	670.00	670.00	610.00	610.00	610.00	610.00	567.50	567.50	656.73
MG07.0006	LATEX PAINT, GLOSS	GAL	650.00	650.00	650.00	650.00	750.00	750.00	750.00	758.00	758.00	758.00	635.00	635.00	635.00	635.00	770.00	770.00	705.36
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	685.00	685.00	685.00	685.00	750.00	750.00	750.00	750.00	750.00	750.00	630.00	630.00	630.00	630.00	770.00	770.00	715.45
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	745.00	745.00	745.00	745.00	845.00	845.00	845.00	820.00	820.00	820.00	653.50	653.50	653.50	653.50	827.50	827.50	784.41
MG07.0009	LACQUER THINNER	GAL	325.00	325.00	325.00	325.00	350.00	350.00	350.00	360.00	360.00	360.00	382.50	382.50	382.50	382.50	495.00	495.00	346.59
MG07.0010	PAINT THINNER	GAL	420.00	420.00	420.00	420.00	465.00	465.00	465.00	380.00	380.00	380.00	347.50	347.50	347.50	347.50	425.00	425.00	414.77
MG09.0000	**READY-MIX CONCRETE**	**NONE**																	
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	6,572.50	6,572.50	6,572.50	6,572.50	7,013.12	7,013.12	7,013.12	6,500.00	6,500.00	6,500.00	7,137.96	7,137.96	7,137.96	7,137.96	6,520.00	6,520.00	6,724.30
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	7,117.50	7,117.50	7,117.50	7,117.50	7,340.00	7,340.00	7,340.00	6,700.00	6,700.00	6,700.00	7,523.52	7,523.52	7,523.52	7,523.52	6,630.00	6,630.00	7,101.23
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	7,527.50	7,527.50	7,527.50	7,527.50	7,645.00	7,645.00	7,645.00	6,900.00	6,900.00	6,900.00	8,006.59	8,006.59	8,006.59	8,006.59	6,990.00	6,990.00	7,431.96
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	8,297.50	8,297.50	8,297.50	8,297.50	7,990.00	7,990.00	7,990.00	7,300.00	7,300.00	7,300.00	9,709.30	9,709.30	9,709.30	9,709.30	8,987.50	8,987.50	8,069.94
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	6,982.50	6,982.50	6,982.50	6,982.50	8,086.72	8,086.72	8,086.72	6,600.00	6,600.00	6,600.00	7,331.85	7,331.85	7,331.85	7,331.85	6,630.00	6,630.00	7,211.09
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	7,607.50	7,607.50	7,607.50	7,607.50	7,720.00	7,720.00	7,720.00	6,900.00	6,900.00	6,900.00	7,782.41	7,782.41	7,782.41	7,782.41	6,990.00	6,990.00	7,461.13
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	7,987.50	7,987.50	7,987.50	7,987.50	7,885.00	7,885.00	7,885.00	7,200.00	7,200.00	7,200.00	8,330.48	8,330.48	8,330.48	8,330.48	7,170.00	7,170.00	7,775.95
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	8,472.50	8,472.50	8,472.50	8,472.50	8,195.00	8,195.00	8,195.00	7,450.00	7,450.00	7,450.00	9,837.08	9,837.08	9,837.08	9,837.08	9,305.00	9,305.00	8,242.01
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	7,362.50	7,362.50	7,362.50	7,362.50	7,565.00	7,565.00	7,565.00	6,900.00	6,900.00	6,900.00	7,623.24	7,623.24	7,623.24	7,623.24	6,880.00	6,880.00	7,315.29
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	8,182.50	8,182.50	8,182.50	8,182.50	7,885.00	7,885.00	7,885.00	7,000.00	7,000.00	7,000.00	8,008.80	8,008.80	8,008.80	8,008.80	7,170.00	7,170.00	7,763.07
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	7,987.50	7,987.50	7,987.50	7,987.50	7,695.00	7,695.00	7,695.00	7,100.00	7,100.00	7,100.00	7,817.13	7,817.13	7,817.13	7,817.13	6,990.00	6,990.00	7,650.19

REGIONAL OFFICE IV-A

Material Code	Material Description	Unit	Batangas 1st DEO	Batangas 2nd DEO	Batangas 3rd DEO	Batangas 4th DEO	Cavite 1st DEO	Cavite 2nd DEO	Cavite 3rd DEO	Laguna 1st DEO	Laguna 2nd DEO	Laguna 3rd DEO	Quezon 1st DEO	Quezon 2nd DEO	Quezon 3rd DEO	Quezon 4th DEO	Rizal 1st DEO	Rizal 2nd DEO	Average
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	8,487.50	8,487.50	8,487.50	8,487.50	7,897.50	7,897.50	7,897.50	7,200.00	7,200.00	7,200.00	7,947.13	7,947.13	7,947.13	7,947.13	7,095.00	7,095.00	7,926.33
MG10.0000	**STRUCTURAL STEEL**	**NONE**																	
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MG10.0003	GI TIE WIRE #16	KG	70.00	70.00	70.00	70.00	100.00	100.00	100.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	75.00	75.00	81.82
MG10.0004	ANGULAR BAR (A36)	KG	46.86	46.86	46.86	46.86	47.38	47.38	47.38	46.07	46.07	46.07	50.44	50.44	50.44	50.44	47.38	47.38	47.11
MG10.0005	CHANNEL BAR (A36)	KG	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85	57.85
MG10.0022	FLAT BAR (A36)	KG	60.49	60.49	60.49	60.49	60.49	60.49	60.49	65.92	65.92	65.92	60.49	60.49	60.49	60.49	59.91	59.91	61.97
MG10.0006	SQUARE BAR (A36)	KG	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76	60.76
MG10.0007	I-BEAM (A36)	KG	54.00	54.00	54.00	54.00	55.00	55.00	55.00	55.00	55.00	55.00	55.00	61.50	61.50	61.50	55.00	55.00	55.23
MG10.0008	WIDE FLANGE (A36)	KG	54.00	54.00	54.00	54.00	55.00	55.00	55.00	55.00	55.00	55.00	55.00	65.50	65.50	65.50	63.00	63.00	59.59
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	69.12	69.12	69.12	69.12	65.16	65.16	65.16	64.49	64.49	64.49	65.16	65.16	65.16	65.16	65.16	65.16	66.42
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00
MG99.0000	**VARIOUS**	**NONE**																	
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	105.00	105.00	105.00	105.00	100.00	100.00	100.00	111.00	111.00	111.00	110.00	110.00	110.00	110.00	125.00	125.00	105.73
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**																	
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**																	
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,950.00	1,950.00	1,950.00	1,950.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	2,050.00	2,050.00	2,050.00	2,050.00	1,900.00	1,900.00	1,931.82
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,200.00	2,200.00	2,200.00	2,200.00	2,100.00	2,100.00	2,109.09
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,550.00	2,550.00	2,550.00	2,550.00	2,450.00	2,450.00	2,450.00	2,450.00	2,450.00	2,450.00	2,550.00	2,550.00	2,550.00	2,550.00	2,450.00	2,450.00	2,495.46
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,875.00	2,875.00	2,875.00	2,875.00	2,750.00	2,750.00	2,750.00	2,750.00	2,750.00	2,750.00	2,890.00	2,890.00	2,890.00	2,890.00	2,750.00	2,750.00	2,808.18
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,250.00	3,250.00	3,250.00	3,250.00	3,250.00	3,250.00	3,250.00	3,250.00	3,250.00	3,250.00	3,390.00	3,390.00	3,390.00	3,390.00	3,250.00	3,250.00	3,262.73
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,380.00	2,380.00	2,380.00	2,380.00	2,250.00	2,250.00	2,261.82
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,650.00	2,650.00	2,650.00	2,650.00	2,650.00	2,650.00	2,650.00	2,650.00	2,650.00	2,650.00	2,770.00	2,770.00	2,770.00	2,770.00	2,650.00	2,650.00	2,660.91
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,275.00	2,275.00	2,275.00	2,275.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,570.00	2,570.00	2,570.00	2,570.00	2,400.00	2,400.00	2,370.00
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,850.00	2,850.00	2,850.00	2,900.00	2,900.00	2,900.00	3,020.00	3,020.00	3,020.00	3,020.00	2,900.00	2,900.00	2,897.28
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,860.00	3,860.00	3,860.00	3,860.00	3,750.00	3,750.00	3,760.00
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	4,000.00	4,000.00	4,000.00	4,000.00	3,900.00	3,900.00	3,909.09
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,725.00	4,725.00	4,725.00	4,725.00	4,850.00	4,850.00	4,850.00	4,850.00	4,850.00	4,850.00	4,910.00	4,910.00	4,910.00	4,910.00	4,850.00	4,850.00	4,810.00
MS02.0013	FILTER CLOTH	SQM	180.00	180.00	180.00	180.00	280.00	280.00	280.00	180.00	180.00	180.00	190.00	190.00	190.00	190.00	280.00	280.00	208.18
MS02.0014	COCO-NET, CGN 400	SQM	97.50	97.50	97.50	97.50	120.00	120.00	120.00	110.00	110.00	110.00	115.00	115.00	115.00	115.00	110.00	110.00	108.63
MS02.0015	COCO-NET, CGN 700	SQM	175.00	175.00	175.00	175.00	130.00	130.00	130.00	130.00	130.00	130.00	160.00	160.00	160.00	160.00	160.00	160.00	149.09
MS02.0016	FASCINE, CGR 200	M	470.00	470.00	470.00	470.00	470.00	470.00	470.00	470.00	470.00	470.00	480.00	480.00	480.00	480.00	400.00	400.00	470.91
MS02.0017	FASCINE, CGR 300	M	520.00	520.00	520.00	520.00	495.00	495.00	495.00	537.00	537.00	537.00	540.00	540.00	540.00	540.00	520.00	520.00	519.64
MS02.0018	SODDING	SQM	200.00	200.00	200.00	200.00	180.00	180.00	180.00	110.00	110.00	110.00	100.00	100.00	100.00	100.00	90.00	90.00	160.91
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	800.00	800.00	800.00	800.00	845.00	845.00	845.00	800.00	800.00	800.00	830.00	830.00	830.00	830.00	800.00	800.00	815.00
MS02.0020	VEGETATION, HYDROSEEDING	SQM	169.00	169.00	169.00	169.00	95.00	95.00	95.00	100.00	100.00	100.00	120.00	120.00	120.00	120.00	50.00	50.00	125.54
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	100.00	100.00	100.00	100.00	90.00	90.00	90.00	90.00	90.00	90.00	110.00	110.00	110.00	110.00	90.00	90.00	95.46
MS05.0000	**GIRDER**	**NONE**																	
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	13,100.00	13,100.00	13,100.00	13,100.00	12,000.00	12,000.00	12,100.00
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	16,500.00	16,500.00	16,500.00	16,500.00	15,000.00	15,000.00	15,136.37
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	19,000.00	19,000.00	19,000.00	19,000.00	18,000.00	18,000.00	18,090.91
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	25,000.00	25,000.00	25,000.00	25,000.00	23,000.00	23,000.00	23,181.81
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	23,500.00	23,500.00	23,500.00	23,500.00	23,000.00	23,000.00	23,000.00	23,500.00	23,500.00	23,500.00	25,500.00	25,500.00	25,500.00	25,500.00	23,500.00	23,500.00	23,545.45
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	26,000.00	26,000.00	26,000.00	26,000.00	24,000.00	24,000.00	24,181.82
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	31,000.00	31,000.00	31,000.00	31,000.00	29,000.00	29,000.00	29,181.82
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	33,000.00	35,200.00	35,200.00	35,200.00	35,200.00	33,000.00	33,000.00	33,200.00
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	17,000.00	17,000.00	17,000.00	17,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	20,000.00	20,000.00	20,000.00	20,000.00	18,000.00	18,000.00	17,818.18
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	68.00	68.00	68.00	68.00	70.00	70.00	70.00	70.00	70.00	70.00	80.00	80.00	80.00	80.00	70.00	70.00	70.18
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	80.00	80.00	80.00	80.00	76.00	76.37
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**																	
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	460.00	460.00	460.00	460.00	450.00	450.00	450.91
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	460.00	460.00	460.00	460.00	450.00	450.00	450.91
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,582.50	1,582.50	1,582.50	1,582.50	1,560.00	1,560.00	1,560.00	1,565.00	1,565.00	1,565.00	1,607.50	1,607.50	1,607.50	1,607.50	1,565.00	1,565.00	1,573.87
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,800.00	1,800.00	1,800.00	1,800.00	1,750.00	1,750.00	1,750.00	1,780.00	1,780.00	1,780.00	1,790.00	1,790.00	1,790.00	1,790.00	1,780.00	1,780.00	1,780.00
MS07.0031	GLASS BEADS (25 kg)	BAG	895.00	895.00	895.00	895.00	850.00	850.00	850.00	895.00	895.00	895.00	899.00	899.00	899.00	899.00	905.00	905.00	883.09
MS07.0032	PRIMER	LTR	190.00	190.00	190.00	190.00	200.00	200.00	200.00	180.00	180.00	180.00	206.00	206.00	206.00	206.00	200.00	200.00	191.45
MG08.0000	**PIPE**	**NONE**																	
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	336.00	336.00	336.00	336.00	403.00	403.00	403.00	400.00	400.00	400.00	398.00	398.00	398.00	398.00	425.00	425.00	377.36
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	480.00	480.00	480.00	480.00	506.00	506.00	506.00	463.00	463.00	463.00	450.00	450.00	450.00	450.00	550.00	550.00	479.73
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	600.00	600.00	600.00	600.00	739.37	739.50	739.50	600.00	600.00	600.00	650.00	650.00	650.00	650.00	920.00	920.00	642.58
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,250.00	1,250.00	1,250.00	1,250.00	1,110.00	1,110.00	1,110.00	1,130.00	1,130.00	1,130.00	1,200.00	1,200.00	1,200.00	1,200.00	1,260.00	1,260.00	1,174.55

REGIONAL OFFICE IV-A

Material Code	Material Description	Unit	Batangas 1st DEO	Batangas 2nd DEO	Batangas 3rd DEO	Batangas 4th DEO	Cavite 1st DEO	Cavite 2nd DEO	Cavite 3rd DEO	Laguna 1st DEO	Laguna 2nd DEO	Laguna 3rd DEO	Quezon 1st DEO	Quezon 2nd DEO	Quezon 3rd DEO	Quezon 4th DEO	Rizal 1st DEO	Rizal 2nd DEO	Average
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,676.00	1,676.00	1,676.00	1,676.00	1,320.00	1,320.00	1,320.00	1,613.00	1,613.00	1,613.00	1,470.00	1,470.00	1,470.00	1,470.00	1,720.00	1,720.00	1,543.00
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	2,840.00	2,840.00	2,840.00	2,840.00	2,840.00	2,840.00	2,840.00	2,787.00	2,787.00	2,787.00	2,600.00	2,600.00	2,600.00	2,600.00	3,162.50	2,840.00	2,803.72
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,120.00	4,120.00	4,121.00	4,121.00	4,121.00	3,900.00	3,900.00	3,900.00	3,900.00	3,482.00	3,482.00	4,136.63
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	7,015.00	7,015.00	7,015.00	7,015.00	4,350.00	4,350.00	4,350.00	6,600.00	6,600.00	6,600.00	6,810.00	6,810.00	6,810.00	6,810.00	6,600.00	6,600.00	6,156.36
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	9,900.00	9,900.00	9,900.00	9,900.00	6,000.00	6,000.00	6,000.00	9,900.00	9,900.00	9,900.00	9,910.00	9,910.00	9,910.00	9,910.00	9,700.00	9,700.00	8,837.27
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	65.00	65.00	65.00	65.00	80.00	80.00	80.00	90.00	90.00	90.00	85.00	85.00	85.00	85.00	100.00	100.00	77.73
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	90.00	90.00	90.00	90.00	100.00	100.00	100.00	140.00	140.00	140.00	80.00	80.00	80.00	80.00	135.00	135.00	105.46
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	98.00	98.00	98.00	98.00	112.00	112.00	112.00	173.79	173.79	173.79	105.00	105.00	105.00	105.00	172.73	172.73	123.12
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	145.00	145.00	145.00	145.00	173.00	173.00	173.00	173.00	173.00	173.00	185.00	185.00	185.00	185.00	240.00	240.00	163.90
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	168.00	168.00	168.00	168.00	270.00	270.00	270.00	270.00	270.00	270.00	270.00	270.00	270.00	270.00	125.00	125.00	232.91
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	327.00	327.00	327.00	327.00	260.00	260.00	260.00	468.00	468.00	468.00	480.00	480.00	480.00	480.00	220.00	220.00	361.09
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	506.00	506.00	506.00	506.00	350.00	350.00	350.00	655.00	655.00	655.00	700.00	700.00	700.00	700.00	300.00	300.00	521.73
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,306.14	1,306.14	1,306.14	1,306.14	1,150.00	1,150.00	1,150.00	1,306.14	1,306.14	1,306.14	1,306.14	1,306.14	1,306.14	1,306.14	1,306.14	1,306.14	1,263.56
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,755.00	1,755.00	1,755.00	1,755.00	1,550.00	1,550.00	1,550.00	1,743.67	1,743.67	1,743.67	1,755.00	1,755.00	1,755.00	1,755.00	1,755.00	1,755.00	1,696.00
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,445.69	4,445.69	4,445.69	4,445.69	3,915.00	3,915.00	3,915.00	4,445.69	4,445.69	4,445.69	4,445.69	4,445.69	4,445.69	4,445.69	4,445.69	4,445.69	4,300.96
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00	510.00
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00	872.00
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00	1,145.00
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00	3,347.00
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00	3,640.00
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00	4,355.00
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00	5,300.00
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00	6,390.00
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00	2,736.00
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00	4,268.00
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00	9,294.00
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00	11,550.00
MS09.0000	**ELECTRICAL WORKS**	**NONE**																	
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	305.00	305.00	305.00	305.00	336.00	336.00	336.00	285.00	285.00	285.00	285.00	285.00	285.00	285.00	275.00	275.00	306.18
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	369.00	369.00	369.00	369.00	425.00	425.00	425.00	344.50	344.50	344.50	379.00	379.00	379.00	379.00	340.00	340.00	378.50
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	645.00	645.00	645.00	645.00	560.00	560.00	560.00	535.00	535.00	535.00	535.00	535.00	535.00	535.00	535.00	535.00	581.82
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	19.50	19.50	19.50	19.50	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	19.82
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	31.51	31.51	31.51	31.51	33.00	33.00	33.00	31.51	31.51	31.51	31.51	31.51	31.51	31.51	31.51	31.51	31.91
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	39.00	39.00	39.00	39.00	44.00	44.00	44.00	39.00	39.00	39.00	44.00	44.00	44.00	44.00	44.00	44.00	40.82
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50	72.50
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25	8.25
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00	11.00
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14	22.14
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	124.56	124.56	124.56	124.56	106.00	106.00	106.00	106.00	106.00	106.00	121.50	121.50	121.50	121.50	120.00	120.00	114.15
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	130.00	130.00	130.00	130.00	120.00	120.00	120.00	110.00	110.00	110.00	121.00	121.00	121.00	121.00	122.51	122.51	121.00
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	181.00	181.00	181.00	181.00	180.00	180.00	180.00	180.00	180.00	180.00	186.00	186.00	186.00	186.00	180.00	180.00	180.91
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	18.00	18.00	18.00	18.00	20.00	20.00	20.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	20.00	20.00	18.55
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	25.00	25.00	25.00	25.00	24.00	24.00	24.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	24.73
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	44.50	44.50	44.50	44.50	44.00	44.00	44.00	44.50	44.50	44.50	44.50	44.50	44.50	44.50	44.50	44.50	44.36
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	20.00	22.50	22.50	22.50	20.00	20.00	20.00	22.50	22.50	22.50	22.50	22.50	22.50	20.91
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00	30.00
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50	14.50
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50	28.50
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	60.00	60.00	60.00	60.00	60.00	60.00	60.00	57.50	57.50	57.50	60.00	60.00	60.00	60.00	65.00	65.00	59.32
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	200.00	200.00	200.00	200.00	180.00	180.00	180.00	207.50	207.50	207.50	200.00	200.00	200.00	200.00	200.00	200.00	196.59
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00	318.00
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00	85.00

REGIONAL OFFICE IV-A

Material Code	Material Description	Unit	Batangas 1st DEO	Batangas 2nd DEO	Batangas 3rd DEO	Batangas 4th DEO	Cavite 1st DEO	Cavite 2nd DEO	Cavite 3rd DEO	Laguna 1st DEO	Laguna 2nd DEO	Laguna 3rd DEO	Quezon 1st DEO	Quezon 2nd DEO	Quezon 3rd DEO	Quezon 4th DEO	Rizal 1st DEO	Rizal 2nd DEO	Average
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	71.00	71.00	71.00	71.00	71.00	71.00	71.00	65.00	65.00	65.00	67.50	67.50	67.50	67.50	66.00	66.00	69.04
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	48.00	48.00	48.00	48.00	40.00	40.00	40.00	44.00	44.00	44.00	44.00	44.00	44.00	44.00	44.00	44.00	44.37
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	27.50	27.50	27.50	27.50	30.50	30.50	30.50	29.50	29.50	29.50	27.50	27.50	27.50	27.50	27.50	27.50	28.86
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	48.88	48.88	48.88	50.00	50.00	50.00	50.00	47.50	47.50	49.69
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	58.00	58.00	58.00	58.00	57.50	57.50	57.50	62.00	62.00	62.00	65.00	65.00	65.00	65.00	60.00	60.00	59.59
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	40.00	40.00	40.00	40.00	42.50	42.50	42.50	39.00	39.00	39.00	39.00	39.00	39.00	39.00	40.00	40.00	40.32
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50	407.50
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00	880.00
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	24.81	24.81	24.81	24.81	25.00	25.00	25.00	25.83	25.83	25.83	24.65	24.65	24.65	24.65	24.83	24.83	25.12
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	40.33	40.33	40.33	40.33	43.00	43.00	43.00	42.09	42.09	42.09	40.71	40.71	40.71	40.71	41.75	41.75	41.57
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	67.44	67.44	67.44	67.44	66.00	66.00	66.00	65.08	65.08	65.08	63.20	63.20	63.20	63.20	67.00	67.00	66.02
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	99.52	99.52	99.52	99.52	99.00	99.00	99.00	99.44	99.44	99.44	98.00	98.00	98.00	98.00	99.44	99.44	99.22
MS09.0057	SWITCH, ONE-GANG	PC	95.00	95.00	95.00	95.00	95.00	95.00	95.00	100.00	100.00	100.00	98.00	98.00	98.00	98.00	99.50	99.50	96.64
MS09.0058	SWITCH, TWO-GANG	PC	142.50	142.50	142.50	142.50	142.50	142.50	142.50	135.00	135.00	135.00	135.00	135.00	135.00	135.00	135.00	135.00	139.77
MS09.0059	SWITCH, THREE-GANG	PC	239.50	239.50	239.50	239.50	224.00	224.00	224.00	224.75	224.75	224.75	224.50	224.50	224.50	224.50	243.00	243.00	229.89
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00	116.00
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40	218.40
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50	287.50
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	100.00	100.00	100.00	100.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.00	99.36
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	125.00	125.00	125.00	125.00	130.00	130.00	130.00	124.00	124.00	124.00	120.00	120.00	120.00	120.00	125.00	125.00	125.64
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	164.51	164.51	164.51	164.51	162.50	162.50	162.50	179.50	179.50	179.50	168.00	168.00	168.00	168.00	164.51	164.51	168.37
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,200.00	1,200.00	1,200.00	1,200.00	1,260.00	1,260.00	1,260.00	1,200.00	1,200.00	1,200.00	1,304.50	1,304.50	1,304.50	1,304.50	1,260.00	1,260.00	1,225.86
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,802.00	1,802.00	1,802.00	1,802.00	1,802.00	1,802.00	1,802.00	1,852.00	1,852.00	1,852.00	1,639.50	1,639.50	1,639.50	1,639.50	1,705.00	1,705.00	1,800.86
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00	585.00
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	53.00	53.00	53.00	53.00	58.00	58.00	58.00	50.00	50.00	50.00	56.00	56.00	56.00	56.00	50.00	50.00	53.82
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	349.88	349.88	349.88	349.88	350.00	350.00	350.00	349.75	349.75	349.75	349.88	349.88	349.88	349.88	349.88	349.88	349.88
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00	537.00
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	350.00	350.00	350.00	350.00	350.00	350.00	350.00	325.00	325.00	325.00	350.00	350.00	350.00	350.00	350.00	350.00	343.18
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	410.00	410.00	410.00	410.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	416.36
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	440.50	440.50	440.50	440.50	431.00	431.00	431.00	410.00	410.00	410.00	444.00	444.00	444.00	444.00	431.00	431.00	429.91
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50	3,065.50
MS10.0000	**LIGHTING FIXTURES**	**NONE**																	
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	289.00	289.00	289.00	289.00	348.00	348.00	348.00	289.00	289.00	289.00	329.00	329.00	329.00	329.00	329.00	329.00	308.73
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	490.00	490.00	490.00	490.00	448.00	448.00	448.00	440.00	440.00	440.00	498.00	498.00	498.00	498.00	469.00	469.00	465.64
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	575.00	575.00	575.00	575.00	575.00	575.00	575.00	590.00	590.00	590.00	560.00	560.00	560.00	560.00	575.00	575.00	577.73
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	289.00	289.00	289.00	289.00	279.00	279.00	279.00	250.00	250.00	250.00	279.00	279.00	279.00	279.00	279.00	279.00	274.73
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00	369.00
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00	419.00
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50	499.50
MS10.0009	7W LED BULB, E27	PC	93.00	93.00	93.00	93.00	105.00	105.00	105.00	93.00	93.00	93.00	99.00	99.00	99.00	99.00	100.00	100.00	96.82
MS10.0010	9W LED BULB, E27	PC	120.50	120.50	120.50	120.50	130.00	130.00	130.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00	124.73
MS10.0011	15W LED BULB, E27	PC	170.50	170.50	170.50	170.50	164.51	164.51	164.51	181.00	181.00	181.00	177.00	177.00	177.00	177.00	199.51	199.51	172.32
MS10.0012	18W LED BULB, E27	PC	230.00	230.00	230.00	230.00	230.00	230.00	230.00	230.00	230.00	230.00	227.25	227.25	227.25	227.25	250.00	250.00	229.75
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	40.00	40.00	40.00	35.50	35.50	35.50	35.50	37.50	37.50	36.41
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00
MS10.0015	10W LED FLOODLIGHT	PC	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,220.00	1,220.00	1,220.00	1,220.00	1,630.00	1,630.00	1,630.00	1,318.00	1,318.00	1,318.00	1,599.00	1,599.00	1,599.00	1,599.00	1,265.00	1,265.00	1,393.00
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	648.00	648.00	648.00	648.00	648.00	648.00	648.00	648.00	648.00	648.00	648.00	661.00	661.00	661.00	661.00	648.00	649.18
MS08.0000	**ROOFING**	**NONE**																	
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	297.51	297.51	297.51	297.51	250.00	250.00	250.00	347.60	347.60	347.60	255.00	255.00	255.00	255.00	225.00	225.00	294.35
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	362.50	362.50	362.50	362.50	320.00	320.00	320.00	370.00	370.00	370.00	295.00	295.00	295.00	295.00	370.00	370.00	346.82
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	103.50	103.50	103.50	103.50	98.00	98.00	98.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	98.00	98.00	100.73
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	103.50	103.50	103.50	103.50	98.00	98.00	98.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	98.00	98.00	100.73
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	101.00	101.00	101.00	101.00	98.00	98.00	98.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	98.00	98.00	99.82
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,410.00	1,410.00	1,410.00	1,410.00	1,415.00	1,415.00	1,415.00	1,030.00	1,030.00	1,030.00	1,480.00	1,480.00	1,480.00	1,480.00	1,335.00	1,335.00	1,314.09
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	825.00	825.00	825.00	825.00	750.00	750.00	750.00	800.00	800.00	800.00	900.00	900.00	900.00	900.00	805.00	805.00	804.55
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	380.00	380.00	380.00	380.00	350.00	350.00	350.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	410.00	410.00	397.28
MS11.0000	**FINISHING WORKS**	**NONE**																	
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	480.00	480.00	480.00	480.00	477.50	477.50	477.50	483.50	483.50	483.50	480.00	480.00	480.00	480.00	480.00	480.00	480.27
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	858.38	858.38	858.38	858.38	858.38	858.38	858.38	868.37	868.37	868.37	858.38	858.38	858.38	858.38	858.38	858.38	861.10
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	150.00	150.00	150.00	150.00	152.50	152.50	152.50	140.00	140.00	140.00	150.00	150.00	150.00	150.00	150.00	150.00	147.96
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	185.51	185.51	185.51	185.51	182.40	182.40	180.50
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	140.00	140.00	140.00	140.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00	143.18
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	124.17	124.17	124.17	124.17	124.17	124.17	124.17	120.00	120.00	120.00	124.17	124.17	124.17	124.17	122.51	122.51	123.04
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	193.67	193.67	193.67	193.67	193.67	193.67	193.67	180.00	180.00	180.00	176.20	176.20	176.20	176.20	193.67	193.67	188.35
MS11.0009	W-CLIP (0.5 mm thk.)	PC	5.71	5.71	5.71	5.71	6.25	6.25	6.25	5.50	5.50	5.50	5.86	5.86	5.86	5.86	6.00	6.00	5.81
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	45.00	45.00	45.00	45.00	50.00	50.00	50.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	46.36
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	52.51	52.51	52.51	52.51	52.51	52.51	52.51	53.50	53.50	53.50	52.51	52.51	52.51	52.51	52.51	52.51	52.78
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	51.76	51.76	51.76	50.00	50.00	50.00	50.00	50.00	50.00	50.48
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	100.00	100.00	100.00	100.00	91.67	91.67	91.67	90.00	90.00	90.00	100.00	100.00	100.00	100.00	100.00	100.00	95.00
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	536.63	536.63	536.63	536.63	510.00	510.00	510.00	506.33	506.33	506.33	505.00	505.00	505.00	505.00	500.00	500.00	518.23

REGIONAL OFFICE IV-A

Material Code	Material Description	Unit	Batangas 1st DEO	Batangas 2nd DEO	Batangas 3rd DEO	Batangas 4th DEO	Cavite 1st DEO	Cavite 2nd DEO	Cavite 3rd DEO	Laguna 1st DEO	Laguna 2nd DEO	Laguna 3rd DEO	Quezon 1st DEO	Quezon 2nd DEO	Quezon 3rd DEO	Quezon 4th DEO	Rizal 1st DEO	Rizal 2nd DEO	Average
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	667.00	667.00	667.00	667.00	780.00	780.00	780.00	750.00	750.00	750.00	717.51	717.51	717.51	717.51	685.00	685.00	725.05
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	164.00	164.00	164.00	164.00	181.00	181.00	181.00	146.43	146.43	146.43	163.00	163.00	163.00	163.00	161.50	161.50	163.76
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	56.87	56.87	56.87	56.87	56.87	56.87	56.87	56.87	56.87	56.87	62.00	62.00	62.00	62.00	56.87	56.87	57.34
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75	54.75
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	75.00	75.00	75.00	75.00	75.00	75.00	75.00	74.87	74.87	74.87	75.00	75.00	75.00	75.00	75.00	75.00	74.96
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**																	
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00	728.00
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00	1,232.00
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00	1,960.00
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00	2,220.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00	3,976.00
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00	5,684.00
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32	152.32
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	176.96	176.96	176.96	176.96	176.96	176.96	176.96	168.00	168.00	168.00	185.92	185.92	185.92	185.92	176.96	176.96	175.33
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60	257.60
MS13.0000	**VENTILATING SYSTEM**	**NONE**																	
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**																	
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Bulacan (Asphalt Concrete, Hot-Laid), NCR (Reinforcing Steel Bar and Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

MIMAROPA REGION

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

RIC | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

MIMAROPA REGION

Material Code	Material Description	Unit	Marinduque DEO	Mindoro Occidental DEO	Mindoro Oriental DEO	Palawan 1st DEO	Palawan 2nd DEO	Palawan 3rd DEO	Romblon DEO	Southern Mindoro DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**									
MG01.0001	COMMON BORROW	CUM	1,008.00	308.00	740.32	728.00	896.00	896.00	1,601.60	929.60	888.44
MG01.0002	SELECTED BORROW	CUM	950.00	448.00	661.00	940.00	940.00	940.00	1,971.20	790.00	955.03
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	950.00	448.00	815.00	1,792.00	1,000.00	1,000.00	1,733.76	980.00	1,089.85
MG01.0004	AGGREGATE BASE COURSE	CUM	1,025.00	448.00	742.00	1,624.00	1,056.60	1,232.00	1,680.00	1,000.00	1,100.95
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	1,684.38	540.00	886.00	2,912.00	1,300.00	1,300.00	2,100.00	1,000.00	1,465.30
MG01.0008	FINE AGGREGATE (SAND)	CUM	1,971.20	560.00	739.20	2,600.00	1,849.06	2,449.72	2,912.00	784.00	1,733.15
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	2,044.00	464.80	896.00	2,408.00	2,128.00	2,167.48	2,464.00	1,108.80	1,710.14
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	2,100.00	448.00	910.56	2,240.00	2,128.00	2,167.48	2,537.92	1,120.00	1,706.50
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	927.36	896.00	912.80	2,600.00	1,232.00	2,044.00	2,365.44	1,064.00	1,505.20
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	927.36	856.24	912.80	3,584.00	1,456.00	2,044.00	2,168.32	1,064.00	1,626.59
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	843.36	739.20	912.80	3,584.00	1,456.00	2,318.40	2,168.32	1,064.00	1,635.76
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	843.36	628.32	912.80	3,584.00	1,456.00	2,318.40	2,168.32	1,097.60	1,626.10
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**									
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**									
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	280.00	249.20	249.20	272.32	280.00	280.00	325.00	249.20	273.11
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**									
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	27.50	17.96	17.96	31.92	16.90	27.44	28.58	17.96	23.28
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	32.50	26.41	26.41	44.80	27.47	27.47	32.52	26.41	30.50
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	20.50	12.32	12.32	22.40	19.04	22.40	20.16	12.32	17.68
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	26.50	19.04	19.04	31.36	28.56	30.24	26.88	19.04	25.08
MG05.0000	**CHEMICAL**	**NONE**									
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,670.00	4,788.00	4,794.00	4,250.56	4,984.00	5,037.76	5,270.00	4,794.00	4,823.54
MG05.0003	CONCRETE NEUTRALIZER	LTR	64.40	177.24	150.00	182.64	223.50	213.30	179.20	158.49	168.60
MG05.0004	CURING COMPOUND	LTR	68.77	68.77	68.77	33.60	68.77	68.77	68.77	68.77	64.37
MG05.0012	GREASE	LTR	274.00	270.00	270.00	578.02	250.00	250.00	394.24	270.00	319.53
MG06.0000	**FORM**	**NONE**									
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	85.00	89.60	89.60	89.60	83.12	95.20	100.80	78.40	88.91
MG06.0002	CONCRETE NAIL, ASSORTED	KG	126.80	112.00	112.00	112.00	109.25	106.40	140.00	106.40	115.61
MG06.0003	COCO LUMBER	BDFT	36.96	39.20	39.20	28.00	35.84	29.57	40.00	36.96	35.72
MG06.0004	GOOD LUMBER	BDFT	78.00	47.04	47.04	44.80	54.10	32.93	72.80	47.04	52.97
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	550.00	492.80	492.80	744.80	621.93	712.88	660.80	476.00	594.00
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	950.00	765.00	765.00	1,288.00	1,136.80	1,114.40	1,232.00	669.20	990.05
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,700.00	1,344.00	1,344.00	2,082.25	1,825.60	1,926.40	1,900.00	1,344.00	1,683.28
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	450.00	324.80	324.80	574.24	565.60	543.20	450.00	291.20	440.48
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	700.00	638.40	638.40	980.00	941.86	1,023.68	898.00	554.40	796.84

MIMAROPA REGION

Material Code	Material Description	Unit	Marinduque DEO	Mindoro Occidental DEO	Mindoro Oriental DEO	Palawan 1st DEO	Palawan 2nd DEO	Palawan 3rd DEO	Romblon DEO	Southern Mindoro DEO	Average
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,600.00	1,111.60	1,111.60	1,533.28	1,556.80	1,554.00	1,564.00	950.32	1,372.70
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	796.23	744.80	744.80	1,120.00	1,047.53	1,104.32	840.00	660.80	882.31
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,196.50	1,199.24	1,148.80	1,450.00	1,388.80	1,336.16	1,177.20	1,008.00	1,238.09
MG06.0012	STEEL FORM (150 mm width)	M	46.00	41.00	41.00	41.00	41.00	41.00	83.78	41.00	46.97
MG06.0013	STEEL FORM (200 mm width)	M	56.00	49.00	49.00	49.00	49.00	49.00	103.49	49.00	56.69
MG06.0014	STEEL FORM (230 mm width)	M	55.00	54.00	54.00	54.00	54.00	54.00	98.56	54.00	59.69
MG06.0015	STEEL FORM (250 mm width)	M	69.00	58.00	58.00	58.00	58.00	58.00	113.34	58.00	66.30
MG06.0016	STEEL FORM (280 mm width)	M	69.00	63.00	63.00	63.00	63.00	63.00	133.06	63.00	72.51
MG06.0017	STEEL FORM (300 mm width)	M	74.00	66.00	66.00	66.00	66.00	66.00	142.91	67.00	76.74
MG07.0000	**PAINT**	**NONE**									
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	1,300.00	1,005.00	960.00	1,074.33	1,182.00	1,182.00	1,500.00	1,000.00	1,150.42
MG07.0002	RED OXIDE METAL PRIMER	GAL	980.00	580.00	500.00	571.20	575.00	603.68	756.00	690.00	656.99
MG07.0003	SOLVENT-BASED PRIMER	GAL	645.00	630.00	625.00	1,084.16	950.00	1,218.56	1,040.00	625.00	852.22
MG07.0004	TINTING COLOR	LTR	184.80	275.00	180.00	212.80	335.00	335.00	600.00	185.00	288.45
MG07.0005	ALUMINUM PAINT	GAL	1,010.00	865.00	627.00	812.00	780.00	916.16	1,175.00	680.00	858.15
MG07.0006	LATEX PAINT, GLOSS	GAL	860.00	715.00	795.24	828.80	785.00	754.60	929.60	820.00	811.03
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	860.00	850.00	600.00	828.80	785.00	840.00	950.00	770.00	810.47
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	908.68	900.00	885.00	907.76	803.75	959.66	980.67	750.00	886.94
MG07.0009	LACQUER THINNER	GAL	585.00	420.00	310.00	592.48	477.50	477.50	581.00	300.00	467.94
MG07.0010	PAINT THINNER	GAL	585.00	439.00	420.00	564.48	487.50	537.60	540.00	310.00	485.45
MG09.0000	**READY-MIX CONCRETE**	**NONE**									
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	3,489.00	3,584.00	3,584.00		5,950.00	6,888.00	8,276.80	3,800.00	5,081.69
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	3,767.00	3,841.60	3,864.00		6,225.00	7,140.00	8,836.80	4,250.00	5,417.77
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	3,997.00	4,099.20	4,099.20		6,500.00	7,560.00	9,676.80	4,500.00	5,776.03
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	4,029.00	4,356.80	4,356.80		6,900.00	8,960.00	9,997.50	4,750.00	6,192.87
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	3,487.00	3,696.00	3,696.00		6,225.00	7,084.00	8,556.80	4,050.00	5,256.40
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	3,807.00	3,953.60	3,976.00		6,600.00	7,560.00	9,116.80	4,300.00	5,616.20
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	3,767.00	4,211.20	4,211.20		6,800.00	7,980.00	9,956.80	4,570.00	5,928.03
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	4,367.00	4,468.80	4,480.00		7,000.00	9,296.00	10,500.00	4,650.00	6,394.54
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	4,259.00	4,480.00	4,480.00		6,750.00	7,504.00	8,612.80	4,650.00	5,819.40
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	4,502.00	4,737.60	4,737.60		7,025.00	7,812.00	9,172.80	4,910.00	6,128.14
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	4,362.00	4,592.00	4,592.00		7,150.00	7,756.00	8,965.00	4,760.00	6,025.28
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	4,467.00	4,704.00	4,704.00		7,500.00	8,064.00	9,452.80	4,880.00	6,253.11
MG10.0000	**STRUCTURAL STEEL**	**NONE**									
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MG10.0003	GI TIE WIRE #16	KG	84.53	95.20	89.60	106.40	95.20	95.20	103.60	61.60	91.42
MG10.0004	ANGULAR BAR (A36)	KG	57.38	47.38	48.71	49.46	45.43	49.46	47.38	47.38	49.07
MG10.0005	CHANNEL BAR (A36)	KG	57.85	51.11	59.57	57.04	57.04	57.04	57.85	54.25	56.47
MG10.0022	FLAT BAR (A36)	KG	59.37	58.25	43.03	61.60	61.60	61.60	59.37	58.25	57.88
MG10.0006	SQUARE BAR (A36)	KG	49.37	49.28	48.40	49.12	49.12	49.12	58.30	50.09	50.35
MG10.0007	I-BEAM (A36)	KG	63.00	61.00	61.00	61.00	61.00	61.00	61.00	64.00	61.62
MG10.0008	WIDE FLANGE (A36)	KG	63.00	61.00	61.00	90.50	90.50	90.50	61.00	64.00	72.68
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	71.50	71.50	71.50	71.50	71.50	71.50	71.50	71.50	71.50
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	9,632.00	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,194.85
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	9,912.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,440.00

MIMAROPA REGION

Material Code	Material Description	Unit	Marinduque DEO	Mindoro Occidental DEO	Mindoro Oriental DEO	Palawan 1st DEO	Palawan 2nd DEO	Palawan 3rd DEO	Romblon DEO	Southern Mindoro DEO	Average
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	10,640.00	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	16,577.36
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	10,976.00	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	17,503.34
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	11,424.00	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	19,371.85
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	11,760.00	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	21,226.36
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	14,000.00	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	23,863.73
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	15,120.00	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	25,271.38
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	17,360.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	27,545.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	18,480.00	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	32,156.88
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00
MG99.0000	**VARIOUS**	**NONE**									
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	110.95	110.00	119.00	134.40	105.00	117.60	134.40	110.00	117.67
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	49.94	89.60	25.00	25.00	25.00	36.19
MS01.0000	**CURB AND GUTTER**	**NONE**									
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**									
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	2,203.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.38
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,903.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,950.00	2,906.63
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,901.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.13
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	3,203.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.37
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	4,213.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,250.00	4,207.88
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,203.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,470.00	2,234.13
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,853.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	3,240.00	2,936.63
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	3,213.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	3,240.00	2,981.63
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	3,523.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,250.00	3,246.62
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	4,603.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,680.00	4,310.37
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	5,303.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,037.88
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	6,903.00	6,500.00	6,500.00	8,000.00	6,500.00	6,500.00	6,500.00	6,500.00	6,737.87
MS02.0013	FILTER CLOTH	SQM	273.00	275.00	215.00	350.00	350.00	350.00	275.00	275.00	295.38
MS02.0014	COCO-NET, CGN 400	SQM	115.00	55.00	55.00	120.00	120.00	120.00	55.00	55.00	86.88
MS02.0015	COCO-NET, CGN 700	SQM	115.00	75.00	75.00	170.00	170.00	170.00	62.00	60.00	112.13
MS02.0016	FASCINE, CGR 200	M	159.00	150.00	150.00	400.00	400.00	400.00	155.00	155.00	246.12
MS02.0017	FASCINE, CGR 300	M	481.00	150.00	180.00	500.00	500.00	500.00	160.00	155.00	328.25
MS02.0018	SODDING	SQM	117.00	150.00	150.00	160.00	160.00	160.00	100.00	150.00	143.38
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	323.00	300.00	300.00	380.00	380.00	380.00	1,971.20	380.00	551.78
MS02.0020	VEGETATION, HYDROSEEDING	SQM	144.00	163.52	163.52	163.52	163.52	163.52	120.00	163.52	155.64
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	97.00	90.00	110.88	104.16	105.00	105.00	80.00	110.88	100.37
MS05.0000	**GIRDER**	**NONE**									
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,650.00	12,000.00	12,000.00	20,000.00	20,000.00	20,000.00	12,000.00	12,000.00	15,081.25
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,800.00	15,000.00	15,000.00	22,988.80	23,000.00	23,000.00	12,000.00	15,000.00	17,723.60
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	18,948.00	18,000.00	18,000.00	26,000.00	26,000.00	26,000.00	18,000.00	18,000.00	21,118.50
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	24,200.00	23,000.00	23,200.00	28,000.00	28,000.00	28,000.00	23,000.00	23,200.00	25,075.00
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	24,700.00	23,500.00	23,500.00	29,000.00	29,000.00	29,000.00	23,500.00	23,500.00	25,712.50

MIMAROPA REGION

Material Code	Material Description	Unit	Marinduque DEO	Mindoro Occidental DEO	Mindoro Oriental DEO	Palawan 1st DEO	Palawan 2nd DEO	Palawan 3rd DEO	Romblon DEO	Southern Mindoro DEO	Average
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	26,910.00	24,000.00	24,000.00	30,000.00	30,000.00	30,000.00	24,000.00	24,000.00	26,613.75
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	31,000.00	29,000.00	29,000.00	35,000.00	35,000.00	35,000.00	29,000.00	28,500.00	31,437.50
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	34,900.00	33,000.00	33,000.00	39,000.00	39,000.00	39,000.00	33,000.00	33,000.00	35,487.50
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	210.00	185.00	185.00	199.36	200.00	200.00	185.00	183.00	193.42
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	71.00	67.00	67.00	85.00	85.00	85.00	67.00	65.00	74.00
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	101.36	100.00	100.00	150.00	150.00	150.00	100.00	100.00	118.92
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**									
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	481.00	450.00	450.00	270.20	267.55	291.76	379.38	450.00	379.99
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	501.00	450.00	450.00	333.20	450.00	450.00	427.50	450.00	438.97
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	2,985.00	1,800.00	1,800.00	1,568.00	1,650.00	1,650.00	1,800.00	1,850.00	1,887.87
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,898.00	1,920.00	1,920.00	1,568.00	1,780.00	1,780.00	2,000.00	1,950.00	1,852.00
MS07.0031	GLASS BEADS (25 kg)	BAG	3,200.00	1,750.00	1,750.00	2,000.00	2,000.00	2,000.00	1,576.96	1,750.00	2,003.37
MS07.0032	PRIMER	LTR	288.25	170.00	170.00	175.00	175.00	175.00	250.00	180.00	197.91
MG08.0000	**PIPE**	**NONE**									
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	500.00	459.20	459.20	554.40	459.20	476.00	530.00	436.80	484.35
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	621.60	599.20	599.20	627.20	571.20	599.20	620.00	599.20	604.60
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	970.00	814.80	814.80	918.40	876.96	918.40	1,012.60	794.08	890.00
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,554.00	1,484.00	1,484.00	1,556.80	1,496.68	1,236.48	1,635.20	1,389.92	1,479.63
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	2,150.00	1,932.00	1,932.00	2,116.80	1,881.60	1,814.40	2,268.00	1,708.00	1,975.35
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,450.00	3,136.00	2,823.52	3,584.00	3,305.68	3,200.00	3,390.00	2,727.20	3,202.05
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,625.00	4,424.00	4,116.00	5,320.00	4,872.00	4,648.00	4,872.00	4,111.52	4,623.56
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	6,322.00	8,979.00	7,080.00	11,368.56	7,200.00	11,626.72	12,812.80	7,080.00	9,058.63
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	8,363.00	8,250.00	8,230.00	16,307.20	16,422.00	16,271.36	17,740.80	8,240.00	12,478.04
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	134.40	82.88	82.88	100.80	65.52	126.00	124.60	82.88	100.00
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	160.00	117.60	117.60	146.80	91.28	156.80	183.20	117.60	136.36
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	230.00	115.36	115.36	201.44	131.04	212.80	234.00	115.36	169.42
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	442.40	227.36	227.36	337.04	296.24	302.40	384.38	227.36	305.57
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	500.00	280.00	280.00	310.00	313.04	651.84	504.00	280.00	389.86
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	507.36	486.08	486.08	540.00	453.60	810.88	850.00	486.08	577.51
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	697.76	627.20	627.20	750.00	627.20	1,077.44	1,100.00	627.20	766.75
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	687.50	687.50	687.50	1,086.96	687.50	792.96	687.50	687.50	750.62
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,252.97	1,252.97	1,252.97	1,748.88	1,252.97	1,179.92	1,252.97	1,252.97	1,305.82
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,736.00	1,736.00	1,736.00	2,312.24	1,736.00	1,591.52	1,736.00	1,736.00	1,789.97
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,528.24	4,528.24	4,528.24	6,877.92	4,528.24	4,018.56	4,528.24	4,528.24	4,758.24
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	524.00	450.00	450.00	2,016.00	500.00	862.40	450.00	510.00	720.30
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	757.00	700.00	700.00	1,187.50	1,187.50	1,187.50	700.00	790.00	901.19
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,507.00	1,250.00	1,250.00	1,500.00	1,500.00	2,296.00	1,250.00	1,450.00	1,500.38
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	1,927.00	1,750.00	1,750.00	2,300.00	2,300.00	3,281.60	1,750.00	1,920.00	2,122.33
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	2,807.00	2,800.00	2,800.00	3,100.00	3,100.00	4,200.00	2,800.00	3,100.00	3,088.38
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	2,987.00	2,900.00	2,900.00	3,500.00	3,500.00	3,500.00	2,900.00	3,300.00	3,185.88
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	4,507.00	4,200.00	4,200.00	4,500.00	4,500.00	4,500.00	4,200.00	4,200.00	4,350.88
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,507.00	5,300.00	5,300.00	5,700.00	5,700.00	5,700.00	5,300.00	5,300.00	5,475.87
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,435.00	6,157.00	6,157.00	6,550.00	6,550.00	6,550.00	6,175.00	6,200.00	6,346.75
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	830.00	850.00	860.00	860.00	860.00	860.00	850.00	850.00	852.50
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,417.00	1,400.00	1,400.00	1,500.00	1,500.00	1,500.00	1,400.00	1,500.00	1,452.13
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	2,127.00	1,950.00	1,950.00	2,100.00	2,100.00	2,100.00	1,950.00	1,950.00	2,028.37

MIMAROPA REGION

Material Code	Material Description	Unit	Marinduque DEO	Mindoro Occidental DEO	Mindoro Oriental DEO	Palawan 1st DEO	Palawan 2nd DEO	Palawan 3rd DEO	Romblon DEO	Southern Mindoro DEO	Average
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	3,307.00	3,250.00	3,250.00	3,300.00	3,300.00	3,300.00	3,200.00	3,250.00	3,269.63
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	4,737.00	4,450.00	4,450.00	4,368.00	4,368.00	4,368.00	4,450.00	4,450.00	4,455.12
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	6,157.00	5,800.00	5,800.00	5,824.00	5,824.00	5,824.00	4,500.00	5,800.00	5,691.12
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	7,547.00	7,200.00	7,200.00	6,832.00	6,832.00	6,832.00	7,200.00	7,500.00	7,142.87
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	8,607.00	8,200.00	8,200.00	8,349.60	8,350.00	8,350.00	8,200.00	8,200.00	8,307.08
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	10,847.00	10,500.00	10,500.00	10,640.00	10,640.00	10,640.00	10,500.00	10,540.00	10,600.87
MS09.0000	**ELECTRICAL WORKS**	**NONE**									
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	260.00	260.00	260.00	336.00	260.00	260.00	30.00	260.00	240.75
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	385.00	360.00	360.00	425.60	360.00	360.00	50.00	360.00	332.58
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	550.00	550.00	550.00	683.20	550.00	550.00	70.00	550.00	506.65
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	47.50	14.00	14.00	16.80	14.00	14.00	19.71	14.00	19.25
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.00	29.00	29.00	28.00	29.00	29.00	34.50	29.00	29.56
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	35.00	35.00	35.00	31.36	35.00	35.00	35.00	35.00	34.55
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	40.00	40.00	40.00	33.60	40.00	40.00	59.14	40.00	41.59
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	40.60	40.60	40.60	40.32	40.60	40.60	59.14	40.60	42.88
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	86.80	75.00	75.00	75.00	75.00	76.47
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	10.00	10.00	10.00	9.24	10.00	10.00	10.00	10.00	9.91
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	16.00	16.00	16.00	14.00	16.00	16.00	16.00	16.00	15.75
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	22.14	22.14	22.14	18.76	22.14	22.14	22.14	22.14	21.72
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	174.50	105.66	105.32	106.40	104.03	104.03	115.00	105.32	115.03
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	112.00	132.07	128.80	162.40	123.20	123.20	123.20	117.60	127.81
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	192.74	195.47	190.40	201.60	187.33	187.33	190.00	192.74	192.20
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	25.20	24.08	21.28	16.24	21.28	21.28	22.40	25.00	22.09
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	25.38	29.68	22.40	24.64	24.54	24.54	28.00	25.38	25.57
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	40.00	37.11	33.60	47.04	39.20	39.20	37.10	37.11	38.79
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	32.00	28.00	28.00	17.92	20.00	15.69	27.50	28.00	24.64
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	35.00	28.00	28.00	29.40	22.40	22.40	30.00	28.00	27.90
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	373.30	373.30	373.30	373.18	373.30	373.30	373.30	373.30	373.28
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80	759.80
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56	18.56
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50	29.50
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	52.51	52.51	52.51	52.51	52.51	52.51	52.51	52.51	52.51
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	15.00	15.00	15.00	15.00	15.00	15.00	15.00	15.00	15.00
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.80	20.80	20.80	29.00	20.80	20.80	20.80	20.80	21.82
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	32.50	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.44
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84	28.84
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	16.80	16.80	16.80	16.80	16.80	16.80	16.80	16.80	16.80
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	13.44	13.44	13.44	17.36	12.53	11.20	15.00	13.44	13.73
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	22.50	11.07	11.07	11.20	11.07	16.80	11.07	11.07	13.23
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	26.41	26.41	26.41	17.92	26.41	26.41	26.41	26.41	25.35
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	72.80	73.36	80.64	50.40	67.63	67.63	93.20	85.00	73.83
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	123.20	89.60	89.60	82.88	93.80	93.80	167.55	89.60	103.75

MIMAROPA REGION

Material Code	Material Description	Unit	Marinduque DEO	Mindoro Occidental DEO	Mindoro Oriental DEO	Palawan 1st DEO	Palawan 2nd DEO	Palawan 3rd DEO	Romblon DEO	Southern Mindoro DEO	Average
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	156.80	106.40	100.80	114.84	106.40	108.64	220.00	106.40	127.54
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	520.00	212.80	168.00	176.40	212.80	212.80	212.80	212.80	241.05
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	382.00	382.00	382.00	364.00	382.00	382.00	382.00	382.00	379.75
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	89.60	84.00	80.25	126.00	89.60	89.60	22.40	84.00	83.18
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	72.80	72.80	72.80	84.00	71.00	82.88	90.40	72.80	77.43
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	39.20	39.77	39.20	36.96	39.20	39.20	51.74	39.20	40.56
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	33.60	39.77	35.29	29.40	33.60	33.60	39.42	35.29	35.00
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	50.40	50.40	50.40	44.80	50.00	50.00	57.00	50.40	50.42
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	55.00	55.50	55.50	45.50	55.00	55.00	55.00	53.20	53.71
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	45.00	51.78	50.40	39.20	44.80	44.80	50.00	51.78	47.22
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	475.47	475.47	475.47	322.00	475.47	475.47	475.47	475.47	456.29
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	952.00	952.00	952.00	896.00	952.00	952.00	952.00	952.00	945.00
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	30.00	30.24	29.12	32.19	26.00	26.13	29.57	28.00	28.91
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	38.00	39.20	37.11	42.49	39.20	39.57	40.00	39.20	39.35
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	61.60	63.28	62.48	68.57	60.00	60.00	52.00	61.60	61.19
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	98.00	97.44	97.44	102.07	99.75	99.75	80.00	97.44	96.49
MS09.0057	SWITCH, ONE-GANG	PC	100.00	108.52	100.80	143.20	106.40	106.40	95.20	112.00	109.07
MS09.0058	SWITCH, TWO-GANG	PC	180.50	156.80	175.00	189.44	168.00	168.00	150.00	179.20	170.87
MS09.0059	SWITCH, THREE-GANG	PC	225.00	222.05	223.31	260.48	222.00	222.00	207.20	224.00	225.75
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	110.00	123.24	123.24	168.00	123.20	131.60	123.20	123.24	128.22
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	219.20	218.40	218.40	461.44	229.50	229.50	226.69	218.40	252.69
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	250.00	269.10	269.10	657.44	291.20	291.20	218.40	269.10	314.44
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	106.40	106.40	105.40	123.20	106.59	106.59	95.20	106.40	107.02
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	125.00	124.40	124.40	154.00	124.40	146.72	145.00	124.40	133.54
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	191.00	191.00	191.00	296.80	185.10	229.60	198.60	191.00	209.27
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	285.00	162.68	185.92	158.32	182.06	182.06	192.19	185.92	191.77
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,230.00	1,230.00	1,230.00	1,420.80	1,230.00	1,006.55	1,230.00	1,230.00	1,225.91
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	2,145.00	1,848.00	1,848.00	2,604.80	1,848.00	1,892.80	1,848.00	1,848.00	1,985.32
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00	655.00
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	56.00	59.36	58.00	53.61	56.00	56.00	72.80	61.60	59.17
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	450.00	374.08	374.08	420.00	374.08	967.96	431.20	374.08	470.69
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	569.56	569.56	569.56	560.00	569.56	569.56	481.60	569.56	557.37
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	353.38	348.88	345.00	420.00	353.38	832.16	420.00	345.00	427.23
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	420.00	420.00	420.00	420.00	420.00	420.00	473.09	420.00	426.64
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,273.88	1,273.88	1,273.88	649.60	1,273.88	1,273.88	1,734.66	1,273.88	1,253.44
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	535.00	412.10	421.00	968.80	427.00	427.00	421.00	403.20	501.89
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,592.00	4,704.00	4,704.00	4,018.00	4,480.00	4,480.00	4,592.00	4,704.00	4,534.25
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,065.50	3,065.50	3,065.50	3,493.28	3,065.50	3,808.00	3,065.50	3,065.50	3,211.78
MS10.0000	**LIGHTING FIXTURES**	**NONE**									
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	304.00	336.00	304.00	266.00	274.00	274.00	322.78	320.00	300.10
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	380.00	380.00	380.00	329.28	400.00	400.00	424.30	380.00	384.20
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	450.00	425.60	425.60	476.00	459.20	459.20	347.20	425.60	433.55
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	560.00	560.00	560.00	598.08	560.00	560.00	623.39	560.00	572.68
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	349.44	246.40	261.00	224.00	285.60	285.60	266.00	246.40	270.56
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	380.00	380.00	380.00	361.20	380.00	380.00	380.00	380.00	377.65

MIMAROPA REGION

Material Code	Material Description	Unit	Marinduque DEO	Mindoro Occidental DEO	Mindoro Oriental DEO	Palawan 1st DEO	Palawan 2nd DEO	Palawan 3rd DEO	Romblon DEO	Southern Mindoro DEO	Average
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	465.00	425.60	425.60	336.00	453.60	453.60	450.00	425.60	429.38
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	685.00	537.60	545.50	616.00	616.00	616.00	650.00	545.00	601.39
MS10.0009	7W LED BULB, E27	PC	102.50	106.40	90.00	128.80	102.50	102.90	112.00	98.20	105.41
MS10.0010	9W LED BULB, E27	PC	145.60	128.80	128.80	140.00	123.20	151.20	140.00	128.80	135.80
MS10.0011	15W LED BULB, E27	PC	179.00	207.20	180.00	206.08	170.00	207.20	237.44	193.60	197.57
MS10.0012	18W LED BULB, E27	PC	224.00	246.40	250.00	249.20	235.63	221.50	268.80	248.20	242.97
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	44.80	46.18	35.30	45.00	45.00	44.80	50.00	56.00	45.89
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00
MS10.0015	10W LED FLOODLIGHT	PC	625.00	624.96	624.96	930.64	599.00	599.00	616.00	624.96	655.57
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	2,800.00	1,190.00	1,190.00	1,898.40	1,344.00	1,344.00	1,971.20	1,190.00	1,615.95
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	599.00	599.00	599.00	1,792.00	599.00	682.50	599.00	599.00	758.56
MS08.0000	**ROOFING**	**NONE**									
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	69.44	218.67	270.00	290.64	300.00	300.00	369.60	300.00	264.79
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	425.00	238.55	410.00	267.68	420.00	420.00	572.85	420.00	396.76
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	616.00	350.00	230.00	616.00	113.00	199.36	655.00	113.00	361.54
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	616.00	350.00	230.00	644.00	113.00	199.36	890.00	113.00	394.42
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	616.00	340.00	230.00	238.00	113.00	213.92	650.00	130.00	316.37
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,982.00	1,828.00	1,750.00	2,576.00	2,300.00	324.80	3,600.00	1,800.00	2,020.10
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,597.00	1,050.00	1,150.00	1,652.00	1,500.00	1,500.00	3,449.60	1,200.00	1,637.33
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	726.00	510.00	575.00	803.04	500.00	627.20	1,350.00	600.00	711.40
MS11.0000	**FINISHING WORKS**	**NONE**									
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	465.00	480.00	478.00	560.00	470.40	470.40	571.65	480.00	496.93
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	863.50	863.50	863.50	1,316.00	863.50	995.68	1,103.87	863.50	966.63
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	120.00	115.00	115.00	156.80	115.00	115.00	147.84	115.00	124.96
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	158.40	150.00	150.00	156.80	156.80	156.80	177.41	150.00	157.03
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	184.80	171.64	171.64	162.40	184.80	184.80	184.80	171.64	177.07
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	155.00	140.00	140.00	165.20	145.00	145.00	142.50	140.00	146.59
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	130.00	130.00	130.00	185.00	140.00	140.00	147.84	130.00	141.60
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	179.20	179.20	179.20	112.00	179.20	179.20	179.20	179.20	170.80
MS11.0009	W-CLIP (0.5 mm thk.)	PC	6.72	6.44	5.50	6.72	6.87	6.87	7.28	5.60	6.50
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	49.00	49.00	49.00	53.76	49.00	49.00	118.27	49.00	58.25
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	75.00	65.14	58.90	60.48	56.00	56.00	63.30	65.00	62.48
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	84.00	23.00	23.00	21.71	50.00	47.88	325.25	23.00	74.73
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	50.00	56.00	50.00	112.00	50.00	78.68	118.50	53.00	71.02
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	100.00	112.00	112.00	140.00	101.83	165.20	140.00	112.00	122.88
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	600.00	647.38	647.38	644.00	599.00	599.00	571.65	647.38	619.47
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	721.00	721.00	721.00	721.00	721.00	721.00	721.00	721.00	721.00
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	175.00	175.00	175.00	224.00	175.00	175.00	175.00	175.00	181.13
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	58.93	58.93	58.93	58.93	58.93	58.93	58.93	58.93	58.93
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	55.37	56.00	56.00	70.00	56.00	44.75	112.00	56.00	63.27
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	84.00	84.00	84.00	84.00	84.00	39.20	295.68	84.00	104.86
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**									
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	720.00	720.00	720.00	720.00	720.00	720.00	720.00	720.00	720.00
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,055.00	1,055.00	1,055.00	1,055.00	1,055.00	1,055.00	1,055.00	1,055.00	1,055.00
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,725.00	1,725.00	1,725.00	1,725.00	1,725.00	1,725.00	1,725.00	1,725.00	1,725.00
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,285.00	2,285.00	2,285.00	2,285.00	2,285.00	2,285.00	2,285.00	2,285.00	2,285.00

MIMAROPA REGION

Material Code	Material Description	Unit	Marinduque DEO	Mindoro Occidental DEO	Mindoro Oriental DEO	Palawan 1st DEO	Palawan 2nd DEO	Palawan 3rd DEO	Romblon DEO	Southern Mindoro DEO	Average
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	4,648.00	2,900.00	2,900.00	3,118.50
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	7,862.40	3,700.00	3,700.00	4,220.30
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70	5,046.70
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**									
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	1,232.00	550.00	550.00	550.00	550.00	635.25
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	1,663.20	795.00	795.00	795.00	795.00	903.52
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**									
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	2,800.00	1,990.00	1,990.00	2,091.25
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	4,480.00	3,230.77	3,230.77	3,386.93
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	17,920.00	14,000.00	16,800.00	14,000.00	14,000.00	14,840.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	20,160.00	16,755.00	16,755.00	17,180.62
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	3,248.00	2,250.00	3,360.00	2,250.00	2,250.00	2,513.50
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	31,180.80	9,308.68	9,308.68	9,308.68	9,308.68	12,042.69
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	31,180.80	10,080.00	10,080.00	10,080.00	10,080.00	12,717.60
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	41,440.00	42,900.00	42,900.00	42,717.50
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	5,040.00	3,360.00	3,360.00	3,570.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	8,960.00	4,900.00	4,900.00	5,407.50

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Bulacan (Asphalt Concrete, Hot-Laid), NCR or Batangas (Reinforcing Steel Bars), and NCR (Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
N/A	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE V

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

ECS | SFA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE V

Material Code	Material Description	Unit	Albay 1st DEO	Albay 2nd DEO	Albay 3rd DEO	Camarines Norte DEO	Camarines Norte-Sub DEO	Camarines Sur 1st DEO	Camarines Sur 2nd DEO	Camarines Sur 3rd DEO	Camarines Sur 4th DEO	Camarines Sur 5th DEO	Catanduanes DEO	Masbate 1st DEO	Masbate 2nd DEO	Masbate 3rd DEO	Sorsogon 1st DEO	Sorsogon 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**																	
MG01.0001	COMMON BORROW	CUM	335.00	335.00	335.00	335.00	335.00	335.00	335.00	335.00	335.00	335.00	335.00	275.00	275.00	275.00	262.51	262.51	335.00
MG01.0002	SELECTED BORROW	CUM	375.00	375.00	375.00	375.00	375.00	375.00	375.00	375.00	375.00	375.00	375.00	500.00	500.00	500.00	450.00	450.00	375.00
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	690.00	690.00	690.00	460.00	460.00	500.00
MG01.0004	AGGREGATE BASE COURSE	CUM	368.00	368.00	368.00	368.00	368.00	368.00	368.00	368.00	368.00	368.00	368.00	693.00	693.00	693.00	500.00	500.00	368.00
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	500.00	857.00	857.00	857.00	700.00	700.00	500.00
MG01.0008	FINE AGGREGATE (SAND)	CUM	370.00	370.00	370.00	370.00	370.00	370.00	370.00	370.00	370.00	370.00	370.00	2,085.00	2,085.00	2,085.00	370.00	370.00	370.00
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	2,300.00	2,300.00	2,300.00	760.00	760.00	760.00
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	2,157.00	2,157.00	2,157.00	600.00	600.00	600.00
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	700.00	608.00	523.04	700.00	700.00	700.00	700.00	700.00	700.00	700.00	448.00	1,525.00	1,525.00	1,525.00	588.00	700.00	652.64
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	760.00	770.00	1,550.00	1,550.00	1,550.00	760.00	750.00	760.91
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	850.00	890.00	1,585.00	1,585.00	1,585.00	850.00	700.00	853.64
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	1,090.00	1,090.00	1,090.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,120.00	1,600.00	1,600.00	1,600.00	1,100.00	1,100.00	1,099.09
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**																	
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**																	
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	232.50	232.50	232.50	255.00	255.00	245.00	245.00	245.00	245.00	245.00	272.22	252.00	252.00	252.00	250.00	250.00	245.88
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**																	
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	16.00	20.00	18.00	20.00	20.00	20.00	20.00	20.00	17.00	20.00	20.00	24.00	20.00	20.00	20.00	20.00	19.18
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	24.00	28.00	22.00	28.00	28.00	28.00	28.00	28.00	22.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	26.55
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	13.44	12.50	12.50	13.25	13.25	15.00	15.00	15.00	15.00	15.00	14.00	17.92	17.92	18.00	15.68	15.00	13.99
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	14.50	14.50	14.50	17.51	17.51	20.00	20.16	20.00	20.00	20.00	17.00	21.28	21.28	21.28	18.00	18.00	17.79
MG05.0000	**CHEMICAL**	**NONE**																	
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,794.00	4,794.00	2,059.50	2,271.00	4,794.00	4,511.51	4,511.51	4,511.51	3,777.00	4,100.00	4,659.50	4,659.50	4,659.50	4,650.00	3,784.50	4,794.00	4,071.23
MG05.0003	CONCRETE NEUTRALIZER	LTR	215.96	190.00	215.96	45.00	110.00	192.92	192.92	192.92	152.50	175.00	188.66	100.00	188.66	155.00	230.00	214.00	170.17
MG05.0004	CURING COMPOUND	LTR	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77	68.77
MG05.0012	GREASE	LTR	305.00	305.00	305.00	230.00	230.00	230.00	230.00	230.00	230.00	230.00	305.00	310.00	310.00	310.00	300.00	300.00	257.27
MG06.0000	**FORM**	**NONE**																	
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	75.00	77.50	78.40	80.00	80.00	80.00	80.00	80.00	80.00	80.00	95.20	84.00	75.00	79.52	85.00	82.50	80.56
MG06.0002	CONCRETE NAIL, ASSORTED	KG	90.00	112.00	97.50	92.50	92.50	100.00	100.00	100.00	100.00	100.00	120.00	115.00	120.00	102.50	100.00	100.00	100.41
MG06.0003	COCO LUMBER	BDFT	25.00	25.00	25.00	25.00	25.00	26.00	26.00	26.00	30.00	30.00	31.36	25.00	28.00	28.00	20.00	20.00	26.76
MG06.0004	GOOD LUMBER	BDFT	65.00	65.00	65.00	50.00	50.00	60.00	60.00	60.00	27.50	60.00	117.60	85.00	85.00	85.00	54.00	54.00	61.83
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	425.60	515.20	380.00	330.00	330.00	450.00	450.00	450.00	465.00	465.00	500.00	602.50	450.00	350.00	504.00	485.00	432.80
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	806.40	851.20	780.00	590.00	590.00	750.00	750.00	750.00	696.00	882.50	950.00	1,042.72	915.60	720.00	860.00	860.00	763.28
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,176.00	1,489.60	1,190.00	1,000.00	1,231.80	1,350.00	1,350.00	1,350.00	1,467.50	1,467.50	1,848.00	1,797.60	1,050.00	1,200.00	1,500.00	1,500.00	1,356.40
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	280.00	330.40	270.00	270.00	270.00	350.00	350.00	350.00	300.00	350.00	571.20	392.00	280.00	320.00	313.60	300.00	335.60
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	560.00	660.80	520.00	565.00	621.60	620.00	620.00	620.00	560.00	650.00	900.00	670.00	550.00	540.00	600.00	600.00	627.04
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,080.00	1,275.00	1,145.00	950.00	1,020.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,450.00	1,365.00	1,300.00	1,300.00	1,294.50	1,150.00	1,083.64
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	664.00	700.00	700.00	676.50	676.50	689.00	689.00	689.00	610.00	689.00	700.00	850.00	775.00	775.00	700.00	650.00	680.27
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,035.00	1,050.00	1,050.00	1,050.00	975.00	1,050.00	1,050.00	1,050.00	998.00	1,050.00	1,050.00	1,350.00	1,050.00	1,050.00	1,050.00	1,020.00	1,037.09
MG06.0012	STEEL FORM (150 mm width)	M	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	50.00	50.00	50.00	50.00	48.00	48.00	47.27
MG06.0013	STEEL FORM (200 mm width)	M	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	59.00	59.00	59.00	59.00	56.00	56.00	56.27
MG06.0014	STEEL FORM (230 mm width)	M	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	65.00	65.00	65.00	65.00	62.00	62.00	62.28
MG06.0015	STEEL FORM (250 mm width)	M	68.00	68.00	68.00	66.00	66.00	66.00	66.00	66.00	66.00	66.00	69.00	69.00	69.00	69.00	66.00	66.00	66.82
MG06.0016	STEEL FORM (280 mm width)	M	72.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	75.00	79.00	79.00	79.00	72.00	72.00	72.28
MG06.0017	STEEL FORM (300 mm width)	M	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	76.00	79.00	79.00	79.00	79.00	75.50	75.50	76.28
MG07.0000	**PAINT**	**NONE**																	
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	1,115.00	1,108.80	945.00	878.51	878.51	1,176.00	1,173.76	1,097.60	1,035.00	1,175.00	1,050.00	1,615.00	875.84	1,042.50	1,120.00	1,104.88	1,057.56
MG07.0002	RED OXIDE METAL PRIMER	GAL	535.00	535.00	535.00	690.00	652.50	690.00	728.00	690.00	610.00	650.00	600.00	680.00	590.00	660.80	582.40	560.00	628.68
MG07.0003	SOLVENT-BASED PRIMER	GAL	1,050.00	1,050.00	1,050.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	655.00	962.08	962.08	962.08	640.00	640.00	759.55
MG07.0004	TINTING COLOR	LTR	196.00	196.00	196.00	135.00	135.00	157.00	157.00	157.00	157.00	157.00	196.00	196.00	196.00	196.00	120.00	120.00	167.18
MG07.0005	ALUMINUM PAINT	GAL	817.50	817.50	817.50	665.00	665.00	800.00	800.00	800.00	601.50	800.00	650.00	899.36	850.00	850.00	600.00	600.00	748.55
MG07.0006	LATEX PAINT, GLOSS	GAL	879.00	827.50	795.00	800.00	825.00	825.00	825.00	825.00	825.00	825.00	650.00	838.00	838.00	800.00	868.00	833.95	809.23
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	879.00	827.50	785.00	810.00	810.00	860.00	860.00	860.00	842.50	860.00	650.00	838.00	838.00	800.00	868.00	835.00	822.18
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	862.40	907.50	850.00	380.00	860.00	885.00	885.00	885.00	885.00	885.00	657.00	1,040.00	850.00	887.50	875.00	875.00	812.90
MG07.0009	LACQUER THINNER	GAL	560.00	562.80	375.00	290.00	290.00	415.00	415.00	415.00	400.00	422.50	360.00	516.32	390.00	610.00	392.00	387.50	409.57
MG07.0010	PAINT THINNER	GAL	395.00	476.00	395.00	425.00	425.00	450.00	450.00	450.00	450.00	450.00	450.00	672.00	380.00	410.00	504.00	492.00	437.82
MG09.0000	**READY-MIX CONCRETE**	**NONE**																	
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	5,600.00	5,000.00	5,000.00	6,098.00	6,098.00	6,176.00	6,176.00	6,176.00	6,176.00	6,176.00	6,450.00	7,350.00	7,350.00	7,350.00	7,150.00	7,150.00	5,920.55
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	6,104.00	5,450.00	5,450.00	6,265.00	6,265.00	6,341.00	6,341.00	6,341.00	6,341.00	6,341.00	6,650.00	7,900.00	7,900.00	7,900.00	7,650.00	7,650.00	6,171.73
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	6,664.00	5,750.00	5,950.00	6,431.00	6,431.00	6,505.00	6,505.00	6,505.00	6,505.00	6,505.00	6,820.00	8,350.00	8,350.00	8,350.00	8,150.00	8,150.00	6,415.55
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	6,000.00	6,000.00	6,000.00	6,598.00	6,598.00	6,670.00	6,670.00	6,670.00	6,670.00	6,670.00	7,200.00	8,600.00	8,600.00	8,600.00	7,200.00	7,200.00	6,522.36
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	5,824.00	5,200.00	5,200.00	6,265.00	6,265.00	6,341.00	6,341.00	6,341.00	6,341.00	6,341.00	6,860.00	7,625.00	7,625.00	7,625.00	7,400.00	7,400.00	6,119.91
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	6,384.00	5,700.00	5,700.00	6,431.00	6,431.00	6,505.00	6,505.00	6,505.00	6,505.00	6,505.00	7,180.00	8,050.00	8,050.00	8,050.00	7,900.00	7,900.00	6,395.55
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	6,944.00	6,000.00	6,200.00	6,598.00	6,598.00	6,670.00	6,670.00	6,670.00	6,670.00	6,670.00	7,200.00	8,700.00	8,700.00	8,700.00	8,400.00	8,400.00	6,626.36

REGIONAL OFFICE V

Material Code	Material Description	Unit	Albay 1st DEO	Albay 2nd DEO	Albay 3rd DEO	Camarines Norte DEO	Camarines Norte-Sub DEO	Camarines Sur 1st DEO	Camarines Sur 2nd DEO	Camarines Sur 3rd DEO	Camarines Sur 4th DEO	Camarines Sur 5th DEO	Catanduanes DEO	Masbate 1st DEO	Masbate 2nd DEO	Masbate 3rd DEO	Sorsogon 1st DEO	Sorsogon 2nd DEO	Average
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	6,180.00	6,180.00	6,180.00	6,765.00	6,765.00	6,835.00	6,835.00	6,835.00	6,835.00	6,835.00	7,420.00	9,575.00	9,575.00	9,575.00	7,380.00	7,380.00	6,696.82
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	6,104.00	5,450.00	5,450.00	6,505.00	6,505.00	6,505.00	6,505.00	6,505.00	6,505.00	6,505.00	7,080.00	7,875.00	7,875.00	7,875.00	7,650.00	7,650.00	6,329.00
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	6,652.80	5,950.00	5,950.00	6,670.00	6,670.00	6,670.00	6,670.00	6,670.00	6,670.00	6,670.00	7,200.00	8,275.00	8,275.00	8,275.00	8,150.00	8,150.00	6,585.71
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	6,384.00	5,700.00	5,700.00	6,670.00	6,670.00	6,670.00	6,670.00	6,670.00	6,670.00	6,670.00	7,200.00	8,600.00	8,600.00	8,600.00	7,900.00	7,900.00	6,515.82
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	5,950.00	5,950.00	5,950.00	6,835.00	6,835.00	6,835.00	6,835.00	6,835.00	6,835.00	6,835.00	7,460.00	10,000.00	10,000.00	10,000.00	8,150.00	8,150.00	6,650.46
MG10.0000	**STRUCTURAL STEEL**	**NONE**																	
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37	43.37
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MG10.0003	GI TIE WIRE #16	KG	77.50	100.00	78.50	82.50	82.50	85.00	85.00	85.00	85.00	85.00	75.00	90.00	86.80	86.80	78.00	78.00	83.73
MG10.0004	ANGULAR BAR (A36)	KG	55.38	55.38	55.38	44.04	53.05	53.05	53.05	53.05	53.05	53.05	47.38	47.58	47.58	47.58	48.29	48.29	52.35
MG10.0005	CHANNEL BAR (A36)	KG	65.60	65.60	65.60	36.80	57.85	57.85	57.85	57.85	57.85	41.75	57.75	57.85	57.85	57.85	65.60	65.60	56.58
MG10.0022	FLAT BAR (A36)	KG	62.73	62.73	62.73	35.02	68.64	68.64	68.64	68.64	68.64	68.64	62.73	62.73	62.73	62.73	62.73	62.73	63.44
MG10.0006	SQUARE BAR (A36)	KG	41.14	41.14	41.14	42.05	49.09	49.09	49.09	49.09	49.09	49.09	49.09	43.44	43.44	43.44	41.14	41.14	46.28
MG10.0007	I-BEAM (A36)	KG	72.00	72.00	72.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	64.00	74.00	74.00	74.00	56.00	56.00	61.09
MG10.0008	WIDE FLANGE (A36)	KG	72.00	72.00	72.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	64.00	74.00	74.00	74.00	61.00	61.00	61.09
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	71.42	71.42	71.42	74.91	74.91	74.91	74.91	74.91	74.91	74.91	71.42	67.94	67.94	67.94	71.42	71.42	73.64
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00	43.00
MG99.0000	**VARIOUS**	**NONE**																	
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	90.00	100.00	81.50	110.00	110.00	105.00	105.00	105.00	95.00	110.00	108.46	123.00	100.00	100.00	112.00	100.00	101.81
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**																	
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**																	
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,760.00	1,740.00	1,740.00	1,740.00	1,740.00	1,740.00	1,705.46
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,940.00	1,940.00	1,940.00	1,940.00	1,940.00	1,940.00	1,903.64
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,300.00	2,300.00	2,300.00	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00	2,275.00	2,350.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,288.64
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,600.00	2,600.00	2,600.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,700.00	2,800.00	2,760.00	2,760.00	2,760.00	2,760.00	2,760.00	2,681.82
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,200.00	3,200.00	3,200.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,250.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,140.91
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,200.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,109.09
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,600.00	2,560.00	2,560.00	2,560.00	2,560.00	2,560.00	2,509.09
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,200.00	2,200.00	2,200.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,350.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,245.46
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,700.00	2,700.00	2,700.00	2,750.00	2,750.00	2,750.00	2,750.00	2,750.00	2,750.00	2,750.00	2,650.00	2,600.00	2,600.00	2,600.00	2,700.00	2,700.00	2,727.27
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,400.00	3,400.00	3,400.00	3,550.00	3,550.00	3,550.00	3,550.00	3,550.00	3,550.00	3,550.00	3,650.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,518.18
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,700.00	3,700.00	3,700.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,850.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,745.45
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,700.00	4,700.00	4,700.00	4,700.00	4,700.00	4,700.00	4,700.00	4,700.00	4,700.00	4,700.00	4,800.00	4,750.00	4,750.00	4,750.00	4,750.00	4,750.00	4,709.09
MS02.0013	FILTER CLOTH	SQM	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	315.00	310.00	310.00	310.00	310.00	310.00	301.37
MS02.0014	COCO-NET, CGN 400	SQM	150.00	150.00	150.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	155.00	150.00	150.00	150.00	150.00	150.00	125.00
MS02.0015	COCO-NET, CGN 700	SQM	180.00	180.00	180.00	156.00	156.00	156.00	156.00	156.00	156.00	156.00	205.00	180.00	180.00	180.00	160.00	160.00	167.00
MS02.0016	FASCINE, CGR 200	M	410.00	410.00	410.00	388.00	388.00	388.00	388.00	388.00	388.00	388.00	415.00	410.00	410.00	410.00	410.00	410.00	396.46
MS02.0017	FASCINE, CGR 300	M	615.00	615.00	615.00	509.00	509.00	509.00	509.00	509.00	509.00	509.00	540.00	540.00	540.00	540.00	450.00	450.00	540.72
MS02.0018	SODDING	SQM	150.00	150.00	150.00	165.00	165.00	165.00	165.00	165.00	165.00	165.00	210.00	165.00	165.00	165.00	160.00	160.00	165.00
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,150.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,104.54
MS02.0020	VEGETATION, HYDROSEEDING	SQM	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	50.00	100.00	100.00	100.00	100.00	100.00	45.46
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	75.00	70.00	70.00	70.00	70.00	70.00	70.45
MS05.0000	**GIRDER**	**NONE**																	
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,100.00	12,000.00	12,000.00	13,440.00	12,000.00	12,000.00	12,009.10
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,100.00	15,000.00	15,000.00	16,800.00	15,000.00	15,000.00	15,009.09
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,000.00	18,100.00	18,000.00	18,000.00	20,160.00	18,000.00	18,000.00	18,009.09
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	26,511.00	26,511.00	26,511.00	25,472.00	25,472.00	25,472.00	25,472.00	25,472.00	25,472.00	25,472.00	25,500.00	25,472.00	25,472.00	28,831.04	25,472.00	25,472.00	25,757.91
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	30,011.00	30,011.00	30,011.00	28,586.00	28,586.00	28,586.00	28,586.00	28,586.00	28,586.00	28,586.00	29,000.00	28,586.00	28,586.00	32,019.68	28,586.00	28,586.00	29,012.27
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	33,011.00	33,011.00	33,011.00	30,068.00	30,068.00	30,068.00	30,068.00	30,068.00	30,068.00	30,068.00	30,100.00	30,068.00	30,068.00	33,676.16	30,064.00	30,064.00	30,873.55
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	38,011.00	38,011.00	38,011.00	34,584.00	34,584.00	34,584.00	34,584.00	34,584.00	34,584.00	34,584.00	35,000.00	34,584.00	34,584.00	38,734.08	34,584.00	34,584.00	35,556.45
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	42,126.00	42,126.00	42,126.00	38,644.00	38,644.00	38,644.00	38,644.00	38,644.00	38,644.00	38,644.00	38,770.00	38,644.00	38,644.00	43,281.28	38,644.00	38,644.00	39,605.09
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,100.00	3,000.00	3,000.00	3,360.00	3,000.00	3,000.00	3,009.09
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	212.80	212.80	212.80	240.00	240.00	240.00	240.00	240.00	240.00	240.00	245.00	242.00	242.00	271.04	240.00	240.00	233.04
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	80.00	89.00	89.00	89.00	99.68	85.00	85.00	80.82
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**																	
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	472.00	335.50	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	459.59
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	472.00	317.38	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	472.00	457.94
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,555.00	1,400.00	1,555.00	1,643.00	1,643.00	1,500.00	1,500.00	1,500.00	1,643.00	1,643.00	1,740.00	1,740.00	1,740.00	1,740.00	1,643.00	1,643.00	1,574.72

REGIONAL OFFICE V

Material Code	Material Description	Unit	Albay 1st DEO	Albay 2nd DEO	Albay 3rd DEO	Camarines Norte DEO	Camarines Norte-Sub DEO	Camarines Sur 1st DEO	Camarines Sur 2nd DEO	Camarines Sur 3rd DEO	Camarines Sur 4th DEO	Camarines Sur 5th DEO	Catanduanes DEO	Masbate 1st DEO	Masbate 2nd DEO	Masbate 3rd DEO	Sorsogon 1st DEO	Sorsogon 2nd DEO	Average
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,869.00	1,450.00	1,869.00	1,869.00	1,869.00	1,550.00	1,550.00	1,550.00	1,869.00	1,869.00	1,890.00	1,800.00	1,890.00	1,890.00	1,869.00	1,869.00	1,745.82
MS07.0031	GLASS BEADS (25 kg)	BAG	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	910.00	910.00	910.00	910.00	890.00	890.00	891.82
MS07.0032	PRIMER	LTR	274.40	180.00	274.40	165.00	165.00	165.00	165.00	165.00	165.00	165.00	210.00	175.00	210.00	210.00	165.00	165.00	190.34
MG08.0000	**PIPE**	**NONE**																	
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	385.00	450.00	397.50	407.00	407.00	437.00	437.00	437.00	437.00	437.00	505.00	481.60	481.60	495.00	445.76	424.00	430.59
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	482.50	568.00	495.00	495.00	495.00	552.00	552.00	552.00	525.00	552.00	650.00	610.40	600.00	600.00	558.88	529.50	538.05
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	735.00	794.50	750.00	750.00	750.00	830.00	830.00	830.00	830.00	830.00	950.00	890.40	890.40	830.00	768.00	768.00	807.23
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,170.00	1,349.50	1,155.00	1,230.00	1,230.00	1,332.50	1,332.50	1,332.50	1,375.00	1,375.00	1,550.00	1,433.60	1,380.00	1,380.00	1,394.40	1,344.00	1,312.00
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,600.00	1,750.00	1,627.50	1,650.00	1,650.00	1,812.50	1,812.50	1,812.50	1,835.00	1,835.00	1,915.63	1,960.00	1,850.00	1,840.00	1,535.00	1,672.00	1,754.60
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	2,832.50	2,999.00	2,590.00	2,979.20	2,979.20	2,860.00	2,860.00	2,860.00	2,770.00	3,075.00	3,131.13	3,259.20	3,050.00	3,100.00	3,214.40	3,114.46	2,903.28
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,050.00	4,380.00	4,155.00	4,401.60	4,401.60	4,325.00	4,325.00	4,325.00	4,233.00	4,550.00	4,698.40	4,698.40	4,698.40	5,250.00	4,208.89	4,208.89	4,349.51
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	8,490.00	8,490.00	8,490.00	7,746.00	7,746.00	7,746.00	7,746.00	7,746.00	7,746.00	7,746.00	8,480.00	8,480.00	8,480.00	8,480.00	8,480.00	8,480.00	8,015.64
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	11,800.00	11,800.00	11,800.00	11,109.00	11,109.00	11,109.00	11,109.00	11,109.00	11,109.00	9,365.00	12,800.00	12,950.00	12,950.00	12,950.00	12,923.00	12,708.00	11,292.63
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	77.50	87.51	87.51	90.00	90.00	100.00	100.00	100.00	100.00	100.00	105.00	105.60	80.00	90.00	95.20	95.00	94.32
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	115.50	120.00	130.00	110.00	110.00	120.00	120.00	120.00	120.00	120.00	130.00	137.76	128.80	120.00	136.50	149.00	119.59
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	136.00	171.50	165.00	132.00	132.00	150.00	150.00	150.00	150.00	150.00	170.00	165.00	150.00	187.50	201.60	199.00	150.59
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	260.00	302.00	260.00	205.00	205.00	213.00	213.00	213.00	213.00	213.00	265.00	404.00	250.00	267.50	280.00	280.00	232.91
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	347.00	347.00	347.00	270.00	270.00	241.00	241.00	241.00	241.00	241.00	450.00	250.00	310.00	427.50	350.00	350.00	294.18
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	448.00	350.00	392.00	352.80	352.80	437.00	437.00	437.00	400.00	437.00	560.00	463.00	540.00	370.00	540.00	540.00	418.51
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	504.00	480.00	504.00	476.00	360.00	605.00	605.00	605.00	450.00	580.00	790.00	470.00	780.00	600.00	803.50	813.96	541.73
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50	716.50
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00	1,333.00
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00	1,786.00
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24	4,528.24
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,250.00	1,250.00	1,250.00	1,250.00	1,200.00	1,200.00	1,204.55
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,700.00	1,700.00	1,700.00	1,700.00	1,650.00	1,650.00	1,654.54
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,450.00	2,450.00	2,450.00	2,450.00	2,400.00	2,400.00	2,404.55
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,375.00	3,800.00	3,800.00	3,800.00	3,800.00	3,750.00	3,750.00	3,720.45
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,550.00	4,550.00	4,550.00	4,550.00	4,500.00	4,500.00	4,504.55
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	6,450.00	6,450.00	6,450.00	6,450.00	6,400.00	6,400.00	6,404.55
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00	900.00
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,100.00	2,100.00	2,100.00	2,100.00	2,150.00	2,150.00	2,145.45
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00	6,500.00
MS09.0000	**ELECTRICAL WORKS**	**NONE**																	
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	326.91	326.91	326.91	300.00	260.00	326.91	326.91	326.91	326.91	326.91	326.91	326.91	326.91	326.91	326.91	112.00	318.38
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	400.40	400.40	400.40	360.00	330.50	400.40	400.40	400.40	400.40	400.40	400.40	400.40	400.40	400.40	400.40	170.00	390.37
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	595.00	595.00	595.00	595.00	545.50	595.00	595.00	595.00	595.00	595.00	595.00	595.00	595.00	595.00	595.00	223.00	590.50
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	15.00	15.00	15.00	18.78	18.78	17.00	17.00	17.00	17.79	17.79	18.56	18.56	18.56	18.56	15.00	15.00	17.06
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	24.25	24.25	24.25	28.18	28.18	27.00	27.00	27.00	28.00	28.00	27.00	27.00	27.00	27.00	24.25	24.25	26.65
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	29.75	29.75	29.75	34.40	34.40	33.00	33.00	33.00	33.90	33.90	34.00	34.00	34.00	34.00	29.75	29.75	32.62
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	39.24	39.24	39.24	35.96	33.00	37.98	37.98	37.98	37.98	37.98	37.61	37.61	37.61	37.61	39.24	39.24	37.65
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	51.00	51.00	51.00	46.78	46.78	46.30	46.30	46.30	46.30	46.30	46.78	46.78	46.78	46.78	51.00	51.00	47.72
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	98.00	98.00	98.00	85.40	85.40	83.80	83.80	83.80	83.80	83.80	85.40	85.40	85.40	85.40	98.00	98.00	88.11
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00	12.00
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	17.00	17.00	17.00	16.00	16.00	16.00	16.00	16.00	16.00	16.00	16.50	16.50	16.50	16.50	17.00	17.00	16.32
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	89.00	97.50	110.88	93.00	89.00	93.00	93.00	93.00	93.00	93.00	93.00	90.00	90.00	90.00	93.00	93.00	94.31
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	127.00	152.00	168.00	130.00	112.50	129.00	129.00	129.00	129.00	129.00	129.00	129.00	129.00	129.00	129.00	129.00	133.05
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	169.00	210.00	169.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	173.50	173.50	173.50	173.50	177.88	177.88	180.13
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	13.50	19.00	16.50	15.78	14.50	16.00	16.00	16.00	16.00	16.00	16.50	17.51	15.00	17.51	16.30	16.30	15.98
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	17.50	25.00	25.00	24.00	18.00	25.00	25.00	25.00	20.00	25.00	25.00	25.00	25.00	25.00	25.24	25.24	23.14
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	24.00	39.20	36.00	37.11	35.00	38.30	38.30	38.30	30.00	38.30	36.00	35.00	30.00	35.00	36.00	36.00	35.50
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	17.00	20.16	20.00	18.02	17.00	18.02	18.02	18.02	18.02	18.02	18.02	20.00	20.00	20.00	19.04	19.04	18.21
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	29.00	29.00	29.00	25.00	22.50	27.00	27.00	27.00	27.00	25.00	26.00	25.00	25.00	25.00	27.83	27.83	26.68
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	13.00	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	373.30	340.54
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00	526.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91	788.91
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	18.28	18.28	18.28	18.00	18.00	17.00	17.00	17.00	18.00	18.00	18.28	18.28	18.28	18.28	18.28	18.28	17.83
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	28.00	28.00	28.00	29.50	29.50	27.00	27.00	27.00	29.50	29.50	29.00	29.00	29.00	29.00	28.00	28.00	28.36
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	50.00	45.00	50.00	50.00	50.00	33.00	33.00	33.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	44.91
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.40	20.40	20.40	20.40	20.40	16.00	16.00	16.00	20.40	20.40	20.40	20.40	20.40	20.40	20.40	20.40	19.20
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00	36.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	46.30	46.30	46.30	46.30	46.30	43.50	43.50	43.50	46.30	46.30	46.30	46.30	46.30	46.30	46.30	46.30	45.54

REGIONAL OFFICE V

Material Code	Material Description	Unit	Albay 1st DEO	Albay 2nd DEO	Albay 3rd DEO	Camarines Norte DEO	Camarines Norte-Sub DEO	Camarines Sur 1st DEO	Camarines Sur 2nd DEO	Camarines Sur 3rd DEO	Camarines Sur 4th DEO	Camarines Sur 5th DEO	Catanduanes DEO	Masbate 1st DEO	Masbate 2nd DEO	Masbate 3rd DEO	Sorsogon 1st DEO	Sorsogon 2nd DEO	Average
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84	16.84
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	9.00	9.00	9.00	9.30	9.30	9.30	9.30	9.30	9.30	9.30	9.30	9.30	9.30	9.30	9.30	9.30	9.22
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	9.96	9.00	9.96	9.48	9.48	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	8.00	9.96	9.81
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	16.00	16.00	16.00	17.92	16.00	17.92	17.92	17.92	17.92	17.92	17.92	17.92	17.92	17.92	16.00	16.00	17.22
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	69.00	72.00	69.00	57.70	57.70	66.10	66.10	66.10	66.10	66.10	65.00	72.50	72.50	72.50	65.00	73.00	65.54
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	94.00	94.00	94.00	83.40	83.40	92.00	92.00	92.00	85.00	92.00	94.00	94.00	94.00	94.00	94.00	94.00	90.53
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	143.50	162.50	160.00	123.20	123.20	150.00	150.00	150.00	142.50	157.30	162.40	162.40	162.40	162.40	184.80	150.00	147.69
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	200.00	250.00	250.00	173.80	173.80	191.20	191.20	191.20	172.50	191.20	191.40	150.00	150.00	150.00	330.40	195.00	197.84
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	400.00	525.00	525.00	384.00	384.00	420.00	420.00	420.00	431.20	431.20	432.70	432.70	432.70	432.70	525.00	525.00	433.92
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	75.00	117.50	85.00	89.60	89.60	89.60	89.60	89.60	89.60	89.60	90.00	90.00	90.00	90.00	107.52	107.52	90.43
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	70.75	70.75	70.75	61.10	61.10	67.24	67.24	67.24	67.24	67.24	69.00	69.00	69.00	69.00	69.00	70.50	67.24
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	42.50	42.50	42.50	51.04	33.50	51.04	51.04	51.04	51.04	51.04	47.00	47.00	47.00	47.00	47.00	47.00	46.75
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	30.00	35.00	30.00	29.00	29.00	30.00	30.00	30.00	31.74	31.74	31.00	30.00	25.00	30.00	22.00	29.92	30.68
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	45.00	52.50	45.00	45.00	40.50	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.27
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	26.00	46.50	52.39	64.60	64.60	64.60	64.60	64.60	64.60	55.00	52.39	52.39	52.39	52.39	52.39	52.39	56.35
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	32.00	32.00	37.00	39.50	39.50	36.00	36.00	36.00	36.00	36.00	40.00	35.00	35.00	35.00	29.00	37.00	36.36
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	350.00	412.50	412.50	355.60	295.00	205.00	205.00	205.00	350.00	350.00	350.00	350.00	350.00	350.00	300.00	280.00	317.33
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	650.00	877.50	877.50	874.00	874.00	874.00	874.00	874.00	874.00	874.00	877.50	877.50	877.50	877.50	600.00	877.50	854.59
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	31.00	33.60	27.37	28.68	28.68	27.37	27.37	27.37	27.37	27.37	28.68	27.75	25.00	27.75	28.75	28.75	28.63
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	44.50	50.40	44.76	44.25	44.25	40.00	40.00	40.00	40.00	42.25	44.62	45.00	35.00	42.00	41.25	41.25	43.18
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	63.50	67.00	67.00	67.35	67.35	52.50	52.50	52.50	59.00	65.00	67.00	67.00	60.00	67.00	61.42	61.42	61.88
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	92.00	105.75	99.75	105.75	105.75	82.50	82.50	82.50	101.50	105.75	105.75	105.75	80.00	102.50	105.75	105.75	97.23
MS09.0057	SWITCH, ONE-GANG	PC	102.50	110.88	97.50	97.50	97.50	98.00	98.00	98.00	98.00	92.50	100.00	89.00	70.00	75.00	100.24	90.00	99.13
MS09.0058	SWITCH, TWO-GANG	PC	142.50	172.50	132.50	154.00	150.00	156.54	156.54	156.54	148.00	132.50	159.00	150.00	100.00	125.00	168.08	150.00	150.97
MS09.0059	SWITCH, THREE-GANG	PC	197.00	220.00	165.00	221.20	210.00	185.00	185.00	185.00	210.00	182.50	226.50	186.00	130.00	160.00	229.00	210.00	198.84
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	110.41	148.40	110.41	105.71	95.00	105.11	105.11	105.11	105.11	105.11	117.47	114.00	114.00	114.00	110.41	98.50	110.27
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	225.04	260.00	225.04	225.04	180.00	225.04	225.04	225.04	186.50	225.04	225.04	225.04	225.04	200.00	225.04	180.00	220.62
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	274.27	274.27	175.00	263.20	255.00	263.20	263.20	263.20	262.00	263.20	274.27	274.27	274.27	200.00	274.27	255.00	257.35
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	99.12	120.00	97.50	90.00	98.00	98.00	98.00	98.00	98.00	98.00	99.12	99.12	99.12	99.12	99.12	95.00	99.43
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	101.50	134.40	130.00	123.50	123.50	123.50	123.50	123.50	123.50	123.50	124.00	111.00	124.00	60.00	124.00	124.00	123.13
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	178.00	212.80	162.50	193.00	193.00	174.50	174.50	174.50	193.00	192.50	193.00	140.00	193.00	82.50	160.00	193.00	185.57
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	145.00	222.00	135.00	134.40	134.40	135.00	135.00	135.00	135.00	135.00	150.00	150.00	150.00	150.00	173.32	140.00	145.08
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,200.00	1,200.00	1,200.00	1,232.00	625.00	1,241.00	1,241.00	1,241.00	1,200.00	1,241.00	1,241.00	1,241.00	1,241.00	200.00	314.50	1,241.00	1,169.28
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,899.76	1,899.76	1,899.76	2,164.00	1,312.50	1,792.00	1,792.00	1,792.00	65.00	1,792.00	1,980.00	1,980.00	1,980.00	1,980.00	1,980.00	1,980.00	1,671.71
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	671.72	625.00	671.72	597.86	512.50	597.86	597.86	597.86	597.86	597.86	671.72	671.72	671.72	671.72	671.72	671.72	612.71
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	50.00	55.00	51.50	47.40	47.40	46.40	46.40	46.40	46.40	46.40	50.00	50.00	50.00	50.00	53.76	53.76	48.48
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	347.50	347.50	347.50	345.00	345.00	345.00	345.00	345.00	345.00	345.00	347.50	347.50	347.50	300.00	345.00	347.50	345.91
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	556.20	440.00	380.00	350.00	556.20	556.20	556.20	556.20	400.00	556.20	556.20	556.20	556.20	300.00	556.20	450.00	496.67
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	354.50	354.50	354.50	350.00	364.00	345.00	345.00	345.00	345.00	345.00	354.50	310.00	354.50	260.00	345.00	354.50	350.64
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	450.00	410.00	380.00	350.00	450.00	450.00	450.00	450.00	446.00	450.00	450.00	450.00	450.00	255.00	450.00	450.00	430.55
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,182.25	1,182.25	600.00	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,182.25	1,129.32
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	412.50	412.50	412.50	412.00	395.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.00	412.50	410.99
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,600.00	2,520.00	4,600.00	4,600.00	4,565.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	4,600.00	1,850.00	4,407.72
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	2,856.00	3,031.90	3,031.90	3,031.90	3,031.90	3,031.90	3,031.90	3,031.90	3,031.90	1,835.00	1,750.00	3,031.90	3,031.90	3,031.90	3,031.90	3,031.90	2,790.56
MS10.0000	**LIGHTING FIXTURES**	**NONE**																	
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	278.00	278.00	278.00	269.40	269.40	338.35	338.35	338.35	338.35	338.35	278.00	278.00	278.00	278.00	278.00	278.00	303.87
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00	380.00
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	499.68	499.68	499.68	463.71	463.71	463.71	463.71	463.71	463.71	463.71	481.69	481.69	481.69	481.69	499.68	499.68	475.16
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60	537.60
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	298.00	298.00	298.00	288.00	288.00	288.00	288.00	288.00	288.00	288.00	293.00	293.00	293.00	293.00	298.00	298.00	291.18
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	352.00	352.00	352.00	360.00	360.00	360.00	360.00	360.00	360.00	360.00	356.00	356.00	356.00	356.00	352.00	352.00	357.46
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	448.00	448.00	448.00	448.00	448.00	458.91	458.91	458.91	458.91	458.91	448.00	448.00	448.00	448.00	448.00	448.00	452.96
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	587.00	587.00	587.00	569.21	569.21	569.21	569.21	569.21	569.21	569.21	587.00	587.00	587.00	587.00	587.00	587.00	575.68
MS10.0009	7W LED BULB, E27	PC	94.00	94.00	94.00	93.00	93.00	104.70	104.70	104.70	104.70	104.70	94.00	92.50	92.50	92.50	93.00	93.00	98.68
MS10.0010	9W LED BULB, E27	PC	115.00	115.00	115.00	115.00	115.00	116.00	116.00	116.00	116.00	116.00	115.00	114.50	114.50	114.50	115.00	115.00	115.45
MS10.0011	15W LED BULB, E27	PC	208.25	208.25	208.25	155.00	155.00	182.30	182.30	182.30	182.30	182.30	170.00	162.50	162.50	162.50	167.00	167.00	183.30
MS10.0012	18W LED BULB, E27	PC	252.50	252.50	252.50	227.00	227.00	253.40	253.40	253.40	253.40	253.40	240.00	220.00	220.00	220.00	252.50	252.50	247.14
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	43.50	43.50	43.50	36.00	36.00	45.00	45.00	45.00	45.00	45.00	44.50	60.00	60.00	60.00	43.50	43.50	42.91
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,850.00	1,850.00	1,850.00	2,003.00	2,003.00	2,351.00	2,351.00	2,351.00	2,351.00	2,351.00	2,003.00	2,003.00	2,003.00	2,003.00	1,850.00	1,850.00	2,119.46
MS10.0015	10W LED FLOODLIGHT	PC	697.85	697.79	697.85	697.85	697.85	697.85	697.85	697.85	697.85	697.85	697.85	697.85	697.85	697.85	697.85	697.85	697.84
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,500.00	1,500.00	1,500.00	1,200.00	1,200.00	1,249.00	1,249.00	1,249.00	1,249.00	1,249.00	1,234.50	1,234.50	1,234.50	1,234.50	1,220.00	1,220.00	1,307.23
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71	695.71
MS08.0000	**ROOFING**	**NONE**																	
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	294.00	500.00	246.06	300.00	300.00	63.00	63.00	63.00	300.00	248.41	300.00	300.00	300.00	300.00	300.00	300.00	243.41
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	512.00	512.00	512.00	490.00	392.86	490.00	490.00	490.00	490.00	490.00	450.00	450.00	450.00	450.00	480.00	480.00	483.53
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	210.00	291.20	210.00	250.00	250.00	230.00	230.00	230.00	230.00	230.00	250.00	250.00	250.00	250.00	260.00	210.00	237.38
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	210.00	291.20	210.00	250.00	250.00	230.00	230.00	230.00	230.00	230.00	250.00	250.00	250.00	250.00	285.00	230.00	237.38
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	210.00	210.00	210.00	250.00	250.00	230.00	230.00	230.00	230.00	230.00	250.00	250.00	250.00	250.00	255.00	210.00	230.00
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,624.00	1,565.00	1,750.00	1,720.80	1,720.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,500.00	1,151.50	1,500.00	1,500.00	2,015.00	2,015.00	1,625.36
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,250.00	1,045.00	1,099.00	1,045.80	1,045.00	1,050.00	1,050.00	1,050.00	1,050.00	1,050.00	1,000.00	1,000.00	1,000.00	1,000.00	1,587.50	1,587.50	1,066.73
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	470.00	470.00	470.00	598.80	598.00	598.00	598.00	598.00	580.00	598.00	600.00	600.00	600.00	600.00	470.00	470.00	561.64

REGIONAL OFFICE V

Material Code	Material Description	Unit	Albay 1st DEO	Albay 2nd DEO	Albay 3rd DEO	Camarines Norte DEO	Camarines Norte-Sub DEO	Camarines Sur 1st DEO	Camarines Sur 2nd DEO	Camarines Sur 3rd DEO	Camarines Sur 4th DEO	Camarines Sur 5th DEO	Catanduanes DEO	Masbate 1st DEO	Masbate 2nd DEO	Masbate 3rd DEO	Sorsogon 1st DEO	Sorsogon 2nd DEO	Average
MS11.0000	**FINISHING WORKS**	**NONE**																	
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	465.00	465.00	465.00	465.00	465.00	465.00	465.00	465.00	465.00	465.00	465.00	465.00	450.00	465.00	440.00	465.00	465.00
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	860.00	860.00	860.00	860.00	860.00	860.00	860.00	860.00	742.50	860.00	860.00	860.00	860.00	860.00	485.00	860.00	849.32
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	90.00	118.00	118.00	118.00
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	138.00	160.00	137.50	136.00	136.00	136.00	136.00	136.00	136.00	136.00	138.00	138.00	138.00	127.50	138.00	138.00	138.68
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	182.40	150.00	177.00	182.40	182.40	172.50	172.50	172.50	182.40	120.00	182.40	182.40	182.40	130.00	160.00	182.40	170.59
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	150.00	150.00	150.00	120.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	128.00	147.27
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	140.00	162.40	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	132.50	140.00	140.00	142.04
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	174.50	170.00	145.00	12.00	167.00	167.00	167.00	167.00	167.00	167.00	174.50	174.50	174.50	135.00	174.50	160.00	152.55
MS11.0009	W-CLIP (0.5 mm thk.)	PC	6.00	6.44	6.00	6.18	6.18	5.00	5.00	5.00	5.75	5.75	6.00	6.00	6.00	6.00	6.00	5.00	5.76
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	46.00	50.00	50.00	55.00	55.00	48.00	48.00	48.00	48.00	48.00	50.00	50.00	50.00	50.00	50.00	49.00	49.64
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	30.62	30.62	30.62	35.00	35.00	35.00	35.00	35.00	35.00	35.00	32.82	32.82	32.82	32.82	30.62	30.62	33.61
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	100.00	100.00	100.00	106.00	106.00	92.50	92.50	92.50	92.50	92.50	100.00	100.00	100.00	100.00	100.00	100.00	97.68
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	510.00	510.00	510.00	561.10	561.10	587.70	587.70	587.70	587.70	587.70	530.00	500.00	500.00	500.00	510.00	510.00	556.43
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	690.00	540.00	690.00	690.00	690.00	690.00	690.00	690.00	690.00	690.00	690.00	690.00	690.00	690.00	690.00	690.00	676.36
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	169.50	169.50	169.50	169.50	169.50	169.50	169.50	169.50	169.50	169.50	169.50	169.50	169.50	169.50	100.00	169.50	169.50
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	54.78	54.78	54.78	54.78	54.78	54.78	54.78	54.78	54.78	54.78	54.78	54.78	54.78	54.78	45.00	54.78	54.78
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	54.50	54.50	54.50	56.00	56.00	53.00	53.00	53.00	53.00	53.00	54.50	54.50	54.50	54.50	54.50	54.50	54.09
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	56.00	57.50	50.00	74.87	67.44	74.87	74.87	74.87	74.87	74.87	74.87	74.87	74.87	50.00	74.87	74.87	68.64
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**																	
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	650.00	650.00	650.00	676.68	676.68	676.68	676.68	676.68	676.68	676.68	696.08	696.08	696.08	696.08	696.08	696.08	671.17
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36	1,886.36
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00	3,777.00
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00	5,075.00
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06	71.06
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00	118.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	136.00	136.00	136.00	138.00	138.00	138.00	138.00	138.00	138.00	138.00	136.00	136.00	136.00	136.00	136.00	136.00	137.27
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00	166.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08	206.08
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00	245.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**																	
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**																	
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	24,987.68	24,987.68	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	24,997.76
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Albay (Aggregates), Bulacan (Asphalt, Hot-Laid), NCR (Steel Sheet Pile), and NCR or Batangas (Reinforcing Steel Bars)
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE VI

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE VI

Material Code	Material Description	Unit	Aklan DEO	Antique DEO	Capiz 1st DEO	Capiz 2nd DEO	Guimaras DEO	Iloilo 1st DEO	Iloilo 2nd DEO	Iloilo 3rd DEO	Iloilo 4th DEO	Iloilo 6th DEO	Iloilo City DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**												
MG01.0001	COMMON BORROW	CUM	465.80	417.00	408.80	161.54	728.00	400.00	616.00	616.00	481.60	500.00	550.00	485.88
MG01.0002	SELECTED BORROW	CUM	514.40	480.00	410.00	218.61	700.00	500.00	450.00	625.00	513.00	800.00	700.00	537.37
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	1,600.00	580.00	445.16	218.61	2,369.00	700.00	469.06	900.00	710.00	550.00	975.00	865.17
MG01.0004	AGGREGATE BASE COURSE	CUM	1,625.00	560.00	465.00	625.00	2,394.00	700.00	549.51	900.00	700.00	600.00	1,000.00	919.86
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	1,705.00	660.00	700.00	700.00	2,449.00	667.07	800.00	1,400.00	630.00	800.00	1,000.00	1,046.46
MG01.0008	FINE AGGREGATE (SAND)	CUM	1,400.80	515.00	1,550.00	1,550.00	1,792.00	1,100.00	952.50	1,400.00	1,400.00	1,200.00	1,550.00	1,310.03
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	1,500.00	667.00	900.00	900.00	2,072.00	1,300.00	1,344.00	1,400.00	1,600.00	1,344.00	1,650.00	1,334.27
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	1,550.00	629.00	870.00	870.00	2,072.00	1,300.00	1,322.00	1,400.00	1,500.00	1,244.00	1,650.00	1,309.73
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	1,013.60	784.00	672.00	672.00	3,363.36	1,085.28	1,680.00	1,400.00	1,008.00	1,200.00	1,008.00	1,262.39
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	901.60	896.00	1,008.00	1,008.00	3,273.76	906.08	2,240.00	1,400.00	896.00	1,200.00	896.00	1,329.59
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	800.80	795.20	896.00	896.00	3,150.56	907.20	2,800.00	1,500.00	840.00	1,200.00	840.00	1,329.61
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	700.00	705.60	896.00	896.00	3,060.96	789.60	3,920.00	1,500.00	728.00	1,800.00	728.00	1,429.47
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**												
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00
MG03.0000	**CEMENT**	**NONE**												
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	254.00	245.00	280.00	225.00	264.50	250.00	228.00	250.00	230.00	235.00	240.00	245.59
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**												
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	22.40	19.04	21.28	20.16	22.40	19.00	22.40	22.40	22.40	22.40	22.40	21.48
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	28.00	28.00	26.88	20.16	28.00	23.00	28.00	28.00	28.00	28.00	28.00	26.73
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	16.80	14.00	14.56	14.56	19.04	16.80	16.50	16.80	16.80	16.80	16.80	16.31
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	19.04	22.40	16.80	16.80	26.88	21.00	21.00	21.00	21.00	21.00	21.00	20.72
MG05.0000	**CHEMICAL**	**NONE**												
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	5,038.00	3,505.00	3,770.00	5,045.54	2,112.00	4,853.00	2,400.00	5,045.54	5,045.54	3,969.75	4,320.00	4,100.40
MG05.0003	CONCRETE NEUTRALIZER	LTR	170.70	168.00	159.04	159.04	150.00	153.40	140.00	168.00	127.00	168.00	168.00	157.38
MG05.0004	CURING COMPOUND	LTR	81.20	81.20	81.20	81.20	73.00	81.20	81.20	81.20	81.20	81.20	81.20	80.45
MG05.0012	GREASE	LTR	342.00	250.00	166.75	166.75	229.00	215.00	215.00	215.00	215.00	154.75	215.00	216.75
MG06.0000	**FORM**	**NONE**												
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	79.61	84.00	78.40	78.96	84.50	74.91	74.91	74.91	74.91	72.70	74.91	77.52
MG06.0002	CONCRETE NAIL, ASSORTED	KG	98.00	100.80	106.40	103.04	89.60	89.60	89.60	89.60	89.60	89.60	89.60	94.13
MG06.0003	COCO LUMBER	BDFT	30.00	35.84	42.56	31.36	33.60	31.36	31.36	31.36	31.36	31.36	31.36	32.87
MG06.0004	GOOD LUMBER	BDFT	81.00	75.00	56.00	42.56	50.40	49.00	53.76	53.76	53.76	53.76	53.76	56.61
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	468.16	509.60	355.00	355.00	565.60	392.00	392.00	392.00	392.00	392.00	392.00	418.67
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	912.50	1,008.00	775.00	775.00	799.50	806.40	806.40	806.40	806.40	806.40	806.40	828.04
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,445.00	1,444.80	1,100.00	1,100.00	1,605.00	1,254.40	1,254.40	1,254.40	1,254.40	1,254.40	1,254.40	1,292.84
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	412.16	425.60	335.00	335.00	439.50	380.80	338.00	380.80	380.80	380.80	380.80	380.84
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	823.20	820.40	690.00	690.00	793.50	761.60	690.00	761.60	761.60	761.60	761.60	755.92
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,293.60	1,316.00	1,057.53	1,057.53	1,220.80	1,198.40	1,198.40	1,198.40	1,198.40	1,198.40	1,198.40	1,194.17
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	785.00	808.34	808.34	808.34	808.34	808.34	808.34	808.34	808.34	808.34	808.34	806.22
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,094.24	1,094.24	1,094.24	1,094.24	1,276.80	1,053.46	1,053.46	1,053.46	1,053.46	1,053.46	1,053.46	1,088.59
MG06.0012	STEEL FORM (150 mm width)	M	50.00	50.00	50.00	50.00	53.00	50.00	50.00	50.00	50.00	50.00	50.00	50.27
MG06.0013	STEEL FORM (200 mm width)	M	65.00	60.00	58.00	58.00	62.00	59.00	59.00	59.00	59.00	59.00	59.00	59.73
MG06.0014	STEEL FORM (230 mm width)	M	72.00	68.02	68.00	68.00	68.00	65.00	65.00	65.00	65.00	65.00	65.00	66.73
MG06.0015	STEEL FORM (250 mm width)	M	72.00	70.53	71.00	71.00	73.00	69.00	69.00	69.00	69.00	69.00	69.00	70.14
MG06.0016	STEEL FORM (280 mm width)	M	80.00	79.03	75.00	75.00	80.00	76.00	76.00	76.00	76.00	76.00	76.00	76.82
MG06.0017	STEEL FORM (300 mm width)	M	83.00	80.61	78.00	78.00	83.00	80.00	80.00	80.00	80.00	80.00	80.00	80.24

REGIONAL OFFICE VI

Material Code	Material Description	Unit	Aklan DEO	Antique DEO	Capiz 1st DEO	Capiz 2nd DEO	Guimaras DEO	Iloilo 1st DEO	Iloilo 2nd DEO	Iloilo 3rd DEO	Iloilo 4th DEO	Iloilo 6th DEO	Iloilo City DEO	Average
MG07.0000	**PAINT**	**NONE**												
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	881.00	945.00	824.00	824.00	885.00	800.00	800.00	800.00	800.00	800.00	800.00	832.64
MG07.0002	RED OXIDE METAL PRIMER	GAL	527.50	475.00	497.00	497.00	552.00	535.00	535.00	535.00	535.00	535.00	535.00	523.50
MG07.0003	SOLVENT-BASED PRIMER	GAL	710.00	770.00	630.00	630.00	864.00	700.00	700.00	700.00	700.00	700.00	700.00	709.45
MG07.0004	TINTING COLOR	LTR	208.00	141.00	102.60	190.00	187.00	152.50	152.50	152.50	132.00	152.50	152.50	156.64
MG07.0005	ALUMINUM PAINT	GAL	745.00	715.00	640.00	640.00	704.00	688.62	688.62	688.62	688.62	688.62	688.62	688.70
MG07.0006	LATEX PAINT, GLOSS	GAL	760.00	755.00	690.00	690.00	745.00	749.37	749.37	749.37	749.37	749.37	749.37	739.66
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	759.00	750.00	686.80	686.80	822.51	784.87	784.87	784.87	784.87	784.87	784.87	764.94
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	854.00	828.00	666.98	666.98	770.00	852.38	852.38	852.38	851.00	852.38	852.38	808.99
MG07.0009	LACQUER THINNER	GAL	365.00	410.00	275.00	275.00	410.00	347.00	347.00	347.00	347.00	347.00	347.00	347.00
MG07.0010	PAINT THINNER	GAL	395.00	425.00	335.00	335.00	367.00	335.00	335.00	335.00	335.00	335.00	335.00	351.55
MG09.0000	**READY-MIX CONCRETE**	**NONE**												
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	4,010.00	4,520.00	5,216.08	5,216.08	8,862.00	4,850.00	5,489.55	5,810.00	5,580.00	4,900.00	5,120.00	5,415.79
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	4,230.00	4,650.00	4,400.00	4,500.00	9,018.00	5,150.00	5,776.65	6,040.00	5,710.00	5,150.00	5,270.00	5,444.97
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	4,448.00	5,000.00	5,635.97	5,635.97	9,184.00	5,450.00	6,063.75	6,300.00	5,970.00	5,650.00	5,620.00	5,905.25
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	4,668.00	5,150.00	5,845.50	5,845.50	9,542.40	4,660.00	6,291.45	5,756.50	5,758.85	6,102.88	7,096.25	6,065.21
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	4,290.00	4,650.00	4,500.00	4,500.00	8,960.00	5,100.00	6,016.34	6,040.00	5,710.00	5,150.00	5,240.00	5,468.76
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	4,510.00	4,700.00	4,560.00	4,590.00	9,296.00	5,400.00	6,303.23	6,300.00	5,970.00	5,400.00	5,520.00	5,686.29
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	4,730.00	5,200.00	4,900.00	5,000.00	9,632.00	5,700.00	6,826.83	6,560.00	6,230.00	5,900.00	5,750.00	6,038.98
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	4,950.00	5,350.00	5,050.00	5,075.00	9,912.00	4,720.00	7,152.75	5,887.50	5,890.00	6,350.00	7,666.25	6,182.14
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	4,580.00	5,050.00	4,910.00	4,910.00	9,408.00	5,350.00	6,303.23	6,560.00	5,970.00	5,450.00	5,660.00	5,831.93
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	4,800.00	5,130.00	4,950.00	5,072.00	9,744.00	5,650.00	6,730.02	6,560.00	6,230.00	5,850.00	5,850.00	6,051.46
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	4,865.00	5,420.00	5,325.00	5,100.00	9,688.00	5,500.00	6,446.44	5,384.25	5,625.50	5,850.00	6,381.75	5,962.36
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	5,155.00	5,500.00	5,400.00	5,400.00	10,752.00	5,896.50	6,731.78	6,560.00	6,230.00	6,320.00	6,050.00	6,363.21
MG10.0000	**STRUCTURAL STEEL**	**NONE**												
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	43.64	54.25	43.64	43.64	43.64	39.02	48.62	48.62	43.64	43.64	42.71	45.00
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	45.45	45.45	51.45	51.45	45.45	41.12	48.63	48.63	45.45	45.45	44.59	46.65
MG10.0003	GI TIE WIRE #16	KG	90.00	87.00	84.00	89.60	93.50	79.52	79.52	67.20	79.52	79.52	79.52	82.63
MG10.0004	ANGULAR BAR (A36)	KG	49.58	49.58	52.76	52.76	57.03	51.49	51.49	51.49	51.49	51.49	48.76	51.63
MG10.0005	CHANNEL BAR (A36)	KG	67.58	60.72	60.72	60.72	60.72	60.72	60.72	60.72	60.72	60.72	57.64	61.06
MG10.0022	FLAT BAR (A36)	KG	62.72	50.00	62.72	62.72	62.72	62.72	62.72	62.72	62.72	62.72	62.72	61.56
MG10.0006	SQUARE BAR (A36)	KG	51.17	46.89	45.26	45.26	57.39	43.93	43.93	43.93	43.93	43.93	43.93	46.32
MG10.0007	I-BEAM (A36)	KG	58.00	58.00	58.00	58.00	82.00	77.00	77.00	77.00	77.00	77.00	74.61	70.33
MG10.0008	WIDE FLANGE (A36)	KG	57.00	73.00	57.00	57.00	82.00	76.00	76.00	76.00	76.00	76.00	76.00	71.09
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	72.48	72.48	72.48	72.48	72.48	72.48	72.48	72.48	72.48	72.48	72.48	72.48
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00
MG99.0000	**VARIOUS**	**NONE**												
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	116.75	110.00	145.00	131.60	124.00	135.00	135.00	135.00	135.00	135.00	135.00	130.67
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**												
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00

REGIONAL OFFICE VI

Material Code	Material Description	Unit	Aklan DEO	Antique DEO	Capiz 1st DEO	Capiz 2nd DEO	Guimaras DEO	Iloilo 1st DEO	Iloilo 2nd DEO	Iloilo 3rd DEO	Iloilo 4th DEO	Iloilo 6th DEO	Iloilo City DEO	Average
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**												
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,750.00	1,700.00	1,695.00	1,695.00	1,817.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,714.27
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,200.00	2,150.00	2,150.00	2,150.00	2,176.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,156.91
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,350.00	1,785.00	2,300.00	2,300.00	2,458.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,272.09
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,850.00	2,800.00	2,800.00	2,800.00	2,820.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,806.36
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,250.00	3,200.00	3,200.00	3,200.00	3,225.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,206.82
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,000.00	2,030.00	2,000.00	2,000.00	2,000.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,975.45
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,300.00	2,250.00	2,250.00	2,250.00	2,274.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,256.73
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,600.00	2,560.00	2,550.00	2,550.00	2,700.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,569.09
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,950.00	2,900.00	2,900.00	2,900.00	2,933.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,907.55
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,350.00	3,300.00	3,300.00	3,300.00	3,330.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,307.27
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,750.00	3,800.00	3,700.00	3,700.00	3,738.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,717.09
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,150.00	4,300.00	4,100.00	4,100.00	4,203.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,132.09
MS02.0013	FILTER CLOTH	SQM	165.00	165.00	157.51	157.51	180.00	160.00	160.00	160.00	160.00	160.00	160.00	162.27
MS02.0014	COCO-NET, CGN 400	SQM	120.00	120.00	119.00	119.00	120.00	110.00	110.00	110.00	110.00	110.00	110.00	114.36
MS02.0015	COCO-NET, CGN 700	SQM	156.00	156.00	119.00	119.00	165.00	160.00	160.00	160.00	160.00	160.00	160.00	152.28
MS02.0016	FASCINE, CGR 200	M	410.00	410.00	410.00	410.00	500.00	410.00	410.00	410.00	410.00	410.00	410.00	418.18
MS02.0017	FASCINE, CGR 300	M	510.00	509.00	559.00	559.00	510.00	480.00	480.00	480.00	480.00	480.00	480.00	502.45
MS02.0018	SODDING	SQM	130.00	105.00	120.00	120.00	120.00	109.00	109.00	109.00	109.00	109.00	109.00	113.54
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	557.00	575.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	552.91
MS02.0020	VEGETATION, HYDROSEEDING	SQM	68.00	70.00	110.00	110.00	200.00	86.50	86.50	86.50	86.50	86.50	86.50	97.91
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	72.00	65.00	67.00	67.00	70.00	86.50	86.50	86.50	86.50	86.50	86.50	78.18
MS05.0000	**GIRDER**	**NONE**												
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,760.00	13,200.00	12,625.00	12,625.00	15,600.00	12,760.00	12,760.00	12,760.00	12,760.00	12,760.00	12,760.00	13,033.64
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,987.00	16,000.00	15,500.00	15,500.00	21,500.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	18,589.73
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	19,184.00	20,000.00	18,500.00	18,500.00	22,500.00	20,660.00	20,660.00	20,660.00	20,660.00	20,660.00	20,660.00	20,240.37
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	24,513.00	25,500.00	23,500.00	23,500.00	27,000.00	25,221.50	25,221.50	25,221.50	25,221.50	25,221.50	25,221.50	25,031.09
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	25,046.00	25,775.00	24,000.00	24,000.00	28,000.00	25,873.00	25,873.00	25,873.00	25,873.00	25,873.00	25,873.00	25,641.72
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	25,630.00	26,400.00	25,000.00	25,000.00	28,420.00	26,452.50	26,452.50	26,452.50	26,452.50	26,452.50	26,452.50	26,287.73
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	30,908.00	30,500.00	30,000.00	30,000.00	37,000.00	30,560.00	30,560.00	30,560.00	30,560.00	30,560.00	30,560.00	31,069.81
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	35,171.00	34,500.00	34,000.00	34,000.00	37,000.00	32,635.50	32,635.50	32,635.50	32,635.50	32,635.50	32,635.50	33,680.36
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	1,850.00	1,850.00	1,894.00	1,894.00	1,880.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,860.73
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	75.00	75.00	75.00	75.00	82.00	75.00	75.00	75.00	75.00	75.00	75.00	75.63
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	85.00	78.60	72.50	72.50	90.00	85.00	85.00	85.00	85.00	85.00	85.00	82.60
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**												
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	855.00	850.00	887.00	467.53	900.00	850.00	850.00	850.00	850.00	212.75	850.00	765.66
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	925.00	900.00	945.00	497.12	951.00	900.00	900.00	900.00	900.00	309.75	900.00	820.71
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,655.00	1,750.00	1,650.00	1,650.00	1,752.00	1,660.00	1,660.00	1,660.00	1,660.00	1,660.00	1,660.00	1,674.27
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,705.00	1,800.00	1,690.00	1,690.00	1,810.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,717.73
MS07.0031	GLASS BEADS (25 kg)	BAG	2,550.00	2,500.00	2,450.00	2,450.00	2,597.00	2,122.50	2,122.50	2,122.50	2,122.50	2,122.50	2,122.50	2,298.36
MS07.0032	PRIMER	LTR	186.00	224.00	210.00	210.00	180.00	160.00	160.00	160.00	160.00	160.00	160.00	179.09
MG08.0000	**PIPE**	**NONE**												
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	467.04	426.72	448.00	448.00	445.76	403.20	375.00	403.20	403.20	336.00	403.20	414.48
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	554.40	504.00	470.40	470.40	527.50	470.40	470.40	470.40	470.40	459.20	470.40	485.26
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	826.56	840.00	980.00	856.80	733.60	665.28	665.28	665.28	665.28	665.28	665.28	748.06
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,351.84	1,288.00	1,472.80	1,359.68	1,240.40	1,153.60	1,153.60	1,153.60	1,090.00	1,153.60	1,153.60	1,233.70
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,881.60	1,999.20	2,000.32	2,104.48	1,798.00	1,500.80	1,500.80	1,500.80	1,500.80	1,500.80	1,500.80	1,708.04
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	2,639.50	2,900.00	2,937.50	2,937.50	3,185.00	2,857.50	2,857.50	2,857.50	2,857.50	2,857.50	2,857.50	2,885.87
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	3,480.00	4,100.00	4,252.51	4,252.51	4,794.29	4,111.00	4,111.00	4,111.00	4,111.00	4,111.00	4,111.00	4,140.48
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	7,005.00	7,000.00	7,350.00	7,350.00	7,175.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,080.00
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	8,601.79	8,300.00	8,190.00	8,190.00	8,498.00	8,305.00	8,305.00	8,305.00	8,305.00	8,305.00	8,305.00	8,328.16
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	89.04	68.60	68.68	68.68	78.40	76.16	76.16	76.16	76.16	76.16	76.16	75.49
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	119.17	89.60	100.22	100.22	104.00	89.60	89.60	89.60	89.60	89.60	89.60	95.53
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	169.34	156.80	226.24	209.70	221.70	147.50	147.50	147.50	147.50	147.50	147.50	169.89
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	305.76	277.76	358.40	369.40	275.70	275.00	265.00	275.00	275.00	275.00	275.00	293.37

REGIONAL OFFICE VI

Material Code	Material Description	Unit	Aklan DEO	Antique DEO	Capiz 1st DEO	Capiz 2nd DEO	Guimaras DEO	Iloilo 1st DEO	Iloilo 2nd DEO	Iloilo 3rd DEO	Iloilo 4th DEO	Iloilo 6th DEO	Iloilo City DEO	Average
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	445.76	381.08	465.00	543.00	273.50	250.00	379.00	379.00	379.00	379.00	379.00	386.67
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	826.56	498.40	686.80	686.80	464.30	580.00	672.00	672.00	540.00	644.88	520.60	617.48
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	799.68	670.66	655.10	655.10	545.90	678.50	678.50	678.50	665.00	678.50	662.60	669.82
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	686.80	686.80	686.80	686.80	686.80	686.80	686.80	686.80	686.80	686.80	686.80	686.80
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,172.83	1,172.83	1,172.83	1,172.83	1,172.83	1,172.83	1,172.83	1,172.83	1,172.83	1,172.83	1,172.83	1,172.83
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,640.00	1,676.36
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,142.52	4,551.14
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	498.00	472.00	450.00	450.00	715.00	690.00	690.00	690.00	690.00	690.00	690.00	611.36
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	785.00	710.00	735.00	735.00	1,000.00	915.00	915.00	915.00	915.00	915.00	915.00	859.54
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,055.00	960.00	950.00	950.00	1,600.00	1,227.50	1,227.50	1,227.50	1,227.50	1,227.50	1,227.50	1,170.91
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	1,962.00	1,753.00	1,750.00	1,750.00	2,700.00	1,810.00	1,810.00	1,810.00	1,810.00	1,810.00	1,810.00	1,888.64
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,000.00	3,283.00	3,235.00	3,235.00	3,880.00	3,575.00	3,575.00	3,575.00	3,575.00	3,575.00	3,575.00	3,462.09
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	3,600.00	3,700.00	3,750.00	3,750.00	4,460.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,750.00	3,796.36
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	3,820.00	3,910.00	3,750.00	3,750.00	4,890.00	3,777.50	3,777.50	3,777.50	3,777.50	3,777.50	3,777.50	3,889.55
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,310.00	5,300.00	5,300.00	5,300.00	5,980.00	5,585.00	5,585.00	5,585.00	5,585.00	5,585.00	5,585.00	5,518.18
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,200.00	6,200.00	6,175.00	6,175.00	7,500.00	6,177.51	6,177.51	6,177.51	6,177.51	6,177.51	6,177.51	6,301.37
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	865.00	850.00	850.00	850.00	1,050.00	860.50	860.50	860.50	860.50	860.50	860.50	875.27
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,440.00	1,400.00	1,390.00	1,390.00	1,800.00	1,406.59	1,406.59	1,406.59	1,406.59	1,406.59	1,406.59	1,441.77
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	2,000.00	1,950.00	1,950.00	1,950.00	2,400.00	1,963.05	1,963.05	1,963.05	1,963.05	1,963.05	1,963.05	2,002.57
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	3,265.00	3,250.00	3,250.00	3,250.00	3,900.00	3,290.16	3,290.16	3,290.16	3,290.16	3,290.16	3,290.16	3,332.36
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	4,470.00	4,450.00	4,450.00	4,450.00	4,840.00	4,635.00	4,635.00	4,635.00	4,635.00	4,635.00	4,635.00	4,588.18
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	5,820.00	5,800.00	5,800.00	5,800.00	6,200.00	5,900.00	5,900.00	5,900.00	5,900.00	5,900.00	5,900.00	5,892.73
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	7,225.00	7,200.00	7,150.00	7,150.00	7,560.00	7,697.50	7,697.50	7,697.50	7,697.50	7,697.50	7,697.50	7,497.27
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	8,210.00	8,210.00	8,200.00	8,200.00	8,450.00	8,275.66	8,275.66	8,275.66	8,275.66	8,275.66	8,275.66	8,265.81
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	10,520.00	10,500.00	10,500.00	10,500.00	11,300.00	10,564.87	10,564.87	10,564.87	10,564.87	10,564.87	10,564.87	10,609.93
MS09.0000	**ELECTRICAL WORKS**	**NONE**												
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	283.36	283.36	283.36	283.36	282.24	283.36	283.36	283.36	283.36	274.75	283.36	282.48
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	375.30	375.30	375.30	375.30	375.30	375.30	375.30	375.30	375.30	339.75	375.30	372.07
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	579.02	579.02	579.02	579.02	579.02	579.02	579.02	576.80	579.02	579.02	579.02	578.82
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	21.28	21.28	21.28	21.28	21.28	21.28	21.28	21.28	21.28	17.75	15.42	20.43
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	22.19	22.19	22.19	22.19	22.19	22.19	22.19	22.19	22.19	22.19	22.19	22.19
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	30.24	30.24	30.24	30.24	30.24	29.59	29.59	29.59	29.59	29.59	29.59	29.89
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	28.53	28.53	28.53	28.53	28.53	28.53	28.53	28.53	28.53	28.53	28.53	28.53
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	36.98	36.98	36.98	36.98	36.98	36.98	36.98	36.98	36.98	29.75	36.98	36.32
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	69.73	69.73	69.73	69.73	69.73	69.73	69.73	69.73	69.73	69.73	69.73	69.73
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	8.46	8.46	8.46	8.46	8.46	8.46	8.46	8.46	8.46	8.46	8.46	8.46
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	12.68	12.68	12.68	12.68	12.68	12.68	12.68	12.68	12.68	12.68	12.68	12.68
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	21.13	21.13	21.13	21.13	21.13	21.13	21.13	21.13	21.13	21.13	19.42	20.98
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	85.12	89.60	85.12	85.12	85.12	85.12	85.12	85.12	85.12	85.12	85.12	85.53
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	117.60	99.68	117.60	117.60	126.56	117.60	117.60	117.60	117.60	117.60	117.60	116.79
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	151.20	134.96	151.20	151.20	151.20	133.72	133.72	133.72	133.72	133.72	133.72	140.19
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	17.00	18.00	21.28	21.28	20.16	14.27	14.27	14.27	14.27	11.20	14.27	16.39
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	25.00	25.76	32.48	32.48	28.00	25.38	25.38	25.38	25.38	19.04	21.13	25.95
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	36.00	38.16	36.00	36.00	36.00	32.16	32.16	31.36	32.16	32.16	32.16	34.03
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	16.80	20.16	16.80	16.80	16.80	16.80	16.80	16.80	16.80	16.80	15.85	17.02
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	27.10	36.40	30.80	30.80	30.80	30.80	30.80	30.80	30.80	30.80	21.13	30.09
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	215.00	405.33	405.33	405.33	405.33	405.33	405.33	405.33	405.33	405.33	405.33	388.03
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	275.00	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	550.91
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	455.00	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	787.58
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	10.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	15.00	18.64
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	15.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	11.20	24.00	25.65
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	25.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	13.44	30.00	43.32
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	13.66	13.66	13.66	13.66	13.66	13.66	13.66	13.66	13.66	13.66	8.45	13.19
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	18.50	18.50	10.08	18.50	18.50	18.50	18.50	18.50	18.50	18.50	11.80	17.13
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	16.65	24.70

REGIONAL OFFICE VI

Material Code	Material Description	Unit	Aklan DEO	Antique DEO	Capiz 1st DEO	Capiz 2nd DEO	Guimaras DEO	Iloilo 1st DEO	Iloilo 2nd DEO	Iloilo 3rd DEO	Iloilo 4th DEO	Iloilo 6th DEO	Iloilo City DEO	Average
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	30.00	34.55
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	39.00	44.46
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	30.27	30.27	30.27	30.27	30.27	30.27	30.27	30.27	30.27	30.27	30.27	30.27
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	15.79	15.79	15.79	15.79	15.79	15.79	15.79	15.79	15.79	15.79	15.42	15.76
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	13.44	13.44	13.44	11.20	13.44	13.44	13.44	13.44	13.44	13.44	13.44	13.24
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	12.00	11.20	11.20	11.20	11.20	10.90	10.90	10.90	10.90	10.90	10.57	11.08
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	23.28	23.28	20.16	23.28	23.28	20.99	20.99	20.99	20.99	20.99	20.99	21.75
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	72.80	72.80	61.00	61.00	96.88	63.86	63.86	63.86	63.86	63.86	56.00	67.25
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	103.04	103.04	110.89	110.89	113.12	103.04	103.04	103.04	103.04	74.75	80.00	100.72
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	117.60	165.76	128.63	128.63	151.20	122.67	122.67	122.67	122.67	122.67	122.67	129.81
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	252.00	230.72	212.91	212.91	194.32	176.56	176.56	176.56	176.56	176.56	170.00	195.97
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	324.80	324.80	324.80	324.80	324.80	324.80	324.80	324.80	324.80	324.80	324.80	324.80
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	75.00	95.00	87.00	61.60	95.00	84.00	95.00	95.00	95.00	79.75	95.00	87.03
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	62.50	75.24	77.28	69.00	77.28	77.81	77.81	77.81	77.81	59.75	77.81	73.64
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	40.32	40.32	28.06	43.24	40.32	39.76	43.01	43.01	43.01	33.60	42.26	39.72
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	26.88	29.00	24.64	24.64	26.88	26.61	26.61	26.61	26.61	19.75	26.61	25.89
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	43.68	42.56	43.12	46.40	43.68	43.40	43.40	43.40	43.40	34.75	43.40	42.84
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	61.60	50.40	34.72	36.28	67.20	40.32	67.20	67.20	67.20	33.78	67.20	53.92
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	42.56	47.70	42.56	36.96	53.76	47.04	45.00	47.04	47.04	39.78	43.63	44.82
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	436.24	364.00	132.16	392.00	436.24	447.90	447.90	447.90	447.90	284.75	422.64	387.24
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	916.16	916.16	916.16	916.16	916.72	896.00	295.00	896.00	896.00	896.00	896.00	850.58
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	28.00	28.00	28.83	28.83	28.00	26.00	26.00	26.00	26.00	26.00	26.00	27.06
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	39.95	42.56	43.68	43.68	39.95	38.00	38.00	38.00	38.00	38.00	38.00	39.80
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	62.91	65.00	64.96	64.96	64.96	62.66	58.00	64.96	64.96	64.75	64.96	63.92
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	100.80	100.80	100.80	93.52	100.80	98.80	90.00	100.80	100.80	97.75	100.80	98.79
MS09.0057	SWITCH, ONE-GANG	PC	79.00	89.50	97.59	97.59	100.80	118.72	110.00	118.72	118.72	62.28	95.15	98.91
MS09.0058	SWITCH, TWO-GANG	PC	125.00	136.90	143.36	140.00	134.40	159.54	155.00	159.54	159.54	137.68	152.05	145.73
MS09.0059	SWITCH, THREE-GANG	PC	177.50	187.10	235.20	180.00	190.40	236.88	210.00	236.88	236.88	174.75	210.00	206.87
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	95.00	100.00	103.04	91.84	103.04	103.04	103.04	103.04	103.04	94.75	103.04	100.26
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	216.50	160.00	216.50	155.68	216.50	216.50	216.50	216.50	216.50	216.50	190.19	203.44
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	295.85	140.80	295.85	167.84	295.85	295.85	295.85	295.85	295.85	295.85	274.72	268.19
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	76.50	92.30	83.12	87.64	103.88	103.88	70.00	103.88	103.88	82.18	100.75	91.64
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	120.00	120.00	124.20	117.60	122.10	122.10	95.00	122.10	122.10	122.10	122.10	119.04
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	170.00	190.40	190.40	130.00	190.40	190.40	120.00	190.40	190.40	190.40	190.40	176.65
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	170.00	146.20	140.00	120.00	207.76	232.87	190.00	232.87	232.87	154.75	165.89	181.20
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,260.00	1,369.36	701.20	1,411.20	1,369.36	1,394.71	1,394.71	1,394.71	1,394.71	174.75	1,375.00	1,203.61
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	2,240.00	1,810.00	2,240.00	1,657.60	4,418.40	2,240.00	2,240.00	2,240.00	2,240.00	2,199.75	1,475.00	2,272.80
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	64.00	45.00	50.40	58.00	40.32	50.00	56.00	56.00	56.00	52.88	56.00	53.15
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	370.88	370.88	370.88	370.88	370.88	349.75	349.75	349.75	349.75	234.75	349.75	348.90
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	560.00	392.00	560.00	336.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	524.36
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	310.00	320.00	320.00	320.00	320.00	320.00	320.00	320.00	320.00	274.75	320.00	314.97
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	300.00	392.00	452.48	336.00	453.00	453.00	453.00	453.00	453.00	453.00	453.00	422.86
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	850.00	728.00	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,137.38
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	422.50	422.50	422.50	422.50	422.50	422.50	422.50	422.50	422.50	422.50	422.50	422.50
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,625.00	4,625.00	4,625.00	1,321.60	4,625.00	4,625.00	4,625.00	4,625.00	4,625.00	4,625.00	4,625.00	4,324.69
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	2,888.72	2,888.72	2,888.72	2,888.72	2,888.72	2,888.72	2,888.72	2,888.72	2,888.72	1,594.75	2,307.75	2,718.27
MS10.0000	**LIGHTING FIXTURES**	**NONE**												
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	313.60	330.80	290.20	313.60	347.20	306.68	150.00	306.68	306.68	306.68	290.00	296.56
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	392.00	392.00	392.00	392.00	392.00	392.00	195.00	392.00	392.00	392.00	350.00	370.27
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	476.00	190.40	476.00	360.00	476.00	476.00	125.00	230.00	470.40	470.40	244.88	450.00	360.83
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	579.88	560.00	579.88	545.00	579.88	599.75	599.75	599.75	599.75	464.75	599.75	573.47
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	246.40	224.00	235.20	215.00	257.60	285.29	285.29	285.29	285.29	209.75	275.00	254.92

REGIONAL OFFICE VI

Material Code	Material Description	Unit	Aklan DEO	Antique DEO	Capiz 1st DEO	Capiz 2nd DEO	Guimaras DEO	Iloilo 1st DEO	Iloilo 2nd DEO	Iloilo 3rd DEO	Iloilo 4th DEO	Iloilo 6th DEO	Iloilo City DEO	Average
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	352.00	353.54	308.00	353.54	353.54	353.54	353.54	353.54	353.54	304.00	300.00	339.89
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	409.75	409.75	385.28	395.00	409.75	409.75	409.75	409.75	409.75	294.75	375.00	392.57
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	537.60	537.60	417.52	340.00	627.20	530.31	530.31	530.31	530.31	369.75	495.00	495.08
MS10.0009	7W LED BULB, E27	PC	90.00	100.80	95.20	104.26	84.00	106.03	80.00	106.03	106.03	89.75	95.00	96.10
MS10.0010	9W LED BULB, E27	PC	108.00	121.51	106.40	117.60	112.00	121.51	90.00	121.51	121.51	108.68	121.51	113.66
MS10.0011	15W LED BULB, E27	PC	173.60	165.76	173.60	174.05	145.60	182.17	150.00	184.80	184.80	166.38	184.80	171.41
MS10.0012	18W LED BULB, E27	PC	210.00	235.20	212.91	210.00	252.00	262.40	190.00	262.40	262.40	234.75	252.50	234.96
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	46.85	46.85	40.32	36.48	46.85	45.00	46.85	46.85	46.85	36.98	42.50	43.85
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,850.00	2,072.00	2,072.00	1,850.00	2,072.00	2,072.00	2,072.00	2,072.00	2,072.00	2,072.00	2,072.00	2,031.64
MS10.0015	10W LED FLOODLIGHT	PC	550.00	628.32	418.88	448.00	599.76	628.32	628.32	628.32	628.32	294.75	472.50	538.68
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,153.60	1,200.00	1,366.40	950.00	1,272.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,194.73
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	631.96	664.16	631.96	631.96	631.96	599.75	599.75	599.75	599.75	599.75	599.75	617.32
MS08.0000	**ROOFING**	**NONE**												
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	305.00	164.00	299.00	299.00	332.00	306.28	306.28	306.28	306.28	306.28	290.00	292.76
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	280.00	164.00	345.50	345.50	450.00	389.00	389.00	389.00	389.00	336.00	290.00	342.45
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	128.00	115.00	112.50	112.50	130.00	400.00	380.00	400.00	400.00	357.58	400.00	266.87
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	128.00	110.00	112.50	112.50	132.00	485.00	380.00	485.00	485.00	362.58	485.00	297.96
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	128.00	113.00	112.50	112.50	118.00	397.50	380.00	397.50	397.50	367.58	397.50	265.60
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,650.00	1,733.76	1,040.58	1,649.20	587.00	1,500.00	1,500.00	1,500.00	1,500.00	1,139.75	1,500.00	1,390.94
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	865.00	852.50	1,097.60	1,050.56	1,400.00	1,256.63	1,256.63	1,256.63	1,256.63	804.75	1,091.00	1,107.99
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	440.00	495.00	407.68	523.00	714.00	692.50	692.50	692.50	692.50	692.50	516.60	596.25
MS11.0000	**FINISHING WORKS**	**NONE**												
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	470.00	480.80	454.72	481.60	482.52	482.52	482.52	482.52	482.52	464.75	459.00	474.86
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	905.00	905.00	905.00	905.00	905.00	905.00	905.00	905.00	905.00	905.00	905.00	905.00
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	117.04	117.04	115.00	117.04	117.04	117.04	117.04	117.04	117.04	117.04	117.04	116.85
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	155.00	125.44	145.00	145.00	157.51	102.76	145.00	145.00	145.00	145.00	108.00	138.06
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	184.80	171.92	184.80	140.00	184.80	105.40	184.80	184.80	184.80	133.68	184.80	167.69
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	145.00	145.30	155.47	134.40	149.87	110.00	145.30	145.30	145.30	145.30	131.00	141.11
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	142.00	137.76	138.88	128.80	136.64	138.88	135.00	138.88	138.88	133.38	135.50	136.78
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	180.48	134.40	192.95	192.95	180.48	180.48	155.00	180.48	180.48	180.48	180.48	176.24
MS11.0009	W-CLIP (0.5 mm thk.)	PC	6.72	6.36	6.65	5.60	6.72	6.72	5.00	6.72	6.72	6.72	5.00	6.27
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	43.68	45.36	43.68	43.68	43.68	43.68	43.68	43.68	43.68	43.68	43.00	43.77
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	55.00	48.16	54.33	54.33	52.17	50.40	50.40	50.40	50.40	44.75	50.40	50.98
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	31.70	31.70	31.70	31.70	31.70	31.70	31.70	31.70	31.70	31.70	31.70	31.70
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	55.72	55.72	55.44	55.44	2.80	41.67	56.00	56.00	56.00	56.00	56.00	49.71
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	87.51	112.00	110.89	110.89	2.80	112.00	100.00	112.00	112.00	112.00	112.00	98.55
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	485.00	575.14	470.40	470.40	485.00	485.00	430.00	485.00	485.00	485.00	485.00	485.54
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	772.80	772.80	772.80	772.80	772.80	772.80	772.80	772.80	772.80	772.80	772.80	772.80
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	175.00	196.00	175.00	196.00	196.00	196.00	196.00	196.00	196.00	196.00	196.00	192.18
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	45.00	50.40	50.40	45.00	50.40	50.40	50.40	50.40	50.40	50.40	50.40	49.42
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	37.50	77.50	77.50	77.50	77.50	77.50	62.50	77.50	77.50	77.50	77.50	72.50
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**												
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,220.00	1,200.80	1,200.80	1,200.80	1,200.80	1,181.60	1,181.60	1,181.60	1,181.60	1,181.60	1,181.60	1,192.07
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,848.00	1,848.00	1,848.00	1,848.00	1,848.00	1,848.00	1,848.00	1,848.00	1,848.00	1,848.00	1,848.00	1,848.00
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,350.00	2,334.20	2,334.20	2,334.20	2,334.20	2,318.40	2,318.40	2,318.40	2,318.40	2,318.40	2,318.40	2,327.02
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,968.00	2,968.00	2,968.00	2,968.00	2,968.00	2,968.00	2,968.00	2,968.00	2,968.00	2,968.00	2,968.00	2,968.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,897.60	3,897.60	3,897.60	3,897.60	3,897.60	3,897.60	3,897.60	3,897.60	3,897.60	3,897.60	3,897.60	3,897.60
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,432.00	5,432.00	5,432.00	5,432.00	5,432.00	5,432.00	5,432.00	5,432.00	5,432.00	5,432.00	5,432.00	5,432.00
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	148.40	148.40	148.40	148.40	148.40	148.40	148.40	148.40	148.40	148.40	148.40	148.40
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	180.20	180.20	180.20	180.20	180.20	180.20	180.20	180.20	180.20	180.20	180.20	180.20
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	209.44	209.44	209.44	209.44	209.44	209.44	209.44	209.44	209.44	209.44	209.44	209.44

REGIONAL OFFICE VI

Material Code	Material Description	Unit	Aklan DEO	Antique DEO	Capiz 1st DEO	Capiz 2nd DEO	Guimaras DEO	Iloilo 1st DEO	Iloilo 2nd DEO	Iloilo 3rd DEO	Iloilo 4th DEO	Iloilo 6th DEO	Iloilo City DEO	Average
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	229.60	229.60	229.60	229.60	229.60	229.60	229.60	229.60	229.60	229.60	229.60	229.60
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	259.71	259.71	259.71	259.71	259.71	259.71	259.71	259.71	259.71	259.71	259.71	259.71
MS13.0000	**VENTILATING SYSTEM**	**NONE**												
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**												
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,988.00	1,990.00	1,990.00	1,990.00	1,989.82
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,220.00	3,230.77	3,230.77	3,230.77	3,229.79
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	8,400.00	13,490.91
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected prices are based on pick-up costs from Mandaue City, Cebu (Asphalt Concrete, Hot-Laid), Cebu City, Cebu (Steel Sheet Pile), Dumalag, Capiz (Ready-Mix Concrete for Capiz 1st), and Pavia, Iloilo (Stone, Classes A, B, C, and D for Iloilo City and RSB Grade 40 and 60 for Iloilo 3rd).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

NEGROS ISLAND REGION

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

MRI | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

NEGROS ISLAND REGION

Material Code	Material Description	Unit	Bacolod City DEO	Negros Occidental 1st DEO	Negros Occidental 2nd DEO	Negros Occidental 3rd DEO	Negros Occidental 4th DEO	Negros Occidental 5th DEO	Negros Oriental 1st DEO	Negros Oriental 2nd DEO	Negros Oriental 3rd DEO	Siquijor DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**											
MG01.0001	COMMON BORROW	CUM	672.00	672.00	504.00	672.00	250.00	672.00	728.00	728.00	728.00	1,216.00	684.20
MG01.0002	SELECTED BORROW	CUM	550.00	550.00	542.08	600.00	550.00	550.00	1,216.00	1,216.00	1,216.00	1,216.00	820.60
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	1,120.00	1,100.00	560.00	896.00	1,120.00	1,120.00	952.00	1,296.00	1,296.00	1,296.00	1,075.60
MG01.0004	AGGREGATE BASE COURSE	CUM	1,000.00	970.00	1,120.00	952.00	1,000.00	1,000.00	1,232.00	1,509.33	1,509.33	1,100.00	1,139.27
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	1,232.00	1,232.00	1,120.00	1,064.00	1,232.00	1,232.00	1,509.33	1,456.00	1,624.00	1,624.00	1,332.53
MG01.0008	FINE AGGREGATE (SAND)	CUM	1,650.00	1,650.00	1,200.00	1,064.00	1,500.00	1,650.00	1,260.00	1,664.00	1,092.00	3,360.00	1,609.00
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	1,750.00	1,750.00	1,100.00	1,232.00	1,375.00	1,750.00	1,456.00	1,945.60	1,904.00	3,200.00	1,746.26
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	1,177.04	1,600.00	950.00	1,232.00	982.50	1,177.04	1,344.00	1,785.60	1,680.00	3,200.00	1,512.82
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	1,120.00	1,008.00	784.00	1,064.00	1,120.00	1,120.00	896.00	1,568.00	1,568.00	1,792.00	1,204.00
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	896.00	896.00	896.00	896.00	896.00	896.00	1,568.00	1,568.00	1,568.00	1,680.00	1,176.00
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	896.00	896.00	896.00	896.00	896.00	896.00	1,680.00	1,680.00	1,680.00	1,100.00	1,151.60
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	650.00	650.00	650.00	840.00	656.96	650.00	1,848.00	1,848.00	1,848.00	1,848.00	1,148.90
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**											
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00
MG03.0000	**CEMENT**	**NONE**											
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	230.00	211.00	230.00	250.00	240.80	221.50	263.20	280.00	274.71	336.00	253.72
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**											
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	21.00	21.00	21.00	21.00	21.00	21.00	20.08	20.08	20.08	20.08	20.63
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	28.00	28.00	28.00	28.00	28.00	28.00	26.41	26.41	26.41	26.41	27.36
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	18.00	18.00	18.00	18.00	18.00	18.00	17.92	17.92	15.85	29.12	18.88
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	20.00	20.00	20.00	20.00	20.00	20.00	21.13	21.13	21.13	39.20	22.26
MG05.0000	**CHEMICAL**	**NONE**											
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,554.00	1,396.00	5,850.00	4,298.69	4,922.90	5,185.00	5,321.01	5,140.80	5,153.69	4,750.00	4,657.21
MG05.0003	CONCRETE NEUTRALIZER	LTR	196.50	196.50	180.00	180.00	168.00	135.00	197.12	92.40	240.00	145.60	173.11
MG05.0004	CURING COMPOUND	LTR	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20
MG05.0012	GREASE	LTR	246.40	246.40	246.40	246.40	246.40	246.40	260.00	336.00	424.50	270.00	276.89
MG06.0000	**FORM**	**NONE**											
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	65.00	80.00	64.00	80.00	78.40	74.50	72.80	75.00	95.10	98.00	78.28
MG06.0002	CONCRETE NAIL, ASSORTED	KG	50.00	120.00	85.00	105.00	75.00	80.00	106.40	98.27	105.66	125.00	95.03
MG06.0003	COCO LUMBER	BDFT	57.00	96.32	96.32	96.32	96.32	96.32	36.98	33.60	33.60	42.50	68.53
MG06.0004	GOOD LUMBER	BDFT	83.47	83.47	83.47	83.47	83.47	83.47	83.47	83.47	83.47	80.00	83.13
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	425.00	423.00	458.00	494.41	425.00	423.00	677.60	495.00	591.70	591.20	500.39
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	850.00	800.00	685.00	920.00	806.40	640.00	1,086.40	758.80	1,162.22	998.40	870.72
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,339.00	1,275.00	1,175.00	1,350.00	1,425.00	1,050.00	1,400.00	1,400.00	1,690.56	1,594.80	1,369.94
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	405.00	400.00	361.50	400.00	375.00	300.00	520.80	438.49	475.47	548.80	422.51
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	713.00	685.00	642.50	760.00	745.00	585.00	760.76	730.00	771.32	884.80	727.74
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,205.00	1,160.00	985.00	1,080.00	1,164.70	985.00	1,300.00	1,262.64	1,347.14	1,150.00	1,163.95
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	890.00	890.00	760.00	915.00	785.00	755.00	898.80	1,190.00	1,232.00	950.00	926.58
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,300.00	1,300.00	1,090.00	1,335.00	1,108.80	1,040.00	1,316.00	1,590.00	1,590.00	2,171.80	1,384.16
MG06.0012	STEEL FORM (150 mm width)	M	50.00	50.00	50.00	50.00	50.00	50.00	51.00	51.00	51.00	51.00	50.40
MG06.0013	STEEL FORM (200 mm width)	M	59.00	59.00	59.00	59.00	59.00	59.00	62.00	62.00	62.00	62.00	60.20
MG06.0014	STEEL FORM (230 mm width)	M	65.00	65.00	65.00	65.00	65.00	65.00	68.00	68.00	68.00	68.00	66.20

NEGROS ISLAND REGION

Material Code	Material Description	Unit	Bacolod City DEO	Negros Occidental 1st DEO	Negros Occidental 2nd DEO	Negros Occidental 3rd DEO	Negros Occidental 4th DEO	Negros Occidental 5th DEO	Negros Oriental 1st DEO	Negros Oriental 2nd DEO	Negros Oriental 3rd DEO	Siquijor DEO	Average
MG06.0015	STEEL FORM (250 mm width)	M	69.00	69.00	69.00	69.00	69.00	69.00	71.00	71.00	71.00	71.00	69.80
MG06.0016	STEEL FORM (280 mm width)	M	76.00	76.00	76.00	76.00	76.00	76.00	79.00	79.00	79.00	79.00	77.20
MG06.0017	STEEL FORM (300 mm width)	M	80.00	80.00	80.00	80.00	80.00	80.00	82.00	82.00	82.00	82.00	80.80
MG07.0000	**PAINT**	**NONE**											
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	900.00	900.00	980.00	990.00	1,044.00	1,130.00	1,232.00	1,200.00	1,336.60	1,552.20	1,126.48
MG07.0002	RED OXIDE METAL PRIMER	GAL	497.00	497.00	520.00	600.00	542.00	470.00	672.00	530.00	652.98	750.00	573.10
MG07.0003	SOLVENT-BASED PRIMER	GAL	990.00	990.00	990.00	990.00	990.00	990.00	1,120.00	1,120.00	1,120.00	1,344.00	1,064.40
MG07.0004	TINTING COLOR	LTR	150.00	150.00	110.00	110.00	150.00	150.00	145.60	210.27	210.27	168.00	155.41
MG07.0005	ALUMINUM PAINT	GAL	706.00	706.00	845.00	845.00	468.50	706.00	908.68	856.80	945.66	1,050.00	803.76
MG07.0006	LATEX PAINT, GLOSS	GAL	740.00	740.00	801.25	790.00	775.00	725.15	884.80	799.00	898.12	1,087.60	824.09
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	740.00	740.00	801.25	790.00	728.00	768.00	890.40	834.71	900.22	900.00	809.26
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	810.00	823.00	790.00	790.00	828.00	849.25	968.80	860.00	1,039.70	1,097.60	885.64
MG07.0009	LACQUER THINNER	GAL	365.00	365.00	378.00	420.00	365.00	385.00	644.00	600.00	655.10	845.60	502.27
MG07.0010	PAINT THINNER	GAL	480.75	480.75	594.00	504.00	467.00	445.00	504.00	475.00	517.73	610.40	507.86
MG09.0000	**READY-MIX CONCRETE**	**NONE**											
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	4,930.00	4,930.00	4,930.00	NO	4,930.00	4,930.00	NO	6,944.00	6,944.00	NO	5,505.43
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	5,100.00	5,100.00	5,100.00	NO	5,100.00	5,100.00	NO	7,168.00	7,168.00	NO	5,690.86
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	5,350.00	5,350.00	5,350.00	NO	5,350.00	5,350.00	NO	7,504.00	7,504.00	NO	5,965.43
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	5,650.00	5,650.00	5,650.00	NO	5,650.00	5,650.00	NO	7,178.67	7,178.67	NO	6,086.76
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	5,080.00	5,080.00	5,080.00	NO	5,080.00	5,080.00	NO	7,504.00	7,504.00	NO	5,772.57
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	5,300.00	5,300.00	5,300.00	NO	5,300.00	5,300.00	NO	7,728.00	7,728.00	NO	5,993.71
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	5,600.00	5,600.00	5,600.00	NO	5,600.00	5,600.00	NO	8,064.00	8,064.00	NO	6,304.00
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	6,000.00	6,000.00	6,000.00	NO	6,000.00	6,000.00	NO	7,365.33	7,365.33	NO	6,390.09
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	5,200.00	5,200.00	5,200.00	NO	5,200.00	5,200.00	NO	8,064.00	8,064.00	NO	6,018.29
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	5,500.00	5,500.00	5,500.00	NO	5,500.00	5,500.00	NO	8,288.00	8,288.00	NO	6,296.57
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	5,500.00	5,500.00	5,500.00	NO	5,500.00	5,500.00	NO	9,184.00	9,184.00	NO	6,552.57
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	5,680.00	5,680.00	5,680.00	NO	5,680.00	5,680.00	NO	9,702.40	9,702.40	NO	6,829.26
MG10.0000	**STRUCTURAL STEEL**	**NONE**											
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08
MG10.0003	GI TIE WIRE #16	KG	70.00	65.00	75.00	72.00	78.40	80.00	78.40	98.00	100.37	100.00	81.72
MG10.0004	ANGULAR BAR (A36)	KG	46.06	44.77	39.55	54.66	51.82	31.77	53.96	53.96	39.53	67.29	48.34
MG10.0005	CHANNEL BAR (A36)	KG	82.96	82.96	31.73	82.96	82.96	47.53	77.50	82.96	82.96	82.96	73.75
MG10.0022	FLAT BAR (A36)	KG	50.39	50.39	39.46	50.39	46.03	32.44	51.68	51.68	41.66	51.68	46.58
MG10.0006	SQUARE BAR (A36)	KG	55.20	60.11	37.18	60.11	60.11	41.89	61.69	61.69	61.69	61.69	56.14
MG10.0007	I-BEAM (A36)	KG	79.00	79.00	79.00	79.00	79.00	79.00	57.00	57.00	57.00	57.00	70.20
MG10.0008	WIDE FLANGE (A36)	KG	79.00	79.00	79.00	79.00	79.00	79.00	90.72	90.72	90.72	90.72	83.69
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	68.40	68.40	68.40	68.40	68.40	46.32	68.40	68.40	68.40	68.40	66.19
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	11,600.92	11,600.92	11,600.92	11,600.92	10,805.52
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	14,512.50	14,512.50	14,512.50	14,512.50	14,171.40
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,330.49	17,330.49	17,330.49	17,330.49	17,387.53
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,912.84	18,912.84	18,912.84	18,912.84	18,626.62
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	21,025.77	21,025.77	21,025.77	21,025.77	20,714.66
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	23,442.53	23,442.53	23,442.53	23,442.53	22,924.23
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,894.43	25,894.43	25,894.43	25,894.43	25,521.47
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	27,723.65	27,723.65	27,723.65	27,723.65	27,122.41
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,967.68	29,967.68	29,967.68	29,967.68	29,387.08
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	33,627.88	33,627.88	33,627.88	33,627.88	33,917.58
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00
MG99.0000	**VARIOUS**	**NONE**											
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	97.44	35.54

NEGROS ISLAND REGION

Material Code	Material Description	Unit	Bacolod City DEO	Negros Occidental 1st DEO	Negros Occidental 2nd DEO	Negros Occidental 3rd DEO	Negros Occidental 4th DEO	Negros Occidental 5th DEO	Negros Oriental 1st DEO	Negros Oriental 2nd DEO	Negros Oriental 3rd DEO	Siquijor DEO	Average
MG99.0003	WELDING ROD	KG	144.00	130.00	145.00	168.00	145.00	130.00	179.20	155.00	137.36	134.40	146.79
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	50.40	27.54
MS01.0000	**CURB AND GUTTER**	**NONE**											
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**											
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	1,840.00	1,840.00	1,840.00	1,840.00	2,122.00
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	3,045.00	3,045.00	3,045.00	3,045.00	3,045.00	3,045.00	2,325.00	2,325.00	2,325.00	2,325.00	2,757.00
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	3,045.00	3,045.00	3,045.00	3,045.00	3,045.00	3,045.00	2,488.00	2,488.00	2,488.00	2,488.00	2,822.20
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	2,965.00	2,965.00	2,965.00	2,965.00	3,202.00
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,805.00	3,805.00	3,805.00	3,805.00	3,805.00	3,805.00	3,461.00	3,461.00	3,461.00	3,461.00	3,667.40
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,010.00	2,010.00	2,010.00	2,010.00	2,190.00
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	3,045.00	3,045.00	3,045.00	3,045.00	3,045.00	3,045.00	2,318.00	2,318.00	2,318.00	2,318.00	2,754.20
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	3,045.00	3,045.00	3,045.00	3,045.00	3,045.00	3,045.00	2,400.00	2,400.00	2,400.00	2,400.00	2,787.00
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	2,987.00	2,987.00	2,987.00	2,987.00	3,210.80
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	4,410.00	4,410.00	4,410.00	4,410.00	4,410.00	4,410.00	3,550.00	3,550.00	3,550.00	3,550.00	4,066.00
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	5,250.00	5,250.00	5,250.00	5,250.00	5,250.00	5,250.00	3,811.00	3,811.00	3,811.00	3,811.00	4,674.40
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	6,825.00	6,825.00	6,825.00	6,825.00	6,825.00	6,825.00	4,223.00	4,223.00	4,223.00	4,223.00	5,784.20
MS02.0013	FILTER CLOTH	SQM	290.00	290.00	290.00	290.00	290.00	290.00	166.00	166.00	166.00	166.00	240.40
MS02.0014	COCO-NET, CGN 400	SQM	116.00	116.00	116.00	116.00	116.00	116.00	120.00	120.00	120.00	120.00	117.60
MS02.0015	COCO-NET, CGN 700	SQM	225.00	225.00	225.00	225.00	225.00	225.00	172.00	172.00	172.00	172.00	203.80
MS02.0016	FASCINE, CGR 200	M	475.00	475.00	475.00	475.00	475.00	475.00	420.00	420.00	420.00	420.00	453.00
MS02.0017	FASCINE, CGR 300	M	645.00	645.00	645.00	645.00	645.00	645.00	583.00	583.00	583.00	583.00	620.20
MS02.0018	SODDING	SQM	145.00	145.00	145.00	145.00	145.00	145.00	101.00	101.00	101.00	101.00	127.40
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	550.00	550.00	550.00	550.00	550.00	550.00	412.00	412.00	412.00	412.00	494.80
MS02.0020	VEGETATION, HYDROSEEDING	SQM	75.00	75.00	75.00	75.00	75.00	75.00	73.00	73.00	73.00	73.00	74.20
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	103.00	103.00	103.00	103.00	103.00	103.00	75.00	75.00	75.00	75.00	91.80
MS05.0000	**GIRDER**	**NONE**											
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,760.00	12,760.00	12,760.00	12,760.00	12,760.00	12,760.00	12,875.00	12,875.00	12,875.00	12,875.00	12,806.00
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,987.00	15,987.00	15,987.00	15,987.00	15,987.00	15,987.00	15,900.00	15,900.00	15,900.00	15,900.00	15,952.20
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	19,184.00	19,184.00	19,184.00	19,184.00	19,184.00	19,184.00	19,055.00	19,055.00	19,055.00	19,055.00	19,132.40
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	24,333.00	24,333.00	24,333.00	24,333.00	24,333.00	24,333.00	24,205.00	24,205.00	24,205.00	24,205.00	24,281.80
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	25,046.00	25,046.00	25,046.00	25,046.00	25,046.00	25,046.00	24,725.00	24,725.00	24,725.00	24,725.00	24,917.60
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	25,630.00	25,630.00	25,630.00	25,630.00	25,630.00	25,630.00	24,745.00	24,745.00	24,745.00	24,745.00	25,276.00
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	30,908.00	30,908.00	30,908.00	30,908.00	30,908.00	30,908.00	29,800.00	29,800.00	29,800.00	29,800.00	30,464.80
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	35,171.00	35,171.00	35,171.00	35,171.00	35,171.00	35,171.00	34,512.00	34,512.00	34,512.00	34,512.00	34,907.40
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,860.00	1,860.00	1,860.00	1,860.00	1,854.00
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	75.00	75.00	75.00	75.00	75.00	75.00	311.00	311.00	311.00	311.00	169.40
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	85.32	85.32	85.32	85.32	85.32	85.32	69.00	69.00	69.00	69.00	78.79
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**											
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	850.00	850.00	850.00	850.00	850.00	850.00	956.85	956.85	956.85	956.85	892.74
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	900.00	900.00	900.00	900.00	900.00	900.00	1,001.85	1,001.85	1,001.85	1,001.85	940.74
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,550.00	1,550.00	1,550.00	1,550.00	1,550.00	1,550.00	1,888.17	1,888.17	1,888.17	1,888.17	1,685.27
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,550.00	1,550.00	1,550.00	1,550.00	1,550.00	1,550.00	1,883.17	1,883.17	1,883.17	1,883.17	1,683.27
MS07.0031	GLASS BEADS (25 kg)	BAG	849.50	849.50	849.50	849.50	849.50	849.50	2,190.68	2,190.68	2,190.68	2,190.68	1,385.97
MS07.0032	PRIMER	LTR	188.75	188.75	188.75	188.75	188.75	188.75	204.62	204.62	204.62	537.60	228.40
MG08.0000	**PIPE**	**NONE**											
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	330.00	330.00	390.00	394.00	330.00	310.00	504.00	438.49	581.13	550.00	415.76
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	414.00	414.00	480.00	480.00	414.00	440.00	666.40	549.44	750.19	587.60	519.56
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	635.00	640.10	650.00	650.00	613.20	570.00	834.40	845.29	1,215.09	1,120.00	777.31
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,032.40	1,032.40	1,033.00	997.00	1,032.40	1,032.40	1,400.00	1,373.59	1,792.00	1,600.00	1,232.52

NEGROS ISLAND REGION

Material Code	Material Description	Unit	Bacolod City DEO	Negros Occidental 1st DEO	Negros Occidental 2nd DEO	Negros Occidental 3rd DEO	Negros Occidental 4th DEO	Negros Occidental 5th DEO	Negros Oriental 1st DEO	Negros Oriental 2nd DEO	Negros Oriental 3rd DEO	Siquijor DEO	Average
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,411.70	1,411.70	1,781.00	1,742.43	1,411.70	1,445.50	1,881.60	1,849.05	2,345.62	1,975.00	1,725.53
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	2,870.00	2,662.50	3,018.00	2,952.48	2,808.50	2,215.00	3,192.00	3,169.81	3,598.78	3,400.00	2,988.71
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,243.00	3,937.50	4,471.00	4,366.34	4,065.58	3,937.50	2,754.08	4,754.71	6,413.58	5,712.20	4,465.55
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	9,184.65	9,184.65	9,184.65	9,184.65	9,184.65	7,650.30	11,094.34	11,094.34	11,094.34	11,094.34	9,795.09
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	12,261.40	11,642.80	12,261.40	12,261.40	12,261.40	11,642.80	15,849.01	15,849.01	15,849.01	15,849.01	13,572.72
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	85.00	80.75	58.00	98.08	80.00	75.00	95.20	90.00	110.95	120.00	89.30
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	119.70	123.20	110.00	134.23	115.00	110.50	128.80	127.68	142.64	165.00	127.68
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	165.00	165.00	172.00	181.03	165.00	165.00	184.80	184.00	206.04	173.48	176.13
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	324.50	324.50	334.13	303.29	260.00	324.50	314.72	343.39	301.13	515.20	334.54
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	496.00	506.00	250.00	450.00	358.40	506.00	330.40	484.40	406.80	400.00	418.80
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	540.00	570.00	496.50	570.00	570.00	570.00	591.70	591.70	554.71	850.00	590.46
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	675.00	962.00	661.13	962.00	877.00	962.00	782.32	792.46	792.46	1,250.00	871.64
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	663.00	644.20	883.00	883.00	883.00	883.00	1,215.10	1,215.10	1,215.10	5,824.00	1,430.85
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,065.00	924.40	1,891.32	1,891.32	1,891.32	1,891.32	1,891.32	1,736.00	1,891.32	1,891.32	1,696.47
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,477.00	1,386.30	1,900.00	1,900.00	1,900.00	1,900.00	2,525.29	2,352.00	2,525.29	2,525.29	2,039.12
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	3,763.50	3,173.20	7,415.00	7,415.00	7,415.00	7,415.00	8,030.19	5,880.00	8,030.19	8,030.19	6,656.73
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	1,030.00	1,030.00	1,030.00	1,030.00	1,030.00	1,030.00	1,300.00	1,300.00	1,300.00	1,300.00	1,138.00
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,850.00	1,850.00	1,850.00	1,850.00	1,880.00
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,315.00	2,315.00	2,315.00	2,315.00	2,366.00
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	2,800.00	2,800.00	2,800.00	2,800.00	3,280.00
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	4,040.00	4,040.00	4,040.00	4,040.00	4,040.00	4,040.00	3,696.00	3,696.00	3,696.00	6,160.00	4,148.80
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	5,060.00	5,060.00	5,060.00	5,060.00	5,060.00	5,060.00	4,110.40	4,110.40	4,110.40	4,110.40	4,680.16
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	6,060.00	6,060.00	6,060.00	6,060.00	6,060.00	6,060.00	4,312.00	4,312.00	4,312.00	4,312.00	5,360.80
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,712.00	5,712.00	5,712.00	5,712.00	5,712.00	5,712.00	5,712.00	5,712.00	5,712.00	5,712.00	5,712.00
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	6,608.00	6,608.00	6,608.00	6,608.00	8,043.20
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	915.17	915.17	915.17	915.17	915.17	915.17	915.17	915.17	915.17	915.17	915.17
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	1,584.34	1,584.34	1,584.34	1,584.34	1,893.74
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,252.49	2,252.49	2,252.49	2,252.49	2,641.00
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	3,375.00	3,375.00	3,375.00	3,375.00	3,375.00	3,375.00	3,472.38	3,472.38	3,472.38	3,472.38	3,413.95
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	4,450.00	4,450.00	4,450.00	4,450.00	4,450.00	4,450.00	4,875.00	4,875.00	4,875.00	4,875.00	4,620.00
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	5,875.00	5,875.00	5,875.00	5,875.00	5,875.00	5,875.00	6,060.00	6,060.00	6,060.00	6,060.00	5,949.00
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,470.00	7,470.00	7,470.00	7,470.00	7,308.00
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	29.00	29.00	8,200.00	8,200.00	8,200.00	8,200.00	8,735.00	8,735.00	8,735.00	3,920.00	6,298.30
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	60.00	60.00	10,500.00	96.30	10,500.00	10,500.00	10,900.00	10,900.00	10,900.00	10,900.00	7,531.63
MS09.0000	**ELECTRICAL WORKS**	**NONE**											
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	244.00	244.00	244.00	244.00	244.00	244.00	290.56	290.56	290.56	290.56	262.63
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	352.25	352.25	352.25	352.25	352.25	352.25	379.32	379.32	379.32	379.32	363.08
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	517.00	517.00	517.00	517.00	517.00	517.00	612.83	612.83	612.83	612.83	555.33
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	25.57	25.57	25.57	25.57	25.57	25.57	27.62	27.62	27.62	27.62	26.39
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	38.00	38.00	38.00	38.00	38.00	38.00	41.04	41.04	41.04	41.04	39.22
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	33.60	33.60	33.60	33.60	33.60	33.60	33.87	33.87	33.87	33.87	33.71
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	34.00	34.00	34.00	34.00	34.00	34.00	48.38	48.38	48.38	48.38	39.76
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	44.80	44.80	44.80	44.80	44.80	44.80	66.53	66.53	66.53	66.53	53.49
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	84.00	84.00	84.00	84.00	84.00	84.00	110.95	110.95	110.94	110.95	94.78
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	11.20	11.20	11.20	11.20	11.20	11.20	29.59	29.59	29.59	29.59	18.56
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	17.27	17.27	17.27	17.27	17.27	17.27	36.98	36.98	36.98	36.98	25.16
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	25.07	25.07	25.07	25.07	25.07	25.07	47.54	47.54	47.54	47.54	34.06
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	100.25	100.25	90.00	90.00	100.25	100.25	84.00	113.12	116.91	106.40	100.14
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	151.75	151.75	102.00	102.00	16.80	151.75	99.68	169.05	160.13	156.80	126.17
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	198.76	198.76	196.00	196.00	22.40	198.76	134.40	175.84	206.04	176.96	170.39
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	13.75	13.75	13.75	13.75	13.75	13.75	21.13	19.02	11.84	26.88	16.14
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	20.25	20.25	20.25	20.25	20.25	20.25	24.64	26.41	18.28	31.36	22.22

NEGROS ISLAND REGION

Material Code	Material Description	Unit	Bacolod City DEO	Negros Occidental 1st DEO	Negros Occidental 2nd DEO	Negros Occidental 3rd DEO	Negros Occidental 4th DEO	Negros Occidental 5th DEO	Negros Oriental 1st DEO	Negros Oriental 2nd DEO	Negros Oriental 3rd DEO	Siquijor DEO	Average
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	35.00	40.25	40.25	40.25	40.25	40.25	56.00	47.54	33.34	49.28	42.24
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	16.00	16.00	7.00	14.42	16.00	12.00	17.35	17.35	17.35	17.35	15.08
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	35.00	47.00	7.00	47.00	25.76	14.50	25.63	25.63	25.63	25.63	27.88
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	410.67	410.67	410.67	410.67	410.67	410.67	660.55	660.55	660.55	660.55	510.62
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	578.50	578.50	578.50	578.50	578.50	578.50	879.07	879.07	879.07	879.07	698.73
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	820.84	820.84	820.84	820.84	820.84	820.84	1,347.26	1,347.26	1,347.26	1,347.26	1,031.41
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.61	20.61	20.61	20.61	20.25
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	32.66	32.66	32.66	32.66	30.46
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	51.00	51.00	51.00	51.00	51.00	51.00	52.54	52.54	52.54	52.54	51.62
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	13.33	13.33	13.33	13.33	13.33	13.33	26.41	26.41	26.41	26.41	18.56
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	18.00	18.00	18.00	18.00	18.00	18.00	36.98	36.98	36.98	36.98	25.59
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	26.03	26.03	26.03	26.03	26.03	26.03	47.54	47.54	47.54	47.54	34.63
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	87.58	87.58	87.58	87.58	56.03
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	90.72	90.72	90.72	90.72	63.29
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	118.54	118.54	118.54	118.54	92.41
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	56.00	56.00	56.00	28.00	37.00
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	16.90	16.90	16.90	16.90	16.90	16.90	52.83	52.83	52.83	52.83	31.27
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	11.54	11.54	11.54	11.54	11.54	11.54	11.54	11.54	10.56	11.54	11.44
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	8.00	8.00	8.00	8.00	8.00	8.00	10.56	10.56	9.76	10.56	8.94
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	26.95	26.95	26.95	26.95	26.95	26.95	26.95	25.20	26.95	26.95	26.77
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	70.00	70.00	45.63	65.00	70.00	46.25	158.49	158.49	137.36	61.60	88.28
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	87.51	87.51	75.00	87.51	87.51	87.51	221.88	221.88	221.88	168.00	134.62
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	155.00	155.00	115.00	155.00	155.00	155.00	332.83	332.83	332.83	212.80	210.13
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	175.00	175.00	175.00	175.00	175.00	175.00	443.78	443.78	443.78	235.20	261.65
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	282.50	282.50	282.50	282.50	282.50	282.50	282.50	282.50	282.50	282.50	282.50
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	115.00	115.00	115.00	115.00	95.00	35.00	87.68	87.68	87.68	87.68	94.07
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	98.00	54.40	67.20	86.77	81.00	55.76	92.98	73.92	77.08	156.80	84.39
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	41.50	41.50	41.50	41.50	41.50	41.50	52.83	52.83	52.83	52.83	46.03
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	28.00	28.00	28.00	22.18	28.00	28.00	35.84	26.41	31.70	49.38	30.55
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	43.46	43.46	43.46	43.46	43.46	43.46	52.83	52.83	35.45	61.60	46.34
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	48.15	48.15	48.15	48.15	48.15	48.15	48.15	48.15	48.15	48.15	48.15
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	27.06	27.06	35.00	42.00	27.06	27.06	42.27	42.27	42.27	75.00	38.70
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	352.39	315.00	352.39	352.39	352.39	352.39	352.39	352.39	352.39	352.39	348.65
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	819.93	819.93	819.93	819.93	819.93	819.93	819.93	819.93	819.93	819.93	819.93
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	26.00	26.00	27.78	27.78	27.78	26.00	25.76	36.00	29.12	36.02	28.82
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	38.89	38.89	40.00	40.00	40.00	38.89	39.20	48.00	40.32	61.78	42.59
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	56.52	56.52	58.00	58.00	58.00	56.52	54.88	75.00	67.78	88.68	62.99
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	86.45	86.45	86.45	86.45	86.45	86.45	87.36	110.00	95.20	144.35	95.56
MS09.0057	SWITCH, ONE-GANG	PC	73.00	73.00	73.00	90.00	73.00	73.00	106.40	65.00	79.24	155.60	86.13
MS09.0058	SWITCH, TWO-GANG	PC	144.32	144.32	124.00	150.00	124.00	144.32	134.40	120.00	174.34	232.30	149.20
MS09.0059	SWITCH, THREE-GANG	PC	184.14	184.14	178.00	180.00	178.00	184.14	224.00	165.00	190.19	286.00	195.36
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	117.50	62.40	114.50	117.50	117.50	75.44	106.40	126.80	126.80	151.20	111.60
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	220.00	101.60	196.00	120.87	245.00	245.00	179.63	179.63	179.63	392.00	205.93
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	310.00	140.60	237.00	345.00	345.00	345.00	212.80	290.56	240.48	402.08	286.85
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	78.00	78.00	78.00	90.00	78.00	78.00	95.20	95.20	79.24	145.70	89.53
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	124.00	124.00	124.00	123.09	124.00	124.00	134.40	120.00	132.08	197.90	132.74
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	170.00	170.00	170.00	180.00	170.00	170.00	201.60	155.00	184.90	254.88	182.64
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	150.00	96.00	144.00	144.00	150.00	129.20	168.00	168.00	158.49	165.20	147.29
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,282.50	1,282.50	1,282.50	1,282.50	1,282.50	1,282.50	1,267.93	1,267.93	1,267.93	1,267.93	1,276.67
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,760.00	240.00	2,050.00	2,050.00	1,050.00	2,050.00	1,960.00	1,960.00	1,960.00	2,688.00	1,776.80
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.75	599.75	599.75	599.75	599.75	599.75	845.29	845.29	845.29	845.29	697.96

NEGROS ISLAND REGION

Material Code	Material Description	Unit	Bacolod City DEO	Negros Occidental 1st DEO	Negros Occidental 2nd DEO	Negros Occidental 3rd DEO	Negros Occidental 4th DEO	Negros Occidental 5th DEO	Negros Oriental 1st DEO	Negros Oriental 2nd DEO	Negros Oriental 3rd DEO	Siquijor DEO	Average
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	55.00	55.00	55.00	58.25	55.00	55.00	67.20	59.36	58.12	72.08	59.00
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	446.50	240.00	300.00	368.50	446.50	446.50	527.25	527.25	479.22	719.60	450.13
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	1,315.40	240.00	300.00	368.50	1,058.40	1,315.40	1,653.59	1,653.59	1,653.59	761.60	1,032.01
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	410.00	240.00	300.00	392.00	410.00	410.00	504.00	504.00	401.51	784.00	435.55
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	554.00	240.00	300.00	392.00	554.00	554.00	1,003.78	1,003.78	1,003.78	761.60	636.69
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,214.08	1,214.08	1,214.08	1,214.08	1,214.08	1,214.08	1,214.08	1,214.08	1,214.08	1,214.08	1,214.08
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	422.64	422.64	422.64	422.64	422.64	422.64	422.64	422.64	422.64	422.64	422.64
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	5,965.00	5,965.00	5,965.00	2,571.80	5,965.00	5,965.00	5,965.00	5,965.00	1,368.30	5,965.00	5,166.01
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	1,550.00	1,550.00	1,550.00	1,550.00	1,550.00	1,550.00	2,652.08	2,652.08	2,652.08	2,652.08	1,990.83
MS10.0000	**LIGHTING FIXTURES**	**NONE**											
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	332.51	332.51	240.00	172.99	211.10	245.70	380.37	380.37	380.37	470.40	314.63
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	380.00	422.64	280.00	422.64	241.60	422.64	422.64	422.64	422.64	504.00	394.15
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	607.50	607.50	350.00	383.68	311.30	311.60	560.00	560.00	560.00	1,232.00	548.36
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	732.50	732.50	468.00	454.65	732.50	442.80	739.63	739.63	739.63	739.63	652.15
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	360.00	366.50	240.00	172.99	226.20	176.30	224.00	280.00	221.89	470.40	273.83
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	380.00	509.50	280.00	199.60	258.00	205.00	336.00	392.00	258.87	450.00	326.90
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	480.00	569.50	350.00	297.19	335.20	246.00	443.78	443.78	443.78	1,100.00	470.92
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	610.00	720.00	468.00	354.85	616.00	319.80	560.00	616.00	385.66	616.00	526.63
MS10.0009	7W LED BULB, E27	PC	90.00	90.00	90.00	95.00	90.00	90.00	112.00	95.00	100.37	140.00	99.24
MS10.0010	9W LED BULB, E27	PC	145.00	72.00	105.00	105.00	113.80	73.80	123.20	100.00	110.95	145.00	109.37
MS10.0011	15W LED BULB, E27	PC	230.00	124.00	152.00	180.00	156.80	127.10	201.60	169.05	174.34	257.60	177.25
MS10.0012	18W LED BULB, E27	PC	180.00	180.00	180.00	240.00	180.00	180.00	268.80	280.00	253.59	338.80	228.12
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	50.00	50.00	50.00	50.00	50.00	50.00	44.80	48.82	48.82	56.00	49.84
MS10.0014	150W LED HIGH BAY LIGHT	PC	8,100.00	9,245.29	9,245.29	9,245.29	9,245.29	9,245.29	9,245.29	9,245.29	9,245.29	9,245.29	9,130.76
MS10.0015	10W LED FLOODLIGHT	PC	1,150.00	1,500.00	1,500.00	327.13	125.00	692.00	740.29	740.29	740.29	740.29	825.53
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,755.00	2,490.00	2,490.00	1,419.41	1,270.00	2,490.00	1,792.00	1,859.63	1,859.63	1,848.00	1,927.36
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	980.00	980.00	980.00	980.00	980.00	980.00	776.61	776.61	776.61	776.61	898.64
MS08.0000	**ROOFING**	**NONE**											
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	308.00	308.00	156.20	403.00	403.00	308.00	464.90	464.90	378.26	168.00	336.23
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	470.00	470.00	163.50	470.00	470.00	470.00	422.64	422.64	422.64	422.64	420.41
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	995.20	995.20	390.00	985.30	995.20	995.20	406.56	619.36	315.92	610.40	730.83
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	495.30	495.30	390.00	495.30	495.30	495.30	406.56	619.36	315.92	610.40	481.87
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	900.20	900.20	390.00	892.54	750.00	900.20	406.56	619.36	315.92	627.20	670.22
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,465.00	1,465.00	745.00	745.00	1,465.00	1,465.00	1,350.00	1,350.00	1,350.00	1,350.00	1,275.00
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	968.00	968.00	968.00	968.00	968.00	968.00	442.72	442.72	442.72	448.00	758.42
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	745.00	745.00	745.00	745.00	745.00	745.00	347.20	549.44	422.64	308.00	609.73
MS11.0000	**FINISHING WORKS**	**NONE**											
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	464.00	464.00	420.00	442.46	415.00	425.00	540.40	433.20	581.13	615.00	480.02
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	1,035.00	945.00	1,035.00	815.05	590.00	735.00	1,000.00	977.36	1,000.00	280.00	841.24
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	99.00	78.00	90.00	90.00	105.00	105.00	153.20	153.20	147.93	203.20	122.45
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	140.00	162.00	130.00	130.00	150.00	84.00	207.20	207.20	210.27	195.00	161.57
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	87.00	87.00	106.40	116.00	87.00	85.00	211.32	211.32	211.32	243.60	144.60
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	91.00	91.00	89.00	89.00	91.00	90.00	174.72	156.80	213.44	196.00	128.19
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	118.00	67.50	76.00	98.63	118.00	76.25	117.60	165.00	128.80	190.40	115.62
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	165.00	165.00	116.00	116.00	116.00	100.00	230.36	230.36	201.97	207.20	164.79
MS11.0009	W-CLIP (0.5 mm thk.)	PC	3.00	3.00	4.00	4.00	6.00	6.00	10.56	7.84	9.51	9.00	6.29
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	21.90	21.90	40.00	49.00	45.00	21.90	89.81	86.80	89.81	84.00	55.01
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	52.00	52.00	39.00	39.00	39.00	21.90	44.80	55.00	68.68	55.00	46.64
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	167.50	205.00	180.00	28.00	185.00	205.00	310.00	310.00	26.88	140.00	175.74
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	83.75	80.00	80.00	80.00	80.00	80.00	79.24	56.00	56.00	79.24	75.42
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	86.25	36.50	187.29	112.00	310.00	256.00	113.12	112.00	105.66	200.00	151.88
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	610.00	610.00	610.00	610.00	610.00	550.00	572.52	572.52	572.52	572.52	589.01

NEGROS ISLAND REGION

Material Code	Material Description	Unit	Bacolod City DEO	Negros Occidental 1st DEO	Negros Occidental 2nd DEO	Negros Occidental 3rd DEO	Negros Occidental 4th DEO	Negros Occidental 5th DEO	Negros Oriental 1st DEO	Negros Oriental 2nd DEO	Negros Oriental 3rd DEO	Siquijor DEO	Average
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	606.00	860.00	550.00	609.90	885.00	885.00	729.05	729.05	729.05	729.05	731.21
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	503.00	503.00	165.00	175.00	175.00	503.00	135.00	135.00	135.00	135.00	256.40
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	414.00	414.00	55.00	414.00	414.00	414.00	54.95	54.95	54.95	54.95	234.48
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	175.00	175.00	172.20	84.00	175.00	175.00	56.00	56.00	56.00	100.00	122.42
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	50.00	195.00	80.00	80.00	195.00	300.00	85.12	72.80	42.00	150.00	124.99
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**											
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	720.00	720.00	720.00	720.00	720.00	720.00	274.40	777.20	777.20	777.20	692.60
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,077.50	1,077.50	1,077.50	1,077.50	1,077.50	1,077.50	1,123.39	1,123.39	1,123.39	1,123.39	1,095.86
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,770.64	1,770.64	1,770.64	1,770.64	1,728.26
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,503.88	2,503.88	2,503.88	2,503.88	2,411.55
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	3,194.95	3,194.95	3,194.95	3,194.95	3,029.38
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,976.00	3,990.38	3,990.38	3,990.38	3,857.80
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,643.04	5,643.04	5,643.04	5,643.04	5,377.22
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	65.00	65.00	65.00	65.00	65.00	65.00	113.14	113.14	113.14	113.14	84.26
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	115.00	115.00	115.00	115.00	115.00	115.00	140.94	140.94	140.94	140.94	125.38
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	140.00	140.00	140.00	140.00	140.00	140.00	164.64	164.64	164.64	164.64	149.86
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	136.40	170.00	170.00	170.00	170.00	170.00	185.81	185.81	185.81	185.81	172.97
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	211.22	211.22	211.22	211.22	211.22	211.22	212.02	212.02	212.02	212.02	211.54
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	228.80	228.80	228.80	228.80	228.80	228.80	234.25	234.25	234.25	234.25	230.98
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	245.00	245.00	245.00	245.00	245.00	245.00	266.43	266.43	266.43	266.43	253.57
MS13.0000	**VENTILATING SYSTEM**	**NONE**											
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	730.28	730.28	730.28	730.28	622.11
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	1,581.29	1,581.29	1,581.29	1,581.29	2,171.09
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**											
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	2,200.00	2,200.00	2,200.00	5,096.00	2,363.60
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,500.00	3,500.00	3,365.39	3,365.39	3,311.54
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	16,000.00	16,000.00	15,000.00	15,000.00	14,600.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	24,000.00	24,000.00	24,000.00	24,000.00	19,653.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	17,470.01	17,470.01	17,470.01	17,470.01	15,856.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Mandaue City, Cebu (Asphalt Concrete, Hot-Laid), Cebu City, Compostela, Mandaue City, or Talisay City, Cebu (Reinforcing Steel Bars), and Cebu City, Cebu (Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
NU	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE VII

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed than the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:



ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE VII

Material Code	Material Description	Unit	Bohol 1st DEO	Bohol 2nd DEO	Bohol 3rd DEO	Cebu 1st DEO	Cebu 2nd DEO	Cebu 3rd DEO	Cebu 4th DEO	Cebu 5th DEO	Cebu 6th DEO	Cebu 7th DEO	Cebu City DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**												
MG01.0001	COMMON BORROW	CUM	627.00	627.00	627.00	700.00	700.00	750.00	750.00	700.00	700.00	700.00	700.00	689.18
MG01.0002	SELECTED BORROW	CUM	728.00	728.00	728.00	392.00	392.00	392.00	392.00	392.00	392.00	392.00	392.00	483.64
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	570.00	570.00	570.00	448.00	448.00	350.00	448.00	448.00	448.00	448.00	448.00	472.36
MG01.0004	AGGREGATE BASE COURSE	CUM	687.60	687.60	687.60	950.00	950.00	450.00	950.00	950.00	1,000.00	950.00	950.00	837.52
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	960.00	960.00	960.00	1,000.00	900.00	900.00	900.00	900.00	1,000.00	1,000.00	960.00	949.09
MG01.0008	FINE AGGREGATE (SAND)	CUM	2,148.72	2,148.72	2,148.72	1,568.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,619.47
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	2,077.60	2,077.60	2,077.60	1,250.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,380.25
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	2,060.80	2,060.80	2,060.80	1,050.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,357.49
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	947.00	947.00	947.00	1,100.00	1,100.00	1,025.00	1,100.00	1,100.00	1,064.00	1,200.00	1,200.00	1,066.36
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	947.00	947.00	947.00	1,120.00	1,200.00	1,200.00	1,100.00	1,100.00	1,064.00	1,200.00	1,200.00	1,093.18
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	891.00	891.00	891.00	1,200.00	1,200.00	1,200.00	1,100.00	1,100.00	1,064.00	1,200.00	1,200.00	1,085.18
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	891.00	891.00	891.00	950.00	1,200.00	1,200.00	1,100.00	1,100.00	1,064.00	1,200.00	1,200.00	1,062.45
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**												
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00	14,112.00
MG03.0000	**CEMENT**	**NONE**												
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	276.64	276.64	276.64	206.98	221.00	224.00	240.00	206.98	221.76	208.88	206.98	233.32
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**												
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	32.00	32.00	32.00	32.00	32.00	32.00	32.00	32.00	32.00	32.00	32.00	32.00
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	17.00	17.00	17.00	14.56	15.00	16.00	16.80	16.80	14.56	14.56	14.56	15.80
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	21.00	21.00	21.00	20.00	22.00	20.00	22.70	20.00	20.00	20.00	20.00	20.70
MG05.0000	**CHEMICAL**	**NONE**												
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,547.00	4,547.00	4,547.00	4,170.90	3,450.00	3,380.00	4,401.20	3,606.00	4,089.90	4,401.20	4,303.00	4,131.20
MG05.0003	CONCRETE NEUTRALIZER	LTR	187.26	187.26	187.26	175.00	223.50	175.00	60.00	175.00	189.01	180.00	175.00	174.03
MG05.0004	CURING COMPOUND	LTR	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20
MG05.0012	GREASE	LTR	250.00	250.00	250.00	250.00	250.00	247.88	220.00	250.00	250.00	250.00	250.00	247.08
MG06.0000	**FORM**	**NONE**												
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	68.32	68.32	68.32	59.80	75.00	79.00	75.00	63.13	70.64	70.64	60.67	68.98
MG06.0002	CONCRETE NAIL, ASSORTED	KG	86.14	86.14	86.14	77.75	85.00	100.00	85.00	85.00	85.00	80.08	67.00	83.93
MG06.0003	COCO LUMBER	BDFT	36.80	36.80	36.80	35.10	35.10	35.00	33.00	33.00	33.60	35.10	33.60	34.90
MG06.0004	GOOD LUMBER	BDFT	84.00	84.00	84.00	71.00	70.00	50.00	71.00	55.08	71.00	71.00	71.00	71.10
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	575.00	575.00	575.00	432.50	414.00	435.00	440.00	432.50	443.50	430.00	441.75	472.20
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	845.00	845.00	845.00	801.00	799.00	800.00	800.00	790.00	861.00	790.00	807.38	816.67
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,350.00	1,350.00	1,350.00	1,285.00	1,226.50	1,265.00	1,317.50	1,245.00	1,227.07	1,300.00	1,275.13	1,290.11
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	424.48	424.48	424.48	386.00	386.00	405.00	400.00	414.00	374.53	395.00	404.00	403.45
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	759.00	759.00	759.00	707.00	754.99	720.00	720.00	737.00	720.00	722.50	720.00	734.41
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,243.00	1,243.00	1,243.00	1,146.00	1,238.00	1,160.00	1,125.00	1,146.00	1,129.50	1,187.50	1,145.00	1,182.36
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	790.00	790.00	790.00	790.00	785.38	790.00	790.00	790.00	790.00	857.92	790.00	795.76
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,104.71	1,104.71	1,104.71	1,104.71	1,000.00	1,090.00	1,104.71	1,104.71	1,104.71	1,104.71	1,104.71	1,093.86
MG06.0012	STEEL FORM (150 mm width)	M	52.00	52.00	52.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	48.36
MG06.0013	STEEL FORM (200 mm width)	M	60.00	60.00	60.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	57.09
MG06.0014	STEEL FORM (230 mm width)	M	65.00	65.00	65.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.82
MG06.0015	STEEL FORM (250 mm width)	M	68.00	68.00	68.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.82
MG06.0016	STEEL FORM (280 mm width)	M	75.00	75.00	75.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	72.82
MG06.0017	STEEL FORM (300 mm width)	M	79.00	79.00	79.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	76.09

REGIONAL OFFICE VII

Material Code	Material Description	Unit	Bohol 1st DEO	Bohol 2nd DEO	Bohol 3rd DEO	Cebu 1st DEO	Cebu 2nd DEO	Cebu 3rd DEO	Cebu 4th DEO	Cebu 5th DEO	Cebu 6th DEO	Cebu 7th DEO	Cebu City DEO	Average
MG07.0000	**PAINT**	**NONE**												
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	1,050.00	1,050.00	1,050.00	1,004.11	1,057.50	1,075.00	1,070.00	1,004.11	1,094.61	987.00	1,004.11	1,040.59
MG07.0002	RED OXIDE METAL PRIMER	GAL	715.00	715.00	715.00	516.00	712.17	680.00	700.00	701.00	712.17	695.00	712.17	688.50
MG07.0003	SOLVENT-BASED PRIMER	GAL	1,026.00	1,026.00	1,026.00	910.00	949.50	910.00	60.00	910.00	910.00	989.00	910.00	875.14
MG07.0004	TINTING COLOR	LTR	110.88	110.88	110.88	180.00	180.00	70.00	180.00	119.00	180.00	180.00	180.00	145.60
MG07.0005	ALUMINUM PAINT	GAL	856.76	856.76	856.76	826.75	785.00	825.00	827.30	792.00	826.75	839.00	826.75	828.98
MG07.0006	LATEX PAINT, GLOSS	GAL	878.14	878.14	878.14	775.90	855.00	830.00	880.00	735.50	813.61	813.61	778.00	828.73
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	878.14	878.14	878.14	775.90	850.00	850.00	880.00	765.50	831.82	831.82	778.00	836.13
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	957.60	957.60	957.60	765.00	900.00	900.00	860.00	800.50	863.00	863.00	863.00	880.66
MG07.0009	LACQUER THINNER	GAL	593.40	593.40	593.40	543.50	542.51	580.00	565.00	575.59	543.50	543.50	543.50	565.21
MG07.0010	PAINT THINNER	GAL	528.00	528.00	528.00	500.51	480.00	500.51	487.00	500.51	502.51	500.51	500.51	505.09
MG09.0000	**READY-MIX CONCRETE**	**NONE**												
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	7,500.00	7,500.00	7,500.00	5,566.00	5,566.00	5,566.00	5,899.04	5,899.04	5,750.00	5,936.00	5,550.00	6,202.92
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	7,900.00	7,900.00	7,900.00	5,778.00	5,778.00	5,778.00	6,167.00	6,055.00	5,950.00	6,160.00	5,700.00	6,460.55
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	8,050.00	8,050.00	8,050.00	6,384.00	6,500.00	6,384.00	6,313.12	6,201.12	6,150.00	6,384.00	6,235.00	6,791.02
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	8,500.00	8,500.00	8,500.00	7,000.00	7,000.00	7,000.00	6,833.36	7,092.96	6,450.00	6,832.00	7,047.04	7,341.40
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	7,709.25	7,709.25	7,709.25	5,778.00	6,209.28	5,778.00	6,162.00	6,050.00	5,800.00	6,048.00	5,890.00	6,440.28
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	8,036.83	8,036.83	8,036.83	5,899.00	6,652.80	5,899.00	6,362.00	6,250.00	6,000.00	6,384.00	6,065.00	6,692.94
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	8,407.74	8,407.74	8,407.74	6,033.00	6,033.00	6,033.00	6,462.00	6,350.00	6,200.00	6,720.00	6,510.00	6,869.47
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	9,000.00	9,000.00	9,000.00	6,887.00	7,187.00	6,887.00	7,553.94	7,553.94	6,500.00	6,944.00	7,601.44	7,646.76
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	7,939.67	7,939.67	7,939.67	5,899.00	6,652.80	5,899.00	6,313.12	6,201.12	5,720.00	6,328.00	5,720.00	6,595.64
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	8,199.95	8,199.95	8,199.95	6,033.00	6,033.00	6,033.00	6,512.00	6,400.00	6,100.00	6,720.00	6,410.00	6,803.71
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	8,125.42	8,125.42	8,125.42	5,969.00	5,969.00	5,969.00	6,612.00	6,500.00	6,000.00	6,552.00	6,360.00	6,755.20
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	8,335.93	8,335.93	8,335.93	6,033.00	6,033.00	6,033.00	6,564.01	6,800.00	6,530.00	7,056.00	6,530.00	6,962.44
MG10.0000	**STRUCTURAL STEEL**	**NONE**												
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08
MG10.0003	GI TIE WIRE #16	KG	74.98	74.98	74.98	66.00	72.00	72.00	72.00	72.00	72.00	72.00	72.00	72.27
MG10.0004	ANGULAR BAR (A36)	KG	49.58	49.58	49.58	49.58	49.58	49.58	49.58	49.58	49.58	49.58	49.58	49.58
MG10.0005	CHANNEL BAR (A36)	KG	65.40	65.40	65.40	60.72	60.72	60.72	60.72	60.72	52.06	60.72	60.72	61.21
MG10.0022	FLAT BAR (A36)	KG	58.13	58.13	58.13	58.13	58.13	58.13	58.13	58.13	30.28	58.13	58.13	55.60
MG10.0006	SQUARE BAR (A36)	KG	47.25	47.25	47.25	47.25	47.25	47.25	47.25	47.25	21.49	47.25	47.25	44.91
MG10.0007	I-BEAM (A36)	KG	60.00	60.00	60.00	53.58	53.58	53.58	53.58	53.58	53.58	53.58	53.58	55.33
MG10.0008	WIDE FLANGE (A36)	KG	61.60	61.60	61.60	55.65	61.60	61.60	61.60	61.60	61.60	61.60	61.60	61.06
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	70.60	70.60	70.60	55.21	70.60	70.60	70.60	70.60	70.60	70.60	70.60	69.21
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	14,321.42	10,275.26	10,275.26	10,275.26	10,275.26	10,643.09
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	16,669.18	13,944.00	13,944.00	13,944.00	13,944.00	14,191.74
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	19,016.96	17,425.55	17,425.55	17,425.55	17,425.55	17,570.23
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	21,364.74	18,435.82	18,435.82	18,435.82	18,435.82	18,702.08
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	23,712.51	20,507.26	20,507.26	20,507.26	20,507.26	20,798.64
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	26,060.28	22,578.70	22,578.70	22,578.70	22,578.70	22,895.20
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	28,408.05	25,272.83	25,272.83	25,272.83	25,272.83	25,557.85
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	30,755.83	26,721.58	26,721.58	26,721.58	26,721.58	27,088.33
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	33,103.60	29,000.00	29,000.00	29,000.00	29,000.00	29,373.06
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	35,451.37	34,110.72	34,110.72	34,110.72	34,110.72	34,232.60
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00
MG99.0000	**VARIOUS**	**NONE**												
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	160.38	160.38	160.38	160.67	162.50	167.00	150.00	154.50	165.00	28.66	161.63	148.28
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**												
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	600.00	600.00	600.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	647.27
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	665.00	450.00	469.55
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00

REGIONAL OFFICE VII

Material Code	Material Description	Unit	Bohol 1st DEO	Bohol 2nd DEO	Bohol 3rd DEO	Cebu 1st DEO	Cebu 2nd DEO	Cebu 3rd DEO	Cebu 4th DEO	Cebu 5th DEO	Cebu 6th DEO	Cebu 7th DEO	Cebu City DEO	Average
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**												
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00	1,950.00
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,255.00	2,255.00	2,255.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,251.36
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00	3,300.00
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00	4,100.00
MS02.0013	FILTER CLOTH	SQM	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00	160.00
MS02.0014	COCO-NET, CGN 400	SQM	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00
MS02.0015	COCO-NET, CGN 700	SQM	155.00	155.00	155.00	172.00	172.00	172.00	172.00	172.00	172.00	172.00	172.00	167.36
MS02.0016	FASCINE, CGR 200	M	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00	420.00
MS02.0017	FASCINE, CGR 300	M	580.00	580.00	580.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	565.46
MS02.0018	SODDING	SQM	98.00	98.00	98.00	98.00	98.00	98.00	98.00	98.00	98.00	98.00	98.00	98.00
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	500.00	500.00	500.00	525.00	525.00	525.00	525.00	525.00	525.00	525.00	525.00	518.18
MS02.0020	VEGETATION, HYDROSEEDING	SQM	70.00	70.00	70.00	68.00	68.00	68.00	68.00	68.00	68.00	68.00	68.00	68.54
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS05.0000	**GIRDER**	**NONE**												
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,000.00	15,000.00	15,000.00	15,500.00	15,500.00	15,500.00	15,500.00	15,500.00	15,500.00	15,500.00	15,500.00	15,363.64
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	18,500.00	18,500.00	18,500.00	18,550.00	18,550.00	18,550.00	18,550.00	18,550.00	18,550.00	18,550.00	18,550.00	18,536.36
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	24,000.00	24,000.00	24,000.00	24,200.00	24,200.00	24,200.00	24,200.00	24,200.00	24,200.00	24,200.00	24,200.00	24,145.45
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	24,500.00	24,500.00	24,500.00	24,600.00	24,600.00	24,600.00	24,600.00	24,600.00	24,600.00	24,600.00	24,600.00	24,572.73
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00	300.00
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	65.00	65.00	65.00	66.51	66.51	66.51	66.51	66.51	66.51	66.51	66.51	66.10
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**												
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	291.20	291.20	291.20	291.20	291.20	291.20	291.20	291.20	291.20	291.20	291.20	291.20
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	317.79	317.79	317.79	317.79	317.79	317.79	317.79	317.79	317.79	317.79	317.79	317.79
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,650.00	1,650.00	1,650.00	1,445.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,631.36
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00
MS07.0031	GLASS BEADS (25 kg)	BAG	2,500.00	2,500.00	2,500.00	2,625.00	2,625.00	2,625.00	2,666.00	2,625.00	2,625.00	2,625.00	2,625.00	2,594.64
MS07.0032	PRIMER	LTR	186.00	186.00	186.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	181.63
MG08.0000	**PIPE**	**NONE**												
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	424.50	424.50	424.50	343.50	385.00	370.00	400.96	369.00	400.96	350.00	382.88	388.71
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	515.50	515.50	515.50	431.00	485.00	500.00	486.04	463.50	486.04	486.04	480.50	487.69
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	772.00	772.00	772.00	663.00	742.00	745.00	708.60	708.60	708.60	708.60	708.60	728.09
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,176.00	1,176.00	1,176.00	1,074.00	1,169.28	1,260.00	1,269.50	1,155.00	1,200.00	1,200.00	1,167.70	1,183.95
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,865.92	1,865.92	1,865.92	1,544.00	1,596.00	1,700.00	1,753.00	1,544.00	1,544.00	1,544.00	1,544.00	1,669.71
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	2,945.60	2,945.60	2,945.60	2,539.00	2,768.16	2,800.00	2,995.00	2,662.50	2,768.16	2,768.16	2,762.00	2,809.07
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,138.40	4,138.40	4,138.40	3,754.00	4,204.48	4,200.00	4,075.68	3,937.50	4,075.68	4,075.68	4,075.68	4,073.99
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	7,865.00	7,865.00	7,865.00	7,865.00	7,865.00	7,579.00	7,864.64	7,471.50	7,865.00	7,865.00	7,865.00	7,803.19
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	11,647.43	11,647.43	11,647.43	10,955.00	11,232.50	10,646.00	11,232.50	11,050.50	10,957.05	11,232.50	11,232.50	11,225.53
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	80.64	80.64	80.64	80.64	84.00	80.64	88.28	80.64	85.15	84.00	80.64	82.36
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	101.00	101.00	101.00	112.00	137.26	120.00	151.20	112.00	121.18	132.16	112.00	118.25
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	144.50	144.50	144.50	150.00	165.00	160.00	182.00	162.62	159.81	174.72	144.63	157.48
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	280.00	280.00	280.00	224.83	303.96	245.00	352.80	292.32	256.46	382.87	240.49	285.34

REGIONAL OFFICE VII

Material Code	Material Description	Unit	Bohol 1st DEO	Bohol 2nd DEO	Bohol 3rd DEO	Cebu 1st DEO	Cebu 2nd DEO	Cebu 3rd DEO	Cebu 4th DEO	Cebu 5th DEO	Cebu 6th DEO	Cebu 7th DEO	Cebu City DEO	Average
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	372.08	372.08	372.08	326.48	380.00	263.00	377.00	417.01	356.79	420.00	356.79	364.84
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	595.00	595.00	595.00	620.00	626.00	580.00	620.00	352.00	620.00	620.00	620.00	585.73
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	835.00	835.00	835.00	760.32	750.00	750.00	881.72	881.72	760.32	760.32	822.85	806.57
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	686.80	686.80	686.80	660.00	686.80	631.00	686.80	641.00	686.80	686.80	660.00	672.69
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,172.83	1,172.83	1,172.83	1,053.00	1,172.83	1,163.50	1,172.83	1,023.00	1,172.83	1,172.83	1,053.00	1,136.57
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,680.00	1,680.00	1,680.00	1,420.00	1,680.00	1,358.00	1,680.00	1,379.00	1,680.00	1,680.00	1,420.00	1,576.09
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,592.00	4,592.00	4,592.00	3,586.00	4,592.00	3,430.00	4,592.00	3,484.00	4,592.00	4,592.00	3,691.75	4,212.34
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	1,044.00	1,044.00	1,044.00	1,044.00	1,044.00	1,044.00	1,044.00	1,044.00	1,008.00	1,044.00	1,044.00	1,040.72
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	2,025.00	2,025.00	2,025.00	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	1,344.00	1,850.00	1,850.00	1,851.73
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	3,134.85	3,134.85	3,134.85	3,134.85	3,134.85	3,134.85	3,134.85	3,134.85	2,240.00	3,134.85	3,134.85	3,053.50
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	3,612.00	3,612.00	3,612.00	3,612.00	3,612.00	3,612.00	3,612.00	3,612.00	2,688.00	3,612.00	3,612.00	3,528.00
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	4,966.51	4,966.51	4,966.51	4,966.51	4,966.51	4,966.51	4,966.51	4,966.51	3,472.00	4,966.51	4,966.51	4,830.64
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	5,160.00	5,160.00	5,160.00	5,160.00	5,160.00	5,160.00	5,160.00	5,160.00	4,816.00	5,160.00	5,160.00	5,128.72
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	5,418.00	5,418.00	5,418.00	5,418.00	5,418.00	5,418.00	5,418.00	5,418.00	5,040.00	5,418.00	5,418.00	5,383.64
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	6,966.00	6,966.00	6,966.00	6,966.00	6,966.00	6,966.00	6,966.00	6,966.00	6,966.00	6,966.00	6,966.00	6,966.00
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	7,998.00	7,998.00	7,998.00	7,998.00	7,998.00	7,998.00	7,998.00	7,998.00	7,998.00	7,998.00	7,998.00	7,998.00
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,958.90	1,958.90	1,958.90	1,958.90	1,958.90	1,958.90	1,958.90	1,958.90	1,958.90	1,958.90	1,958.90	1,958.90
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	2,742.48	2,742.48	2,742.48	2,742.48	2,742.48	2,742.48	2,742.48	2,742.48	2,742.48	2,742.48	2,742.48	2,742.48
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	4,386.00	4,386.00	4,386.00	4,386.00	4,386.00	4,386.00	4,386.00	4,386.00	4,386.00	4,386.00	4,386.00	4,386.00
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	5,934.00	5,934.00	5,934.00	5,934.00	5,934.00	5,934.00	5,934.00	5,934.00	5,934.00	5,934.00	5,934.00	5,934.00
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	7,740.00	7,740.00	7,740.00	7,740.00	7,740.00	7,740.00	7,740.00	7,740.00	7,740.00	7,740.00	7,740.00	7,740.00
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	9,546.00	9,546.00	9,546.00	9,546.00	9,546.00	9,546.00	9,546.00	9,546.00	9,546.00	9,546.00	9,546.00	9,546.00
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	10,836.00	10,836.00	10,836.00	10,836.00	10,836.00	10,836.00	10,836.00	10,836.00	10,836.00	10,836.00	10,836.00	10,836.00
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	13,500.00	13,500.00	13,500.00	13,500.00	13,500.00	13,500.00	13,500.00	13,500.00	13,500.00	13,500.00	13,500.00	13,500.00
MS09.0000	**ELECTRICAL WORKS**	**NONE**												
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	251.05	251.05	251.05	149.00	287.00	287.00	287.00	228.00	310.46	230.00	149.00	243.69
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	344.54	344.54	344.54	189.00	366.00	366.00	366.00	340.00	374.53	322.00	366.00	338.47
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	546.51	546.51	546.51	315.00	609.00	609.00	609.00	466.00	609.00	448.00	315.00	510.87
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	20.00	20.00	20.00	12.80	20.00	20.00	20.00	13.50	20.00	20.00	12.80	18.10
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	26.30	26.30	26.30	21.50	26.30	26.30	26.30	26.30	26.61	26.30	21.50	25.45
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	31.62	31.62	31.62	31.62	31.62	31.62	31.62	31.62	31.62	31.62	31.62	31.62
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	36.00	36.00	36.00	27.50	40.00	36.00	36.00	36.00	36.00	36.00	27.50	34.82
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	42.00	42.00	42.00	36.30	42.00	42.00	42.00	42.00	42.00	46.40	36.30	41.36
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	85.70	85.70	85.70	68.80	85.70	85.70	85.70	85.70	85.70	85.70	68.80	82.63
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	11.20	11.20	11.20	11.20	11.20	11.20	11.20	11.20	11.20	11.20	11.20	11.20
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	16.67	16.67	16.67	13.00	15.00	16.67	16.67	16.67	16.67	16.67	16.67	16.18
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	24.85	24.85	24.85	8.00	27.00	24.85	24.85	24.85	24.85	24.85	24.85	23.52
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	76.00	76.00	76.00	76.00	98.00	76.00	82.50	97.00	76.00	76.00	76.00	80.50
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	101.51	101.51	101.51	101.51	135.00	101.51	115.00	147.00	101.51	76.00	112.36	108.58
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	141.00	141.00	141.00	141.00	164.00	141.00	173.60	173.60	141.00	194.04	148.83	154.55
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	11.50	11.50	11.50	11.50	15.00	11.50	14.99	12.80	11.50	12.82	11.50	12.37
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	24.51	24.51	24.51	21.01	24.00	22.50	24.64	20.20	24.51	24.51	24.51	23.58
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	28.25	28.25	28.25	28.25	37.00	28.25	40.00	31.93	28.25	35.21	28.25	31.08
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	19.00	19.00	19.00	10.00	18.00	19.00	19.00	11.13	19.00	19.00	19.00	17.37
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	17.25	17.25	17.25	16.00	17.00	17.25	20.00	16.35	17.25	17.25	17.25	17.28
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	405.33	405.33	405.33	382.00	420.00	405.33	405.33	405.33	188.00	433.66	405.33	387.36
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	578.50	578.50	578.50	460.00	578.50	578.50	578.50	578.50	239.00	627.40	578.50	541.31
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	820.84	820.84	820.84	791.00	850.00	820.84	820.84	820.84	397.00	853.20	820.84	785.19
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	20.00	20.00	20.00	15.50	23.00	20.00	20.00	20.00	20.00	20.00	20.00	19.87
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.00	29.00	29.00	25.50	29.00	29.00	29.00	29.00	29.00	29.00	29.00	28.68
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	51.00	51.00	51.00	32.00	50.40	51.00	51.00	51.00	51.00	51.00	51.00	49.22
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	13.66	13.66	13.66	13.66	13.66	13.66	13.66	13.66	13.66	13.66	13.66	13.66
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	18.50	18.50	18.50	18.50	18.50	18.50	18.50	18.50	18.50	18.50	18.50	18.50
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50

REGIONAL OFFICE VII

Material Code	Material Description	Unit	Bohol 1st DEO	Bohol 2nd DEO	Bohol 3rd DEO	Cebu 1st DEO	Cebu 2nd DEO	Cebu 3rd DEO	Cebu 4th DEO	Cebu 5th DEO	Cebu 6th DEO	Cebu 7th DEO	Cebu City DEO	Average
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	52.07	45.00	45.00	45.00	45.00	45.64
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	16.00	16.00	16.00	16.00	16.00	16.00	15.00	16.00	16.00	16.00	16.00	15.91
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	11.36	11.36	11.36	11.36	11.36	11.36	11.36	11.36	11.36	11.36	11.36	11.36
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	9.58	9.58	9.58	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	9.89
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	73.00	73.00	73.00	40.00	73.00	70.00	67.50	43.75	75.89	48.00	40.00	61.56
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	104.00	104.00	104.00	70.00	104.00	104.00	104.00	104.00	104.00	104.00	70.00	97.82
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	165.00	165.00	165.00	106.00	165.00	165.00	150.00	65.00	165.00	165.00	106.00	143.82
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	218.00	218.00	218.00	147.00	218.00	218.00	218.00	218.00	218.00	218.00	147.00	205.09
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	337.05	337.05	337.05	337.05	341.60	337.05	320.00	337.05	337.05	337.05	337.05	335.92
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	82.00	82.00	82.00	82.00	86.00	82.00	82.00	27.30	82.00	80.63	82.00	77.26
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	69.00	69.00	69.00	68.00	75.00	69.00	69.00	26.73	69.00	69.00	69.00	65.61
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	43.24	43.24	43.24	19.50	43.24	43.24	36.96	43.24	43.24	43.24	19.50	38.36
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	23.85	23.85	23.85	25.00	30.00	25.00	25.10	25.00	25.00	25.00	25.00	25.15
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	41.00	41.00	41.00	37.50	41.00	41.00	41.00	41.00	27.00	39.92	41.00	39.31
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	42.56	42.56	42.56	20.50	65.00	60.00	60.00	22.50	65.00	65.00	65.00	50.06
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	33.60	33.60	33.60	42.56	42.56	42.56	41.28	36.70	31.00	42.56	35.00	37.73
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	333.50	333.50	333.50	342.50	342.50	342.50	342.50	185.00	207.50	342.50	342.50	313.45
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	866.00	866.00	866.00	866.00	866.00	866.00	866.00	485.00	762.00	866.00	866.00	821.91
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	17.00	50.40	50.40	50.40	47.36
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	25.40	25.40	25.40	25.40	27.85	25.40	27.50	25.40	25.40	26.00	25.40	25.87
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	39.74	39.74	39.74	39.74	43.00	39.74	39.74	39.74	39.74	32.00	39.74	39.33
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	65.20	65.20	65.20	67.00	67.00	60.00	69.22	67.00	61.00	48.50	67.00	63.85
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	98.00	98.00	98.00	98.00	97.33	87.50	98.00	98.00	98.00	78.00	98.00	95.17
MS09.0057	SWITCH, ONE-GANG	PC	79.45	79.45	79.45	56.60	104.60	90.00	90.00	95.00	106.00	108.51	84.80	88.53
MS09.0058	SWITCH, TWO-GANG	PC	127.13	127.13	127.13	128.00	155.00	145.00	145.00	152.00	166.50	175.00	135.50	143.94
MS09.0059	SWITCH, THREE-GANG	PC	175.38	175.38	175.38	196.60	209.58	182.50	195.00	209.00	203.00	225.00	186.30	193.92
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	94.30	94.30	94.30	112.50	133.00	95.00	90.00	112.50	112.50	112.50	92.50	103.95
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	213.00	213.00	213.00	170.00	213.00	155.00	150.00	213.00	213.00	213.00	155.00	192.82
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	289.00	289.00	289.00	230.00	292.00	210.00	210.00	289.00	289.00	333.40	218.00	267.13
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	75.48	75.48	75.48	110.00	96.00	87.50	95.00	90.00	110.00	110.00	76.00	90.99
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	122.60	122.60	122.60	123.00	123.00	123.00	123.00	123.00	123.00	123.00	123.00	122.89
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	167.98	167.98	167.98	190.40	186.29	175.00	190.40	190.40	190.40	190.40	170.00	180.66
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	117.60	117.60	117.60	131.00	180.66	150.00	165.00	128.00	180.00	146.50	120.00	141.27
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	230.00	1,200.00	1,140.00	1,200.00	1,200.00	1,200.00	1,106.36
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	1,200.00	2,200.00	2,090.00	2,200.00	2,200.00	1,200.00	2,008.19
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	42.00	33.00	41.18
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	378.00	378.00	378.00	372.56	378.00	377.50	377.50	377.50	377.50	372.56	220.00	362.46
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	504.00	504.00	504.00	554.71	554.71	330.00	425.00	554.71	554.71	554.71	554.71	508.66
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	314.00	314.00	314.00	314.00	378.00	282.50	314.00	314.00	314.00	387.07	314.00	323.60
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	453.00	453.00	453.00	453.00	453.00	265.00	460.00	453.00	453.00	453.00	453.00	436.54
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,248.00	1,214.80	1,214.80	1,214.80	1,214.80	1,217.82
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	425.00	425.00	425.00	425.00	183.85	425.00	425.00	425.00	425.00	425.00	425.00	403.07
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,445.00	4,445.00	4,445.00	4,445.00	3,446.64	4,445.00	4,445.00	2,855.00	4,445.00	4,445.00	2,530.00	4,035.60
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,035.00	3,035.00	3,035.00	3,035.00	3,035.00	3,035.00	2,800.00	3,035.00	3,035.00	3,035.00	3,035.00	3,013.63
MS10.0000	**LIGHTING FIXTURES**	**NONE**												
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	348.00	348.00	348.00	215.00	240.00	225.00	177.50	280.90	124.55	240.50	225.00	252.04
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	378.75	378.75	378.75	378.75	378.75	378.75	215.00	378.75	145.60	378.75	378.75	342.67
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	336.00	336.00	336.00	500.00	498.00	390.00	287.50	500.00	259.88	500.00	400.00	394.85
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	560.00	560.00	560.00	560.00	560.00	560.00	375.00	560.00	450.00	560.00	530.00	530.45
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	240.80	240.80	240.80	280.00	225.00	200.00	200.00	280.00	210.00	280.00	215.00	237.49

REGIONAL OFFICE VII

Material Code	Material Description	Unit	Bohol 1st DEO	Bohol 2nd DEO	Bohol 3rd DEO	Cebu 1st DEO	Cebu 2nd DEO	Cebu 3rd DEO	Cebu 4th DEO	Cebu 5th DEO	Cebu 6th DEO	Cebu 7th DEO	Cebu City DEO	Average
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	280.00	280.00	280.00	365.00	365.00	240.00	330.00	365.00	350.00	365.00	365.00	325.91
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	336.00	336.00	336.00	428.80	300.00	300.00	452.50	428.80	350.00	428.80	310.00	364.26
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	547.50	547.50	547.50	547.50	545.00	400.00	580.00	547.50	450.00	547.50	400.00	514.55
MS10.0009	7W LED BULB, E27	PC	91.85	91.85	91.85	93.00	95.00	90.00	94.82	90.00	94.62	93.00	90.00	92.36
MS10.0010	9W LED BULB, E27	PC	114.76	114.76	114.76	114.76	105.19	97.50	124.40	110.10	96.00	114.76	95.00	109.27
MS10.0011	15W LED BULB, E27	PC	173.60	173.60	173.60	189.50	174.90	167.50	215.00	189.50	189.50	189.50	155.00	181.02
MS10.0012	18W LED BULB, E27	PC	224.00	224.00	224.00	230.00	225.66	230.00	235.87	180.00	235.20	235.20	230.00	224.90
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	40.32	40.32	40.32	26.00	40.00	35.75	42.90	35.00	35.75	35.75	35.00	37.01
MS10.0014	150W LED HIGH BAY LIGHT	PC	2,031.00	2,031.00	2,031.00	2,031.00	2,000.00	2,031.00	2,031.00	2,031.00	2,031.00	2,031.00	2,031.00	2,028.18
MS10.0015	10W LED FLOODLIGHT	PC	670.00	670.00	670.00	599.75	599.75	300.00	670.00	670.00	599.75	599.75	350.00	581.72
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,310.00	1,310.00	1,310.00	1,310.00	1,495.00	1,310.00	1,249.00	1,310.00	1,310.00	1,499.75	1,310.00	1,338.52
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	639.88	639.88	639.88	639.88	639.88	639.88	639.88	250.00	639.88	668.51	550.00	598.87
MS08.0000	**ROOFING**	**NONE**												
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	370.00	370.00	370.00	360.00	384.50	360.00	386.60	360.00	360.00	426.64	360.00	373.43
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	440.00	440.00	440.00	446.20	446.20	446.20	446.20	446.20	446.20	426.64	446.20	442.73
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	391.50	391.50	391.50	391.50	391.50	391.50	391.50	391.50	391.50	391.50	391.50	391.50
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	540.00	540.00	540.00	490.00	491.00	490.00	540.00	490.00	490.00	490.00	490.00	508.27
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	595.00	595.00	595.00	550.00	495.00	550.00	529.12	550.00	550.00	550.00	550.00	555.37
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,635.50	1,635.50	1,635.50	1,390.00	1,390.00	1,390.00	1,390.00	1,390.00	1,498.11	1,390.00	1,390.00	1,466.78
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,595.00	1,595.00	1,595.00	1,423.00	1,423.00	1,423.00	1,423.00	1,423.00	1,498.11	1,423.00	1,423.00	1,476.74
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	525.00	525.00	525.00	525.00	525.00	525.00	525.00	525.00	525.00	525.00	525.00	525.00
MS11.0000	**FINISHING WORKS**	**NONE**												
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	464.80	464.80	464.80	464.80	464.80	464.80	464.50	419.00	423.50	432.50	439.00	451.57
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	905.00	905.00	905.00	905.00	903.84	905.00	905.00	880.00	866.00	905.00	905.00	899.08
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	112.70	112.70	112.70	64.50	110.00	100.00	92.50	97.00	79.65	60.00	98.00	94.52
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	144.90	144.90	144.90	145.00	112.00	130.00	110.00	128.00	106.70	66.00	115.00	122.49
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	84.00	84.00	84.00	185.00	134.40	130.00	115.00	185.00	109.05	185.00	185.00	134.59
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	148.00	148.00	148.00	156.80	156.80	130.00	156.80	116.00	93.30	105.00	150.00	137.15
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	134.40	134.40	134.40	132.20	132.20	132.20	117.50	95.00	78.45	100.00	132.20	120.27
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	204.50	204.50	204.50	185.09	160.00	125.00	185.09	185.09	185.09	185.09	185.09	182.64
MS11.0009	W-CLIP (0.5 mm thk.)	PC	6.00	6.00	6.00	6.00	6.00	5.96	5.96	4.00	3.80	5.96	5.96	5.60
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	43.68	43.68	43.68	43.68	43.68	43.68	43.68	43.68	41.75	43.68	43.68	43.50
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	50.40	50.40	50.40	50.40	50.40	47.50	50.40	50.40	26.00	50.40	33.00	46.34
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	20.00	20.00	20.00	20.00	28.09	20.00	20.00	20.00	20.00	20.00	20.00	20.74
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	55.00	55.00	55.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	51.36
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	100.00	100.00	100.00	100.00	100.00	100.00	65.00	80.00	50.00	100.00	91.75	89.71
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	485.00	485.00	485.00	485.00	485.00	485.00	485.00	485.00	485.00	510.50	485.00	487.32
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	690.00	690.00	690.00	719.00	719.00	719.00	719.00	719.00	622.00	719.00	719.00	702.27
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	132.25	132.25	132.25	175.00	179.20	175.00	175.00	175.00	110.20	175.00	172.00	157.56
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	51.75	51.75	51.75	60.00	62.16	60.00	60.00	60.00	36.75	60.00	49.75	54.90
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	56.00	56.00	56.00	56.00	37.50	50.00	50.00	56.00	50.00	56.00	56.00	52.68
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	77.50	77.50	77.50	77.50	62.50	50.00	50.00	27.00	50.00	77.50	28.50	59.59
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**												
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	642.00	642.00	642.00	642.00	642.00	642.00	642.00	642.00	642.00	642.00	642.00	642.00
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,017.00	1,017.00	1,017.00	1,017.00	1,017.00	1,017.00	1,017.00	1,017.00	1,017.00	1,017.00	1,017.00	1,017.00
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,612.00	1,612.00	1,612.00	1,612.00	1,612.00	1,612.00	1,612.00	1,612.00	1,612.00	1,612.00	1,612.00	1,612.00
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,284.00	2,284.00	2,284.00	2,284.00	2,284.00	2,284.00	2,284.00	2,284.00	2,284.00	2,284.00	2,284.00	2,284.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,870.00	2,870.00	2,870.00	2,870.00	2,870.00	2,870.00	2,870.00	2,870.00	2,870.00	2,870.00	2,870.00	2,870.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,646.00	3,646.00	3,646.00	3,646.00	3,646.00	3,646.00	3,646.00	3,646.00	3,646.00	3,646.00	3,646.00	3,646.00
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,175.00	5,175.00	5,175.00	5,175.00	5,175.00	5,175.00	5,175.00	5,175.00	5,175.00	5,175.00	5,175.00	5,175.00
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	213.00	213.00	213.00	213.00	213.00	213.00	213.00	213.00	213.00	213.00	213.00	213.00

REGIONAL OFFICE VII

Material Code	Material Description	Unit	Bohol 1st DEO	Bohol 2nd DEO	Bohol 3rd DEO	Cebu 1st DEO	Cebu 2nd DEO	Cebu 3rd DEO	Cebu 4th DEO	Cebu 5th DEO	Cebu 6th DEO	Cebu 7th DEO	Cebu City DEO	Average
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	228.00	228.00	228.00	228.00	228.00	228.00	228.00	228.00	228.00	228.00	228.00	228.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	264.00	264.00	264.00	264.00	264.00	264.00	264.00	264.00	264.00	264.00	264.00	264.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**												
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**												
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	2,005.99	1,990.00	1,990.00	1,990.00	1,990.00	1,991.46
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,300.00	9,307.89
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	13,600.00	23,963.64
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Mandaue City, Cebu (Asphalt Concrete, Hot-Laid), Cebu City, Compostela, Mandaue City, or Talisay City, Cebu (Reinforcing Steel Bars), and Cebu City, Cebu (Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
NU	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE VIII

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

JML SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE VIII

Material Code	Material Description	Unit	Biliran DEO	Eastern Samar DEO	Leyte 1st DEO	Leyte 2nd DEO	Leyte 3rd DEO	Leyte 4th DEO	Leyte 5th DEO	Northern Samar 1st DEO	Northern Samar 2nd DEO	Samar 1st DEO	Samar 2nd DEO	Southern Leyte 1st DEO	Southern Leyte 2nd DEO	Tacloban City DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**															
MG01.0001	COMMON BORROW	CUM	450.00	450.00	450.00	450.00	450.00	450.00	850.00	450.00	450.00	450.00	450.00	850.00	850.00	450.00	486.37
MG01.0002	SELECTED BORROW	CUM	475.00	475.00	475.00	475.00	475.00	475.00	520.00	475.00	475.00	475.00	475.00	520.00	520.00	475.00	479.09
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	550.00	700.00	550.00	550.00	550.00	550.00	1,500.00	700.00	700.00	550.00	550.00	1,500.00	1,500.00	550.00	677.27
MG01.0004	AGGREGATE BASE COURSE	CUM	700.00	700.00	700.00	700.00	700.00	855.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	714.09
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	775.00	775.00	775.00	775.00	775.00	700.00	775.00	775.00	775.00	775.00	775.00	775.00	775.00	775.00	768.18
MG01.0008	FINE AGGREGATE (SAND)	CUM	750.00	800.00	750.00	750.00	750.00	1,225.00	900.00	800.00	800.00	750.00	750.00	900.00	900.00	800.00	820.46
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	900.00	800.00	1,100.00	1,100.00	1,100.00	1,100.00	800.00	800.00	1,100.00	1,054.54
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	975.00	800.00	1,000.00	1,000.00	1,000.00	1,000.00	800.00	800.00	1,000.00	979.55
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	850.00	850.00	850.00	850.00	850.00	1,075.00	675.00	850.00	850.00	850.00	850.00	675.00	675.00	850.00	854.55
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	950.00	950.00	950.00	950.00	950.00	600.00	675.00	950.00	950.00	950.00	950.00	675.00	675.00	950.00	893.18
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	950.00	1,100.00	950.00	950.00	950.00	610.00	675.00	1,100.00	1,100.00	950.00	950.00	675.00	675.00	1,100.00	935.00
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	950.00	1,300.00	950.00	950.00	950.00	600.00	675.00	1,300.00	1,300.00	950.00	950.00	675.00	675.00	1,300.00	988.63
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**															
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74	13,355.74
MG03.0000	**CEMENT**	**NONE**															
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	268.00	296.50	268.00	268.00	250.00	232.50	250.00	270.00	305.27	310.00	295.00	249.87	249.87	268.00	273.93
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**															
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	22.96	22.96	22.96	22.96	16.00	25.00	22.96	22.96	22.96	22.96	27.00	22.96	22.96	22.96	22.88
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	32.00	32.00	32.00	32.00	32.00	50.00	22.96	32.00	32.00	32.00	31.00	22.96	22.96	32.00	32.72
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	20.07	19.50	12.00	12.00	16.00	34.00	25.00	20.00	21.37	18.00	18.00	25.00	19.00	12.00	19.63
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	28.03	26.00	15.00	15.00	17.00	48.00	25.00	27.50	30.87	24.00	24.00	30.00	25.00	15.00	25.49
MG05.0000	**CHEMICAL**	**NONE**															
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,652.32	4,487.00	4,300.00	4,300.00	4,307.50	3,288.00	4,300.00	4,474.00	2,150.40	3,816.45	4,088.56	4,200.00	3,578.00	4,300.00	4,014.93
MG05.0003	CONCRETE NEUTRALIZER	LTR	180.00	220.00	240.50	240.50	100.50	227.15	206.00	209.50	114.80	220.00	220.00	150.00	247.00	240.50	198.09
MG05.0004	CURING COMPOUND	LTR	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	81.20	100.00	81.20	81.20	81.20
MG05.0012	GREASE	LTR	387.50	140.00	180.00	180.00	180.00	180.00	130.00	288.00	280.00	202.50	202.50	130.00	130.00	130.00	213.68
MG06.0000	**FORM**	**NONE**															
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	76.50	70.00	67.00	67.00	63.75	70.00	68.00	79.88	90.00	80.00	75.00	80.00	67.00	67.00	73.38
MG06.0002	CONCRETE NAIL, ASSORTED	KG	100.00	100.00	85.00	85.00	90.00	81.20	90.60	98.20	130.00	114.22	96.00	110.00	82.00	85.00	97.29
MG06.0003	COCO LUMBER	BDFT	37.50	30.00	24.00	24.00	31.00	24.00	45.00	35.00	35.00	24.00	24.00	45.00	45.00	24.00	30.32
MG06.0004	GOOD LUMBER	BDFT	58.20	70.00	70.00	70.00	70.00	70.00	80.00	85.00	67.20	70.00	70.00	80.00	58.80	70.00	70.95
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	475.00	518.60	510.00	510.00	492.00	549.50	448.00	520.00	550.00	550.00	500.00	500.00	444.00	510.00	511.19
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	890.00	918.40	860.00	860.00	860.00	987.00	690.00	920.00	1,050.00	980.00	855.00	870.00	860.00	860.00	897.31
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,400.00	1,467.20	1,390.00	1,390.00	1,366.00	1,624.50	1,295.00	1,850.00	1,288.00	1,675.00	1,615.60	1,350.00	1,352.50	1,390.00	1,487.39
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	410.00	428.00	450.00	450.00	290.00	365.00	275.00	347.20	310.00	507.11	460.00	330.00	290.00	450.00	390.21
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	755.00	780.00	775.00	775.00	620.00	899.00	515.00	830.00	750.00	850.00	798.00	675.00	550.00	775.00	758.82
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,177.50	1,370.00	1,097.50	1,097.50	1,012.50	1,237.00	955.00	1,320.00	1,250.00	1,140.08	1,120.00	1,130.00	879.00	1,097.50	1,161.55
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	860.00	817.50	900.00	900.00	798.00	1,020.00	720.00	820.00	820.00	850.00	950.00	830.00	760.00	900.00	859.59
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,080.00	1,147.50	1,290.00	1,290.00	1,190.00	1,667.00	1,020.00	1,147.50	1,150.00	1,199.00	1,195.00	970.00	970.00	1,290.00	1,216.00
MG06.0012	STEEL FORM (150 mm width)	M	40.00	42.00	42.00	42.00	42.00	42.00	45.00	65.00	65.00	42.00	42.00	45.00	45.00	42.00	46.27
MG06.0013	STEEL FORM (200 mm width)	M	49.00	49.00	49.00	49.00	49.00	49.00	52.00	70.00	70.00	49.00	49.00	52.00	52.00	49.00	53.09
MG06.0014	STEEL FORM (230 mm width)	M	55.00	55.00	55.00	55.00	55.00	55.00	57.00	70.00	70.00	55.00	55.00	57.00	57.00	55.00	57.91
MG06.0015	STEEL FORM (250 mm width)	M	58.00	58.00	58.00	58.00	58.00	58.00	62.00	75.00	75.00	58.00	58.00	62.00	62.00	58.00	61.46
MG06.0016	STEEL FORM (280 mm width)	M	64.00	64.00	64.00	64.00	64.00	64.00	67.00	80.00	80.00	64.00	64.00	67.00	67.00	64.00	67.18
MG06.0017	STEEL FORM (300 mm width)	M	67.00	67.00	67.00	67.00	67.00	67.00	75.00	80.00	80.00	67.00	67.00	75.00	75.00	67.00	70.09
MG07.0000	**PAINT**	**NONE**															
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	1,200.00	980.00	1,071.50	1,071.50	1,120.00	1,244.50	1,055.00	1,060.00	1,200.00	1,045.00	1,180.00	1,050.00	1,150.00	1,071.50	1,111.59
MG07.0002	RED OXIDE METAL PRIMER	GAL	650.00	650.00	665.00	665.00	597.00	665.00	612.00	560.00	720.00	592.00	696.51	799.50	832.50	665.00	642.96
MG07.0003	SOLVENT-BASED PRIMER	GAL	1,250.00	1,170.00	1,162.50	1,162.50	1,162.50	1,171.00	990.00	1,120.00	1,120.00	1,207.00	1,230.00	1,085.00	1,049.07	1,162.50	1,158.68
MG07.0004	TINTING COLOR	LTR	420.00	240.00	226.00	226.00	226.00	131.50	389.00	280.00	280.00	224.00	295.00	302.00	226.00	235.00	267.05
MG07.0005	ALUMINUM PAINT	GAL	934.00	980.00	794.00	794.00	992.75	900.00	847.00	890.00	920.00	900.00	900.00	925.00	878.00	794.00	895.61
MG07.0006	LATEX PAINT, GLOSS	GAL	811.45	920.19	768.50	768.50	852.00	789.50	820.00	835.00	867.50	829.00	890.00	850.00	865.00	768.50	831.97
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	810.00	930.00	844.25	844.25	872.00	790.00	830.00	835.00	920.00	833.50	885.00	850.00	851.00	844.25	854.00
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	889.00	1,030.00	920.00	920.00	957.00	964.50	945.00	970.00	951.44	875.00	895.00	860.00	971.00	920.00	937.90
MG07.0009	LACQUER THINNER	GAL	674.78	595.00	587.22	587.22	613.00	660.78	580.00	690.00	392.00	610.00	662.50	550.00	590.00	587.22	604.77

REGIONAL OFFICE VIII

Material Code	Material Description	Unit	Biliran DEO	Eastern Samar DEO	Leyte 1st DEO	Leyte 2nd DEO	Leyte 3rd DEO	Leyte 4th DEO	Leyte 5th DEO	Northern Samar 1st DEO	Northern Samar 2nd DEO	Samar 1st DEO	Samar 2nd DEO	Southern Leyte 1st DEO	Southern Leyte 2nd DEO	Tacloban City DEO	Average
MG07.0010	PAINT THINNER	GAL	550.00	472.51	497.50	497.50	495.00	571.00	540.00	478.40	557.12	458.00	482.50	550.00	546.25	497.50	509.05
MG09.0000	**READY-MIX CONCRETE**	**NONE**															
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM			4,600.00	4,600.00		6,100.00					7,400.00			4,600.00	5,675.00
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM			4,700.00	4,700.00		6,300.00					7,550.00			4,700.00	5,812.50
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM			4,800.00	4,800.00							7,700.00			4,800.00	5,766.67
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM															
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM			5,000.00	5,000.00		6,300.00					7,700.00			5,000.00	6,000.00
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM			5,100.00	5,100.00		6,520.00					7,950.00			5,100.00	6,167.50
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM			5,200.00	5,200.00							8,200.00			5,200.00	6,200.00
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM											9,296.00				9,296.00
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM			5,300.00	5,300.00		6,695.00					7,900.00			5,300.00	6,298.75
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM			5,400.00	5,400.00							8,250.00			5,400.00	6,350.00
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM			5,500.00	5,500.00		6,880.00					8,500.00			5,500.00	6,595.00
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM			5,800.00	5,800.00		7,260.00					9,072.00			5,800.00	6,983.00
MG10.0000	**STRUCTURAL STEEL**	**NONE**															
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07	45.07
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08	46.08
MG10.0003	GI TIE WIRE #16	KG	75.00	84.00	79.44	79.44	79.00	67.00	65.00	95.20	98.43	80.00	78.50	100.00	80.00	79.44	80.09
MG10.0004	ANGULAR BAR (A36)	KG	48.26	49.58	43.66	43.66	38.90	50.09	48.26	49.58	49.58	49.58	49.58	48.26	36.89	43.66	47.34
MG10.0005	CHANNEL BAR (A36)	KG	62.55	64.84	75.41	75.41	66.88	63.74	62.55	64.84	64.84	64.84	64.84	62.55	27.29	75.41	66.43
MG10.0022	FLAT BAR (A36)	KG	61.56	61.56	61.56	61.56	61.56	61.56	61.56	61.56	61.56	61.56	61.56	61.56	32.89	55.07	61.56
MG10.0006	SQUARE BAR (A36)	KG	51.11	50.42	51.11	51.11	51.11	51.11	51.11	50.42	50.42	50.42	50.42	51.11	38.22	44.16	50.80
MG10.0007	I-BEAM (A36)	KG	69.00	69.00	69.00	69.00	69.00	69.00	69.00	73.00	73.00	71.50	71.50	69.00	69.00	69.00	70.18
MG10.0008	WIDE FLANGE (A36)	KG	69.00	69.00	69.00	69.00	69.00	69.00	69.00	73.00	73.00	71.50	71.50	69.00	69.00	69.00	70.18
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	75.15	70.06	72.61	72.61	38.94	72.61	72.61	70.06	70.06	70.06	70.06	72.61	60.00	72.61	68.62
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00	49.00
MG99.0000	**VARIOUS**	**NONE**															
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	102.50	117.60	142.07	142.07	142.07	165.00	137.50	135.00	128.80	112.00	119.84	142.07	120.00	142.07	131.31
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**															
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**															
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	2,798.00	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,155.00	2,950.00	2,950.00	2,000.00	2,000.00	2,155.00	2,155.00	2,000.00	2,259.36
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,300.00	2,430.00	3,100.00	3,100.00	2,300.00	2,300.00	2,430.00	2,430.00	2,300.00	2,457.27
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,660.00	3,027.00	3,027.00	2,500.00	2,500.00	2,660.00	2,660.00	2,500.00	2,610.36
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	3,000.00	3,200.00	3,000.00	3,000.00	3,000.00	3,000.00	3,100.00	4,100.00	4,100.00	3,000.00	3,000.00	3,100.00	3,100.00	3,000.00	3,227.27
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,400.00	3,400.00	3,400.00	3,400.00	3,400.00	3,400.00	3,400.00	4,500.00	4,500.00	2,900.00	2,900.00	3,400.00	3,400.00	3,400.00	3,509.09
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,150.00	2,290.00	2,950.00	2,950.00	2,150.00	2,150.00	2,290.00	2,290.00	2,150.00	2,308.18
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,450.00	2,450.00	2,450.00	2,450.00	2,450.00	2,450.00	2,600.00	3,500.00	3,500.00	2,450.00	2,450.00	2,600.00	2,600.00	2,450.00	2,654.55
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,750.00	2,750.00	2,750.00	2,750.00	2,750.00	2,750.00	2,800.00	3,500.00	3,500.00	2,750.00	2,750.00	2,800.00	2,800.00	2,750.00	2,890.91
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	3,100.00	3,000.00	3,100.00	3,100.00	3,100.00	3,100.00	3,240.00	4,000.00	4,000.00	3,100.00	3,100.00	3,240.00	3,240.00	3,100.00	3,267.28
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,600.00	3,400.00	3,500.00	3,500.00	3,500.00	3,500.00	3,600.00	4,200.00	4,200.00	3,500.00	3,500.00	3,600.00	3,600.00	3,500.00	3,636.36
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	4,000.00	4,850.00	4,850.00	3,900.00	3,900.00	4,000.00	4,000.00	3,900.00	4,081.82
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,300.00	4,300.00	4,300.00	4,300.00	4,300.00	4,300.00	4,400.00	5,100.00	5,100.00	4,300.00	4,300.00	4,400.00	4,400.00	4,300.00	4,454.55
MS02.0013	FILTER CLOTH	SQM	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80	100.80
MS02.0014	COCO-NET, CGN 400	SQM	115.00	115.00	115.00	115.00	115.00	115.00	115.00	180.00	180.00	115.00	115.00	115.00	115.00	150.00	126.82
MS02.0015	COCO-NET, CGN 700	SQM	200.00	200.00	200.00	200.00	200.00	200.00	210.00	270.00	270.00	200.00	200.00	210.00	210.00	260.00	213.63
MS02.0016	FASCINE, CGR 200	M	430.00	420.00	430.00	430.00	430.00	430.00	430.00	550.00	550.00	430.00	430.00	430.00	430.00	559.00	450.91
MS02.0017	FASCINE, CGR 300	M	600.00	600.00	600.00	600.00	600.00	600.00	600.00	700.00	700.00	600.00	600.00	600.00	600.00	780.00	618.18
MS02.0018	SODDING	SQM	200.00	200.00	200.00	200.00	200.00	200.00	200.00	350.00	350.00	200.00	200.00	200.00	200.00	260.00	227.27
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	960.00	1,110.00	980.00	980.00	980.00	980.00	980.00	1,200.00	1,200.00	980.00	980.00	980.00	980.00	1,247.00	1,030.00

REGIONAL OFFICE VIII

Material Code	Material Description	Unit	Biliran DEO	Eastern Samar DEO	Leyte 1st DEO	Leyte 2nd DEO	Leyte 3rd DEO	Leyte 4th DEO	Leyte 5th DEO	Northern Samar 1st DEO	Northern Samar 2nd DEO	Samar 1st DEO	Samar 2nd DEO	Southern Leyte 1st DEO	Southern Leyte 2nd DEO	Tacloban City DEO	Average
MS02.0020	VEGETATION, HYDROSEEDING	SQM	100.00	100.00	100.00	100.00	100.00	100.00	100.00	190.00	190.00	100.00	100.00	100.00	100.00	130.00	116.37
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	75.00	75.00	75.00	75.00	75.00	75.00	75.00	90.00	90.00	75.00	75.00	75.00	75.00	97.00	77.72
MS05.0000	**GIRDER**	**NONE**															
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,500.00	12,900.00	15,000.00	15,000.00	12,500.00	12,500.00	12,900.00	12,900.00	12,500.00	12,990.91
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,100.00	15,450.00	15,500.00	15,500.00	15,500.00	15,500.00	15,200.00	18,500.00	18,500.00	14,000.00	14,000.00	15,200.00	15,200.00	12,500.00	15,704.55
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	18,500.00	18,500.00	18,500.00	18,500.00	18,500.00	18,500.00	18,900.00	21,000.00	21,000.00	18,500.00	18,500.00	18,900.00	18,900.00	18,500.00	18,990.91
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,500.00	23,700.00	25,000.00	25,000.00	23,500.00	23,500.00	23,700.00	23,700.00	23,500.00	23,790.91
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	24,000.00	24,610.00	24,000.00	24,000.00	24,000.00	24,000.00	24,240.00	25,600.00	25,600.00	24,200.00	24,200.00	24,240.00	24,240.00	24,000.00	24,404.54
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	24,500.00	24,485.00	24,500.00	24,500.00	24,500.00	24,500.00	24,600.00	25,600.00	25,600.00	24,500.00	24,500.00	24,600.00	24,600.00	24,500.00	24,707.73
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,500.00	29,000.00	32,500.00	32,500.00	29,500.00	29,500.00	29,000.00	29,000.00	29,500.00	30,000.00
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,500.00	33,830.00	35,500.00	35,500.00	33,500.00	33,500.00	33,830.00	33,830.00	33,500.00	33,893.63
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	3,700.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	4,300.00	4,300.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,736.37
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	280.00	260.00	250.00	250.00	250.00	250.00	260.00	350.00	350.00	250.00	250.00	260.00	260.00	250.00	272.72
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	65.00	65.00	65.00	65.00	65.00	65.00	70.00	78.50	78.50	65.00	65.00	70.00	70.00	65.00	67.91
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**															
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	670.00	490.00	472.00	472.00	472.00	472.00	480.00	480.00	480.00	472.00	472.00	480.00	480.00	472.00	493.82
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	745.00	515.00	472.00	472.00	472.00	472.00	480.00	480.00	480.00	472.00	472.00	480.00	480.00	472.00	502.91
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,643.00	1,643.00	1,643.00	1,643.00	1,643.00	1,780.00	1,643.00	1,643.00	1,643.00	1,643.00	1,643.00	1,643.00	1,643.00	1,643.00	1,655.45
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,869.00	1,869.00	1,869.00	1,869.00	1,869.00	1,850.00	1,869.00	1,869.00	1,869.00	1,869.00	1,869.00	1,869.00	1,869.00	1,869.00	1,867.27
MS07.0031	GLASS BEADS (25 kg)	BAG	890.00	890.00	890.00	890.00	890.00	1,850.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	890.00	977.27
MS07.0032	PRIMER	LTR	193.75	165.00	165.00	165.00	165.00	178.51	165.00	270.91	270.91	165.00	165.00	165.00	165.00	165.00	188.10
MG08.0000	**PIPE**	**NONE**															
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	485.00	390.00	452.12	452.12	449.00	531.33	450.00	492.80	650.00	299.60	451.51	435.00	464.00	452.12	463.95
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	675.00	480.00	570.00	570.00	471.00	661.51	530.00	627.20	700.00	394.80	569.00	560.00	595.00	570.00	568.05
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	831.25	825.00	875.27	875.27	663.50	870.00	815.00	873.60	1,100.00	546.00	833.50	820.00	865.00	875.27	828.04
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,348.75	1,405.00	1,421.34	1,421.34	1,037.50	1,360.68	1,322.00	1,624.00	1,600.00	1,489.60	1,382.51	1,345.00	1,362.50	1,421.34	1,401.16
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,841.58	2,025.00	1,964.30	1,964.30	1,391.00	1,895.00	1,798.00	2,072.00	2,000.00	1,134.00	1,935.00	1,780.00	1,744.00	1,964.30	1,820.02
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,303.13	3,203.00	3,000.00	3,000.00	2,426.00	3,230.50	3,046.00	3,790.00	3,500.00	3,303.75	3,427.50	3,200.00	2,970.50	3,000.00	3,202.72
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,596.88	4,000.00	4,940.68	4,940.68	3,456.00	4,788.75	4,368.00	4,987.25	4,987.25	4,830.00	4,830.00	4,550.00	4,650.00	4,940.68	4,611.41
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	8,100.00	7,900.00	8,000.00	8,000.00	8,000.00	8,000.00	8,000.00	10,900.00	10,900.00	8,002.50	8,002.50	8,505.00	8,505.00	8,000.00	8,527.73
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	9,250.00	9,195.00	9,200.00	9,200.00	9,200.00	9,200.00	9,200.00	10,900.00	10,900.00	9,352.50	9,352.50	9,400.00	4,050.00	10,000.00	9,540.91
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	94.75	75.00	75.00	75.00	75.00	88.50	82.00	114.20	110.00	78.19	108.51	64.00	95.00	74.00	88.74
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	128.00	119.00	92.00	92.00	92.00	127.00	120.00	140.00	150.00	124.68	175.00	118.00	125.00	92.00	123.61
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	173.00	150.00	132.00	132.00	132.00	195.00	120.00	175.00	156.80	187.02	205.00	168.00	160.00	132.00	159.80
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	282.50	304.08	246.00	246.00	246.00	369.00	203.00	339.00	339.00	333.89	339.00	255.00	250.00	246.00	295.22
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	453.00	360.00	372.00	372.00	372.00	553.00	180.00	492.00	504.00	360.00	328.16	340.50	357.00	372.00	395.10
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	504.00	589.00	345.00	345.00	345.00	900.00	490.00	589.00	392.00	589.00	589.00	490.00	490.00	345.00	516.09
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	672.00	783.00	460.00	460.00	460.00	1,540.88	460.00	783.00	504.00	783.00	783.00	600.00	600.00	460.00	698.99
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,094.00	1,250.00	1,094.00	1,094.00	1,094.00	1,094.00	1,094.00	1,250.00	1,250.00	1,250.00	1,250.00	1,094.00	1,094.00	1,094.00	1,164.91
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00	1,680.00
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00	4,592.00
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00	1,650.00
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	6,500.00	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	8,000.00	8,000.00	6,400.00	6,400.00	6,600.00	6,600.00	6,400.00	6,700.00
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	860.00	900.00	850.00	850.00	850.00	850.00	870.00	1,000.00	1,000.00	850.00	850.00	870.00	870.00	850.00	884.55
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	2,000.00	2,000.00	1,250.00	1,250.00	1,400.00	1,400.00	1,400.00	1,481.82
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	1,950.00	2,000.00	1,950.00	1,950.00	1,950.00	1,950.00	2,000.00	2,500.00	2,500.00	1,950.00	1,950.00	2,000.00	2,000.00	1,950.00	2,059.09
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	3,250.00	3,300.00	3,250.00	3,250.00	3,250.00	3,250.00	3,400.00	4,650.00	4,650.00	3,250.00	3,250.00	3,400.00	3,400.00	3,250.00	3,522.73
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	4,450.00	4,400.00	4,450.00	4,450.00	4,450.00	4,450.00	4,600.00	5,500.00	5,500.00	4,450.00	4,450.00	4,600.00	4,600.00	4,450.00	4,650.00
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	5,800.00	5,900.00	5,800.00	5,800.00	5,800.00	5,800.00	5,900.00	6,900.00	6,900.00	5,800.00	5,800.00	5,900.00	5,900.00	5,800.00	6,018.18
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	7,200.00	7,320.00	7,200.00	7,200.00	7,200.00	7,200.00	7,300.00	8,000.00	8,000.00	7,200.00	7,200.00	7,300.00	7,300.00	7,200.00	7,365.45
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	8,200.00	8,100.00	8,200.00	8,200.00	8,200.00	8,200.00	8,400.00	9,600.00	9,600.00	8,200.00	8,200.00	8,400.00	8,400.00	8,200.00	8,463.64
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	10,500.00	10,100.00	10,500.00	10,500.00	10,500.00	10,500.00	10,700.00	12,000.00	12,000.00	10,500.00	10,500.00	10,700.00	10,700.00	10,500.00	10,754.55
MS09.0000	**ELECTRICAL WORKS**	**NONE**															
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	300.00	215.00	276.00	276.00	276.00	276.00	300.00	215.00	215.00	215.00	215.00	180.00	300.00	300.00	252.64
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	347.00	275.00	275.00	275.00	275.00	275.00	347.00	275.00	275.00	275.00	275.00	300.00	347.00	347.00	288.09
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	502.50	502.50	502.50	502.50	502.50	502.50	502.50	502.50	502.50	502.50	502.50	502.50	502.50	502.50	502.50
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	18.00	20.00	20.25	20.25	20.25	17.90	18.00	20.00	20.00	20.00	20.00	18.00	18.00	20.25	19.51

REGIONAL OFFICE VIII

Material Code	Material Description	Unit	Biliran DEO	Eastern Samar DEO	Leyte 1st DEO	Leyte 2nd DEO	Leyte 3rd DEO	Leyte 4th DEO	Leyte 5th DEO	Northern Samar 1st DEO	Northern Samar 2nd DEO	Samar 1st DEO	Samar 2nd DEO	Southern Leyte 1st DEO	Southern Leyte 2nd DEO	Tacloban City DEO	Average
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	25.30	18.00	31.75	31.75	31.75	25.60	25.00	18.00	18.00	18.00	18.00	25.00	25.00	31.75	23.74
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	35.20	35.20	40.00	40.00	40.00	35.20	35.20	35.20	35.20	35.20	35.20	35.20	35.20	40.00	36.51
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	39.50	24.00	39.50	39.50	39.50	38.75	39.50	24.00	24.00	24.00	24.00	39.50	39.50	39.50	32.39
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	46.70	40.00	48.88	48.88	48.88	42.00	46.70	40.00	40.00	40.00	40.00	46.70	46.70	48.88	43.82
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	87.85	90.00	88.12	88.12	88.12	85.70	87.85	90.00	90.00	90.00	90.00	87.85	87.85	88.12	88.71
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.00	14.00	14.00	14.00	20.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.55
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	16.67	16.67	16.67	16.67	16.67	16.67	16.67	16.67	16.67	16.67	16.67	16.67	16.67	16.67	16.67
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	110.00	95.20	90.00	90.00	141.00	106.70	87.50	185.00	145.60	104.00	104.00	75.00	90.00	90.00	114.46
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	154.80	137.00	125.00	125.00	143.00	142.68	118.00	267.50	235.20	137.00	137.00	97.50	120.00	125.00	156.56
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	185.00	212.80	177.00	177.00	212.50	243.83	161.50	245.00	245.00	245.00	245.00	144.00	150.00	175.00	213.60
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	20.70	16.80	20.00	20.00	29.50	17.00	20.00	50.00	55.00	55.00	55.00	16.00	16.00	15.50	32.64
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	28.85	22.40	25.75	25.75	25.75	24.00	25.75	60.00	70.00	70.00	70.00	20.00	20.00	25.75	40.75
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	50.20	50.40	43.12	43.12	43.12	32.00	43.12	80.00	132.50	132.50	132.50	39.00	39.00	42.00	71.14
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	20.00	31.36	17.80	17.80	17.80	17.80	19.00	60.00	90.00	90.00	90.00	19.00	19.00	17.90	42.87
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	25.00	35.84	22.00	22.00	22.00	21.00	21.00	90.00	117.50	117.50	117.50	21.00	21.00	22.00	55.58
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	400.00	270.00	400.00
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	578.50	345.00	578.50
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	820.84	595.00	820.84
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00	51.00
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.00	14.00	14.00	14.00	14.00	14.00	15.00	14.00	14.00	14.00	14.00	15.00	15.00	14.00	14.09
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50	25.50
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	29.00	15.68	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	27.79
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	18.00	16.80	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	17.89
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	11.36	11.20	11.36	11.36	11.36	12.00	11.36	15.00	15.00	15.00	15.00	10.06	15.00	10.65	12.72
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	15.40	17.92	10.00	10.00	10.00	9.75	12.00	28.40	42.50	42.50	42.50	9.00	12.00	10.00	21.91
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	40.00	50.00	25.00	25.00	25.00	25.00	25.00	50.00	50.00	50.00	50.00	20.00	25.00	23.32	37.73
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	68.50	76.50	73.00	73.00	54.00	100.50	73.00	83.90	100.00	76.50	76.50	55.00	65.00	69.06	77.76
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	98.08	75.00	127.50	125.00	125.00	106.58	125.00	75.00	75.00	75.00	75.00	95.00	95.00	95.00	98.38
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	140.35	162.50	172.50	145.00	91.50	240.00	145.00	162.50	162.50	162.50	162.50	150.00	150.00	147.50	158.80
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	198.00	175.00	247.50	247.50	185.25	269.51	265.00	175.00	175.00	175.00	175.00	225.00	265.00	247.50	207.98
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	505.00	523.00	567.50	567.50	567.50	523.00	550.00	523.00	523.00	523.00	523.00	550.00	550.00	567.50	535.95
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	70.00	100.00	100.00	100.00	100.00	86.75	95.00	100.00	100.00	100.00	100.00	95.00	95.00	100.00	95.62
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	90.00	74.50	70.00	65.00	65.00	88.50	65.02	110.00	107.60	80.00	80.00	81.00	96.00	70.00	81.42
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	41.50	39.20	85.00	85.00	39.50	52.00	52.00	52.00	52.00	52.00	52.00	52.00	52.00	85.00	54.75
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	33.00	32.00	31.00	31.00	29.00	25.50	28.00	46.80	53.91	20.08	29.00	26.00	25.00	31.00	32.66
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	48.13	43.00	43.00	43.00	50.00	45.00	45.00	65.00	61.40	43.00	43.00	45.00	45.00	41.50	48.14
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	60.00	50.00	102.50	102.50	48.00	65.00	65.00	50.00	50.00	50.00	50.00	65.00	65.00	102.50	63.00
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	42.00	41.44	41.00	41.00	48.00	38.35	35.00	41.44	41.44	31.70	39.20	32.50	35.00	38.00	40.05
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	235.00	396.48	325.00	325.00	325.00	325.00	325.00	396.48	396.48	396.48	386.40	325.00	325.00	325.00	348.39
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	750.00	792.96	810.00	810.00	810.00	840.00	810.00	792.96	792.96	792.96	772.80	810.00	810.00	810.00	797.69
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	27.00	24.51	31.33	31.33	38.00	31.33	30.00	34.44	33.19	30.00	26.50	30.50	31.00	31.33	30.69
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	45.00	38.00	45.00	45.00	54.50	47.00	41.00	54.00	46.28	54.00	40.50	43.00	41.00	45.00	46.39
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	65.00	63.50	67.00	67.00	78.00	72.00	59.50	88.80	79.80	84.00	57.50	70.00	70.00	66.00	71.10
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	102.07	96.50	121.48	121.48	104.00	113.00	90.00	133.72	95.40	123.00	103.50	100.00	100.00	121.48	109.47
MS09.0057	SWITCH, ONE-GANG	PC	81.00	96.32	101.75	101.75	79.00	94.51	97.00	120.00	82.60	97.26	98.00	98.00	100.00	101.75	95.38
MS09.0058	SWITCH, TWO-GANG	PC	150.00	153.50	153.75	153.75	149.00	136.51	130.00	200.00	122.20	153.40	140.00	130.00	130.00	153.75	149.28
MS09.0059	SWITCH, THREE-GANG	PC	177.50	172.50	176.00	176.00	225.00	177.90	176.00	250.00	145.60	209.81	170.00	180.00	180.00	176.00	186.94
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	140.00	109.76	236.50	236.50	165.00	105.00	114.87	120.00	112.00	115.51	115.51	114.76	100.00	236.50	142.78
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	220.00	220.00	220.00	220.00	185.00	220.00	220.00	220.00	220.00	220.00	220.00	220.00	220.00	220.00	216.82
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	280.00	271.00	300.00	300.00	225.00	59.00	300.00	271.00	271.00	271.00	271.00	300.00	300.00	300.00	256.27
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	88.43	98.00	100.00	100.00	100.00	86.10	100.00	100.00	102.20	106.77	99.00	99.00	55.00	100.00	98.23
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	142.50	125.00	130.00	130.00	120.00	149.50	120.00	150.00	123.20	148.40	122.51	125.00	65.00	130.00	132.83
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	180.50	182.50	190.00	190.00	183.00	190.00	170.00	220.00	179.20	173.96	182.00	180.00	85.00	185.00	185.56
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	159.50	147.50	159.00	159.00	159.00	159.00	143.00	155.00	165.20	159.00	147.50	200.00	200.00	159.00	155.70
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,260.00	1,200.00	1,260.00	1,260.00	1,260.00	1,199.88	1,260.00	1,200.00	1,200.00	1,200.00	1,200.00	250.00	1,260.00	1,260.00	1,227.26
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,924.88	2,200.00	1,899.76	1,899.76	1,899.76	1,899.76	2,399.88	2,200.00	2,200.00	1,458.11	2,200.00	1,440.00	2,399.88	1,924.88	2,016.54
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75	599.75

REGIONAL OFFICE VIII

Material Code	Material Description	Unit	Biliran DEO	Eastern Samar DEO	Leyte 1st DEO	Leyte 2nd DEO	Leyte 3rd DEO	Leyte 4th DEO	Leyte 5th DEO	Northern Samar 1st DEO	Northern Samar 2nd DEO	Samar 1st DEO	Samar 2nd DEO	Southern Leyte 1st DEO	Southern Leyte 2nd DEO	Tacloban City DEO	Average
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	61.60	50.00	58.00	58.00	58.00	50.50	60.50	50.00	50.00	52.51	52.51	52.51	50.00	58.00	54.69
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	385.00	313.60	365.00	365.00	365.00	387.50	365.00	605.00	291.20	365.00	365.00	365.00	365.00	365.00	379.30
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	460.00	313.60	1,425.00	1,425.00	1,565.00	1,565.00	1,565.00	850.00	291.20	1,565.00	1,565.00	1,057.50	1,565.00	1,425.00	1,144.53
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	385.00	322.50	322.50	322.50	322.50	382.50	322.50	505.00	322.50	345.00	322.50	314.20	270.00	322.50	352.28
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	435.00	313.60	453.00	453.00	400.00	720.00	453.00	850.00	336.00	453.00	453.00	453.00	453.00	453.00	483.60
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,850.00	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,214.80	1,272.54
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	460.00	420.00	460.00	460.00	460.00	460.00	460.00	420.00	420.00	420.00	420.00	460.00	460.00	460.00	441.82
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,694.00	9,500.00	4,500.00	4,500.00	4,500.00	3,262.00	4,500.00	4,480.00	9,500.00	9,500.00	9,500.00	4,500.00	4,500.00	4,500.00	6,221.45
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,850.00	3,334.24	4,750.00	4,750.00	842.00	1,622.50	2,890.00	4,514.00	5,500.00	5,500.00	4,384.80	2,912.50	2,912.50	4,750.00	3,812.50
MS10.0000	**LIGHTING FIXTURES**	**NONE**															
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	348.00	313.00	313.25	313.25	313.25	275.00	392.50	278.00	278.00	348.00	348.00	374.00	250.00	310.00	320.02
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	365.50	365.50	367.51	367.51	367.51	321.60	365.50	365.50	365.50	365.50	365.50	365.50	360.00	367.51	362.06
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	528.00	498.00	498.00	498.00	498.00	415.00	498.00	498.00	498.00	498.00	498.00	471.00	385.00	410.00	493.18
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	560.00	560.00	560.00	560.00	560.00	500.00	676.00	560.00	560.00	560.00	560.00	555.00	507.00	560.00	565.09
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	286.25	238.00	286.25	286.25	286.25	286.25	286.25	482.00	330.40	298.00	190.40	290.00	290.00	286.25	296.03
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	365.25	252.00	365.25	365.25	365.25	365.50	365.25	365.25	365.25	365.25	365.25	365.25	365.25	280.00	354.98
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	439.00	439.00	439.00	439.00	439.00	439.00	439.00	439.00	439.00	439.00	280.00	439.00	439.00	439.00	424.54
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	380.00	545.00	535.00	535.00	535.00	658.75	535.00	545.00	545.00	545.00	358.40	535.00	535.00	510.00	519.74
MS10.0009	7W LED BULB, E27	PC	97.00	107.00	95.00	95.00	84.00	90.00	85.00	110.00	115.90	97.50	107.00	95.00	75.00	95.00	98.49
MS10.0010	9W LED BULB, E27	PC	86.60	118.00	115.00	115.00	96.00	96.25	90.00	120.00	143.30	110.94	121.00	112.50	105.00	105.00	110.19
MS10.0011	15W LED BULB, E27	PC	155.00	164.51	155.00	155.00	140.00	180.00	155.00	199.00	201.60	163.77	179.00	165.00	110.00	155.00	167.99
MS10.0012	18W LED BULB, E27	PC	235.00	241.00	225.00	225.00	185.00	225.00	210.00	241.00	241.00	241.00	241.00	225.00	225.00	230.00	228.18
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	44.50	35.75	50.00	50.00	50.00	35.75	38.00	35.75	35.75	35.75	35.75	45.00	35.75	50.00	40.64
MS10.0014	150W LED HIGH BAY LIGHT	PC	2,031.00	2,031.00	2,031.00	2,031.00	2,031.00	2,031.00	2,031.00	2,031.00	2,031.00	1,954.72	2,031.00	2,031.00	2,031.00	2,031.00	2,024.06
MS10.0015	10W LED FLOODLIGHT	PC	695.00	675.00	675.00	675.00	675.00	650.00	675.00	675.00	675.00	285.28	675.00	675.00	675.00	650.00	639.12
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,392.50	1,200.00	1,423.50	1,423.50	1,423.50	1,536.90	1,392.50	1,200.00	1,200.00	1,200.00	1,200.00	1,392.50	1,392.50	1,423.50	1,326.58
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	1,800.00	639.76	840.00	840.00	1,285.00	699.65	700.00	639.76	639.76	639.76	639.76	700.00	700.00	840.00	851.22
MS08.0000	**ROOFING**	**NONE**															
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	197.23	401.00	340.00	340.00	340.00	247.41	504.00	457.50	457.50	202.69	294.00	335.93	504.00	340.00	343.76
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	450.00	450.00	450.00	450.00	450.00	295.28	450.00	650.00	650.00	403.56	450.00	508.31	554.99	450.00	468.08
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	400.00	403.20	220.00	220.00	220.00	220.00	260.00	675.00	675.00	675.00	459.20	260.00	260.00	220.00	402.49
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	350.00	403.20	220.00	220.00	220.00	220.00	220.00	675.00	675.00	675.00	459.20	240.00	240.00	220.00	394.31
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	357.37	403.20	220.00	220.00	378.00	220.00	220.00	645.00	645.00	645.00	459.20	280.00	260.00	220.00	401.16
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00	1,845.00
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	939.00	939.00	939.00	939.00	939.00	939.00	939.00	939.00	939.00	939.00	939.00	939.00	939.00	939.00	939.00
MS11.0000	**FINISHING WORKS**	**NONE**															
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	502.00	551.00	462.50	462.50	462.50	445.00	415.00	551.00	551.00	333.89	488.88	432.50	450.00	457.50	475.02
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	945.00	1,147.00	945.00	945.00	945.00	945.00	945.00	1,147.00	1,147.00	1,003.77	1,147.00	345.00	945.00	945.00	1,023.80
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	125.00	110.70	110.70	110.70	126.50	110.70	110.70	110.70	110.70	110.70	110.70	107.50	85.00	110.70	113.44
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	159.80	150.00	137.50	137.50	125.00	137.50	137.50	150.00	150.00	150.00	150.00	142.50	115.00	150.00	144.07
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	184.15	150.30	190.00	190.00	75.00	190.00	185.00	190.00	190.00	190.00	190.00	180.00	165.00	190.00	174.95
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	145.00	115.00	115.00	115.00	115.00	115.00	130.00	115.00	115.00	115.00	115.00	156.00	156.00	115.00	119.09
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	159.58	119.00	119.00	119.00	117.00	180.00	157.50	119.00	119.00	119.00	119.00	150.00	150.00	119.00	131.55
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	160.00	150.00	165.00	165.00	100.00	180.00	165.00	210.00	210.00	210.00	206.08	150.00	160.00	165.00	174.64
MS11.0009	W-CLIP (0.5 mm thk.)	PC	8.00	8.96	5.50	5.50	5.00	5.25	5.00	10.00	10.00	7.40	6.72	6.00	5.00	5.50	7.03
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	70.00	39.00	39.00	39.00	39.00	44.50	39.00	39.00	39.00	39.00	39.00	45.00	45.00	39.00	42.32
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	62.55	50.00	52.00	52.00	37.00	52.00	40.00	50.00	50.00	50.00	50.00	45.00	45.00	52.00	49.59
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	42.50	50.00	42.50	42.50	42.50	42.50	42.50	50.00	50.00	50.00	50.00	42.50	42.50	42.50	45.91
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	56.00	50.00	56.50	56.50	56.50	56.50	56.50	50.00	50.00	50.00	50.00	50.00	52.00	50.00	53.50
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	114.46	100.00	130.00	130.00	150.00	127.50	100.00	100.00	100.00	100.00	100.00	100.00	100.00	130.00	113.82
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	485.00	495.00	485.00	485.00	485.00	529.00	485.00	495.00	495.00	495.00	495.00	485.00	599.00	485.00	493.55
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	690.00	690.00	690.00	690.00	690.00	717.51	690.00	690.00	690.00	690.00	690.00	734.50	734.50	690.00	692.50
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	172.20	172.20	172.20	172.20	172.20	172.20	170.00	172.20	172.20	172.20	172.20	170.00	120.00	168.50	172.00
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	60.00	60.00	60.00	60.00	60.00	62.75	60.00	60.00	60.00	60.00	60.00	60.00	55.00	60.00	60.25
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	87.50	56.00	56.00	56.00	100.00	61.00	56.00	56.00	56.00	56.00	56.00	50.00	56.00	56.00	63.32
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	75.00	53.20	77.50	77.50	75.00	50.00	68.75	77.50	77.50	77.50	77.50	50.00	62.50	50.00	71.54
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**															
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	580.00	580.00	580.00	580.00	580.00	580.00	580.00	580.00	580.00	580.00	580.00	580.00	580.00	580.00	580.00
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00	1,100.00
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00	1,730.00
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20	2,334.20
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00	2,919.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80	3,771.80
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00	5,200.00

REGIONAL OFFICE VIII

Material Code	Material Description	Unit	Biliran DEO	Eastern Samar DEO	Leyte 1st DEO	Leyte 2nd DEO	Leyte 3rd DEO	Leyte 4th DEO	Leyte 5th DEO	Northern Samar 1st DEO	Northern Samar 2nd DEO	Samar 1st DEO	Samar 2nd DEO	Southern Leyte 1st DEO	Southern Leyte 2nd DEO	Tacloban City DEO	Average
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00	140.00
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00	170.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	211.22	211.22	211.22	211.22	211.22	211.22	211.22	211.22	211.22	211.22	211.22	211.22	211.22	211.22	211.22
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	228.80	228.80	228.80	228.80	228.80	228.80	228.80	228.80	228.80	228.80	228.80	228.80	228.80	228.80	228.80
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	254.50	254.50	254.50	254.50	254.50	254.50	254.50	254.50	254.50	254.50	254.50	254.50	254.50	254.50	254.50
MS13.0000	**VENTILATING SYSTEM**	**NONE**															
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**															
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,248.00	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,232.34
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Burauen, Dulag, Julita, or Macarthur, Leyte (Aggregates for Biliran, Leyte 1st, Leyte 3rd, Samar 1st, and Samar 2nd DEOs), Baybay City or Hilongos, Leyte (Aggregates for Southern Leyte 1st and 2nd DEOs), Palo or Santa Fe, Leyte (Asphalt Concrete, Hot-Laid), Cebu City, Compostela, Mandaue City, or Talisay City, Cebu (Reinforcing Steel Bars), and Cebu City, Cebu (Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE IX

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed than the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE IX

Material Code	Material Description	Unit	Isabela City DEO	Zamboanga City 1st DEO	Zamboanga City 2nd DEO	Zamboanga del Norte 1st DEO	Zamboanga del Norte 2nd DEO	Zamboanga del Norte 3rd DEO	Zamboanga del Norte 4th DEO	Zamboanga del Sur 1st DEO	Zamboanga del Sur 2nd DEO	Zamboanga Sibugay 1st DEO	Zamboanga Sibugay 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**												
MG01.0001	COMMON BORROW	CUM	331.16	450.00	450.00	425.60	425.60	266.11	295.68	285.82	323.28	320.32	268.08	349.24
MG01.0002	SELECTED BORROW	CUM	457.32	500.00	640.64	504.00	492.80	344.96	443.52	315.39	448.45	458.30	386.36	453.79
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	1,478.40	837.76	850.00	800.00	800.00	609.10	609.10	591.36	630.78	906.75	774.68	807.99
MG01.0004	AGGREGATE BASE COURSE	CUM	1,478.40	900.00	950.00	896.00	896.00	500.00	500.00	620.93	630.78	703.72	680.06	795.99
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	1,675.52	1,400.00	1,400.00	950.00	950.00	653.45	653.45	640.64	687.95	745.11	709.63	951.43
MG01.0008	FINE AGGREGATE (SAND)	CUM	2,119.04	1,755.00	1,755.00	952.00	952.00	740.00	740.00	1,000.00	1,000.00	857.47	837.76	1,155.30
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	1,971.20	1,344.00	1,344.00	1,064.00	1,064.00	810.00	810.00	1,400.00	1,400.00	960.96	892.95	1,187.37
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	1,921.92	1,400.00	1,400.00	1,064.00	1,064.00	1,300.00	1,300.00	1,300.00	1,300.00	931.39	843.67	1,256.82
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	1,344.00	984.61	1,272.00	1,182.72	1,182.72	925.00	925.00	941.25	946.18	907.74	843.67	1,041.35
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	1,161.04	984.61	1,300.00	1,182.72	1,456.00	936.32	936.32	887.04	956.03	965.89	965.89	1,066.53
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	887.04	887.04	1,400.00	1,182.72	1,300.00	965.89	965.89	867.33	906.75	965.89	965.89	1,026.77
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	788.48	788.48	1,478.40	837.76	1,300.00	867.33	867.33	709.63	749.06	867.33	867.33	920.10
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**												
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	11,000.00	11,000.00	11,000.00	11,000.00	11,000.00	11,000.00	11,000.00	11,000.00	11,000.00	11,000.00	11,000.00	11,000.00
MG03.0000	**CEMENT**	**NONE**												
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	231.62	260.00	260.00	194.99	194.99	210.00	210.00	265.00	265.00	240.00	280.00	237.42
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**												
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	30.00	30.00	30.00	28.00	28.00	28.00	28.00	30.00	30.00	30.00	30.00	29.28
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	13.80	23.65	23.65	19.71	14.78	14.78	14.78	18.73	18.73	12.81	12.81	17.11
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	18.73	29.57	29.57	29.57	17.74	17.74	17.74	24.64	24.64	17.74	17.74	22.31
MG05.0000	**CHEMICAL**	**NONE**												
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,980.00	4,536.00	4,536.00	2,350.00	2,350.00	4,843.50	4,843.50	4,707.00	4,972.80	5,034.00	5,034.00	4,380.62
MG05.0003	CONCRETE NEUTRALIZER	LTR	199.00	197.80	197.80	111.50	111.50	197.80	197.80	200.71	200.71	199.00	230.00	185.79
MG05.0004	CURING COMPOUND	LTR	90.41	68.32	68.32	77.50	77.50	77.50	77.50	90.41	90.41	90.41	30.00	76.21
MG05.0012	GREASE	LTR	277.94	610.00	610.00	438.59	246.40	250.00	250.00	277.94	311.60	650.00	380.00	391.13
MG06.0000	**FORM**	**NONE**												
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	68.99	55.26	55.26	68.50	68.50	68.99	68.99	98.56	98.56	73.92	68.99	72.23
MG06.0002	CONCRETE NAIL, ASSORTED	KG	113.34	75.76	75.76	87.49	82.79	82.79	82.79	110.00	110.00	120.00	88.70	93.58
MG06.0003	COCO LUMBER	BDFT	27.60	34.50	34.50	26.99	23.65	23.65	23.65	22.67	25.76	21.68	21.68	26.03
MG06.0004	GOOD LUMBER	BDFT	46.32	58.15	58.15	64.06	46.32	46.32	46.32	51.25	51.25	44.35	44.35	50.62
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	453.38	530.00	530.00	377.50	377.50	482.50	482.50	482.65	526.40	490.00	502.66	475.92
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	758.91	985.00	985.00	734.99	734.99	877.50	877.50	887.97	963.20	850.00	924.00	870.82
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,254.18	1,480.00	1,480.00	1,175.00	1,175.00	1,399.55	1,399.55	1,521.32	1,590.40	1,400.00	1,527.68	1,400.24
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	364.67	480.00	495.00	292.50	292.50	380.00	380.00	426.23	426.23	425.00	445.00	400.65
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	862.40	810.00	810.00	640.00	640.00	675.00	675.00	768.77	768.77	790.00	785.00	747.72
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,232.00	1,250.00	1,250.00	900.00	900.00	1,034.88	1,034.88	1,288.67	1,288.67	1,325.00	1,180.00	1,153.10
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	878.00	869.99	869.99	827.50	827.50	834.99	834.99	869.99	913.92	860.00	965.00	868.35
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,118.50	1,118.50	1,118.50	1,119.99	1,119.99	1,171.09	1,171.09	1,172.00	1,172.00	1,143.30	1,520.00	1,176.82
MG06.0012	STEEL FORM (150 mm width)	M	39.42	39.42	39.42	39.42	39.42	39.42	39.42	39.42	39.42	39.42	39.42	39.42
MG06.0013	STEEL FORM (200 mm width)	M	46.32	46.32	46.32	46.32	46.32	46.32	46.32	46.32	46.32	46.32	46.32	46.32
MG06.0014	STEEL FORM (230 mm width)	M	51.25	51.25	51.25	51.25	51.25	51.25	51.25	51.25	51.25	51.25	51.25	51.25
MG06.0015	STEEL FORM (250 mm width)	M	54.21	54.21	54.21	54.21	54.21	54.21	54.21	54.21	54.21	54.21	54.21	54.21
MG06.0016	STEEL FORM (280 mm width)	M	59.14	59.14	59.14	59.14	59.14	59.14	59.14	59.14	59.14	59.14	59.14	59.14
MG06.0017	STEEL FORM (300 mm width)	M	63.08	63.08	63.08	63.08	63.08	63.08	63.08	63.08	63.08	63.08	63.08	63.08

REGIONAL OFFICE IX

Material Code	Material Description	Unit	Isabela City DEO	Zamboanga City 1st DEO	Zamboanga City 2nd DEO	Zamboanga del Norte 1st DEO	Zamboanga del Norte 2nd DEO	Zamboanga del Norte 3rd DEO	Zamboanga del Norte 4th DEO	Zamboanga del Sur 1st DEO	Zamboanga del Sur 2nd DEO	Zamboanga Sibugay 1st DEO	Zamboanga Sibugay 2nd DEO	Average
MG07.0000	**PAINT**	**NONE**												
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	1,084.16	710.62	710.62	1,087.00	932.87	932.87	932.87	884.08	884.08	1,040.00	1,084.00	934.83
MG07.0002	RED OXIDE METAL PRIMER	GAL	586.43	546.52	546.52	600.00	600.00	667.50	667.50	721.95	721.95	739.20	558.00	632.32
MG07.0003	SOLVENT-BASED PRIMER	GAL	704.70	704.70	704.70	1,020.10	873.50	873.50	873.50	963.03	963.03	689.92	1,180.00	868.24
MG07.0004	TINTING COLOR	LTR	365.66	240.00	240.00	147.00	147.00	170.00	170.00	147.15	147.15	325.25	312.93	219.28
MG07.0005	ALUMINUM PAINT	GAL	738.21	636.00	636.00	770.00	740.68	952.00	740.68	823.47	823.47	672.67	958.00	771.93
MG07.0006	LATEX PAINT, GLOSS	GAL	835.30	616.50	616.50	733.00	733.00	825.00	825.00	879.65	929.60	860.00	780.00	784.87
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	626.84	648.52	648.52	734.99	734.99	762.44	762.44	901.82	968.80	743.64	773.00	755.09
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	882.11	767.00	767.00	839.99	839.99	867.33	867.33	899.36	899.36	896.90	770.00	845.12
MG07.0009	LACQUER THINNER	GAL	319.33	529.27	529.27	600.00	592.50	592.50	592.50	633.25	655.20	600.00	591.00	566.80
MG07.0010	PAINT THINNER	GAL	470.62	410.26	410.26	568.50	472.51	472.51	472.51	556.86	604.80	512.50	514.00	496.85
MG09.0000	**READY-MIX CONCRETE**	**NONE**												
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	4,139.52	6,899.20	6,899.20	6,000.00	5,716.48	4,337.63	4,337.63	6,000.00	6,000.00	4,070.53	6,209.28	5,509.95
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	4,203.58	6,899.20	6,899.20	3,971.97	5,716.48	4,652.03	4,652.03	6,060.00	6,060.00	4,356.35	6,504.96	5,452.35
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	4,484.48	7,392.00	7,392.00	4,277.50	5,716.48	4,965.45	4,965.45	6,115.00	6,115.00	4,632.32	6,800.64	5,714.21
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	4,730.88	7,884.80	7,884.80	4,573.18	5,716.48	5,279.86	5,279.86	6,170.00	6,170.00	4,918.14	6,948.48	5,959.68
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	4,050.82	6,899.20	6,899.20	6,225.00	5,913.60	4,463.78	4,463.78	6,225.00	6,225.00	4,188.80	6,702.08	5,659.66
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	4,326.78	4,326.78	4,326.78	6,270.00	5,913.60	4,777.20	3,449.60	6,270.00	6,270.00	4,464.77	7,096.32	5,226.53
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	4,597.82	4,597.82	4,597.82	4,385.92	5,913.60	5,091.61	5,091.61	6,300.00	6,300.00	4,750.59	7,293.44	5,356.39
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	4,918.14	4,918.14	4,918.14	4,691.46	5,913.60	5,405.03	5,405.03	6,330.00	6,330.00	5,026.56	7,490.56	5,576.97
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	4,188.80	7,392.00	7,392.00	6,360.00	6,110.72	4,620.49	4,620.49	6,360.00	6,360.00	4,326.78	7,096.32	5,893.42
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	4,474.62	4,474.62	4,474.62	4,238.08	6,110.72	3,597.44	3,597.44	6,450.00	6,450.00	4,464.77	7,490.56	5,074.81
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	4,326.78	7,884.80	7,884.80	4,090.24	6,110.72	4,777.20	4,777.20	6,540.00	6,540.00	4,464.77	7,392.00	5,889.87
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	4,464.77	8,000.00	8,000.00	4,873.79	6,406.40	4,933.91	4,933.91	6,720.00	6,720.00	4,612.61	7,589.12	6,114.05
MG10.0000	**STRUCTURAL STEEL**	**NONE**												
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00
MG10.0003	GI TIE WIRE #16	KG	88.70	85.60	85.60	73.92	67.02	67.02	67.02	108.42	108.42	78.85	78.85	82.67
MG10.0004	ANGULAR BAR (A36)	KG	51.59	75.00	75.00	62.09	51.18	51.18	51.18	53.69	53.69	50.58	50.58	56.89
MG10.0005	CHANNEL BAR (A36)	KG	60.84	60.84	60.84	73.92	64.96	64.96	64.96	60.84	60.84	60.84	60.84	63.15
MG10.0022	FLAT BAR (A36)	KG	62.50	64.80	64.80	63.65	63.65	63.65	63.65	62.50	62.50	60.27	60.27	62.93
MG10.0006	SQUARE BAR (A36)	KG	54.67	54.24	54.24	65.05	51.54	51.54	51.54	54.67	54.67	54.91	54.91	54.73
MG10.0007	I-BEAM (A36)	KG	58.15	58.15	58.15	68.99	68.50	68.50	68.50	84.00	84.00	62.59	62.59	67.46
MG10.0008	WIDE FLANGE (A36)	KG	58.15	78.75	78.75	71.46	71.46	71.46	71.46	78.36	78.36	62.59	62.59	71.21
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	61.22	61.22	61.22	64.06	61.22	61.22	61.22	61.22	61.22	61.22	61.22	61.48
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00
MG99.0000	**VARIOUS**	**NONE**												
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	30.76	28.66	28.66	28.66	28.66	28.85
MG99.0003	WELDING ROD	KG	147.84	145.00	145.00	92.50	92.50	97.50	97.50	80.00	173.60	102.50	135.00	118.99
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**												
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00

REGIONAL OFFICE IX

Material Code	Material Description	Unit	Isabela City DEO	Zamboanga City 1st DEO	Zamboanga City 2nd DEO	Zamboanga del Norte 1st DEO	Zamboanga del Norte 2nd DEO	Zamboanga del Norte 3rd DEO	Zamboanga del Norte 4th DEO	Zamboanga del Sur 1st DEO	Zamboanga del Sur 2nd DEO	Zamboanga Sibugay 1st DEO	Zamboanga Sibugay 2nd DEO	Average
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**												
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,675.52	1,675.52	1,675.52	1,675.52	1,675.52	1,675.52	1,675.52	1,675.52	1,675.52	1,675.52	1,675.52	1,675.52
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,119.04	2,119.04	2,119.04	2,119.04	2,119.04	2,119.04	2,119.04	2,119.04	2,119.04	2,119.04	2,119.04	2,119.04
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,266.88	2,266.88	2,266.88	2,316.16	2,316.16	2,316.16	2,316.16	2,266.88	2,266.88	2,291.52	2,291.52	2,289.28
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,759.68	2,759.68	2,759.68	2,759.68	2,759.68	2,759.68	2,759.68	2,759.68	2,759.68	2,816.35	2,816.35	2,769.98
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,153.92	3,153.92	3,153.92	3,153.92	3,153.92	3,153.92	3,153.92	3,153.92	3,153.92	3,217.98	3,217.98	3,165.57
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	1,921.92	1,921.92	1,921.92	1,921.92	1,921.92	1,921.92	1,921.92	1,921.92	1,921.92	1,921.92	1,921.92	1,921.92
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,217.60	2,217.60	2,217.60	2,217.60	2,217.60	2,217.60	2,217.60	2,217.60	2,217.60	2,217.60	2,217.60	2,217.60
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,513.28	2,513.28	2,513.28	2,513.28	2,513.28	2,513.28	2,513.28	2,513.28	2,513.28	2,565.02	2,565.02	2,522.69
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,858.24	2,858.24	2,858.24	2,858.24	2,858.24	2,858.24	2,858.24	2,858.24	2,858.24	2,917.38	2,917.38	2,868.99
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,282.05	3,282.05	3,282.05	3,252.48	3,252.48	3,252.48	3,252.48	3,252.48	3,252.48	3,319.01	3,319.01	3,272.64
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,646.72	3,646.72	3,646.72	3,666.43	3,666.43	3,666.43	3,666.43	3,646.72	3,646.72	3,695.51	3,695.51	3,662.76
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,040.96	4,040.96	4,040.96	4,040.96	4,040.96	4,040.96	4,040.96	4,040.96	4,040.96	4,040.96	4,040.96	4,040.96
MS02.0013	FILTER CLOTH	SQM	164.60	157.70	157.70	157.70	157.70	157.70	157.70	157.70	157.70	161.15	161.15	158.95
MS02.0014	COCO-NET, CGN 400	SQM	108.42	108.42	108.42	105.46	105.46	105.46	105.46	160.65	160.65	87.23	87.23	112.99
MS02.0015	COCO-NET, CGN 700	SQM	147.84	147.84	147.84	120.25	120.25	120.25	120.25	330.18	330.18	107.92	107.92	163.70
MS02.0016	FASCINE, CGR 200	M	404.10	404.10	404.10	404.10	404.10	404.10	404.10	557.36	557.36	428.24	428.24	436.35
MS02.0017	FASCINE, CGR 300	M	443.52	443.52	443.52	503.15	503.15	503.15	503.15	568.20	568.20	494.28	494.28	497.10
MS02.0018	SODDING	SQM	182.34	182.34	182.34	182.34	182.34	182.34	182.34	182.34	182.34	182.34	182.34	182.34
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	394.24	394.24	394.24	404.10	404.10	404.10	404.10	413.95	413.95	436.13	436.13	409.02
MS02.0020	VEGETATION, HYDROSEEDING	SQM	167.55	167.55	167.55	167.55	167.55	167.55	167.55	167.55	167.55	167.55	167.55	167.55
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	100.53	100.53	100.53	75.40	75.40	75.40	75.40	135.03	135.03	96.59	96.59	96.95
MS05.0000	**GIRDER**	**NONE**												
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	11,827.20	11,827.20	11,827.20	11,827.20	11,827.20	11,827.20	11,827.20	11,827.20	11,827.20	11,827.20	11,827.20	11,827.20
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	14,784.00	14,784.00	14,784.00	14,784.00	14,784.00	14,784.00	14,784.00	14,784.00	14,784.00	14,784.00	14,784.00	14,784.00
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	17,740.80	17,740.80	17,740.80	17,740.80	17,740.80	17,740.80	17,740.80	17,740.80	17,740.80	17,740.80	17,740.80	17,740.80
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	22,668.80	22,668.80	22,668.80	22,668.80	22,668.80	22,668.80	22,668.80	22,668.80	22,668.80	22,668.80	22,668.80	22,668.80
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	23,161.60	23,161.60	23,161.60	23,210.88	23,210.88	23,210.88	23,210.88	23,161.60	23,161.60	23,161.60	23,161.60	23,179.52
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	23,654.40	23,654.40	23,654.40	23,654.40	23,654.40	23,654.40	23,654.40	23,654.40	23,654.40	23,654.40	23,654.40	23,654.40
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	28,582.40	28,582.40	28,582.40	28,582.40	28,582.40	28,582.40	28,582.40	28,582.40	28,582.40	28,582.40	28,582.40	28,582.40
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	32,524.80	32,524.80	32,524.80	32,524.80	32,524.80	32,524.80	32,524.80	32,524.80	32,524.80	32,524.80	32,524.80	32,524.80
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	1,724.80	1,724.80	1,724.80	1,724.80	1,724.80	1,724.80	1,724.80	1,724.80	1,724.80	1,724.80	1,724.80	1,724.80
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	246.40	246.40	246.40	246.40	246.40	246.40	246.40	246.40	246.40	246.40	246.40	246.40
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	59.14	59.14	59.14	61.60	61.60	61.60	61.60	66.53	66.53	66.53	66.53	62.72
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**												
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	591.36	987.57	987.57	542.08	542.08	542.08	542.08	542.08	542.08	550.00	535.00	627.63
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	591.36	1,056.12	1,056.12	542.08	542.08	542.08	571.14	542.08	542.08	560.00	535.00	643.65
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,626.24	1,562.18	1,562.18	1,562.18	1,562.18	2,296.00	1,562.18	1,618.85	1,618.85	1,648.42	1,648.42	1,660.70
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,872.64	1,774.08	1,774.08	1,774.08	1,774.08	2,296.00	1,774.08	1,823.36	1,823.36	1,871.65	1,780.00	1,848.86
MS07.0031	GLASS BEADS (25 kg)	BAG	2,562.56	1,849.12	1,849.12	1,310.00	1,310.00	2,296.00	2,464.00	2,464.00	2,464.00	2,464.00	1,780.00	2,073.89
MS07.0032	PRIMER	LTR	165.58	216.83	216.83	175.00	175.00	211.90	211.90	187.26	187.26	182.34	182.34	192.02
MG08.0000	**PIPE**	**NONE**												
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	316.38	316.38	316.38	490.00	425.78	425.78	425.78	418.88	504.00	384.38	384.38	400.74
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	396.21	396.21	396.21	600.00	424.79	424.79	424.79	510.54	604.80	542.08	542.08	478.41
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	567.71	567.71	567.71	805.00	616.00	616.00	616.00	697.80	991.20	730.33	730.33	682.34
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	981.66	1,336.00	1,336.00	1,030.00	1,020.10	1,020.10	1,020.10	1,163.01	1,602.72	1,350.00	1,463.62	1,211.21
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,336.47	1,780.00	1,780.00	1,829.99	1,389.70	1,389.70	1,389.70	1,655.81	2,011.52	1,576.96	1,576.96	1,610.62
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,514.22	2,294.48	2,294.48	2,650.00	2,650.00	3,160.00	3,160.00	3,136.67	3,554.88	3,050.00	3,050.00	2,955.88
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	3,347.10	4,716.00	4,716.00	3,900.00	3,900.00	4,400.70	4,400.70	4,429.29	4,429.29	4,450.00	4,750.00	4,312.64
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	8,574.72	8,574.72	8,574.72	8,589.50	8,589.50	8,589.50	8,589.50	8,574.72	8,574.72	8,895.50	8,895.50	8,638.42
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	12,063.74	12,063.74	12,063.74	13,947.26	12,387.51	12,387.51	12,387.51	7,800.00	17,321.19	8,475.00	14,278.00	12,288.66
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	56.18	56.18	56.18	77.48	70.96	70.96	70.96	73.92	168.00	57.16	57.16	74.11
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	86.73	86.73	86.73	119.00	84.76	84.76	84.76	88.70	184.80	73.92	73.92	95.89
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	115.32	115.32	115.32	166.00	106.44	106.44	106.44	121.23	313.60	113.34	113.34	135.71
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	203.03	203.03	203.03	295.99	197.12	197.12	197.12	175.44	175.44	228.66	228.66	209.51

REGIONAL OFFICE IX

Material Code	Material Description	Unit	Isabela City DEO	Zamboanga City 1st DEO	Zamboanga City 2nd DEO	Zamboanga del Norte 1st DEO	Zamboanga del Norte 2nd DEO	Zamboanga del Norte 3rd DEO	Zamboanga del Norte 4th DEO	Zamboanga del Sur 1st DEO	Zamboanga del Sur 2nd DEO	Zamboanga Sibugay 1st DEO	Zamboanga Sibugay 2nd DEO	Average
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	300.61	250.83	250.83	418.50	278.92	278.92	278.92	342.92	342.92	275.00	313.42	302.89
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	528.28	516.25	516.25	1,094.02	448.45	448.45	448.45	412.07	412.07	427.75	427.75	516.34
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	630.78	1,015.00	1,015.00	1,575.97	632.76	615.00	615.00	623.39	623.39	600.23	600.23	776.98
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	711.12	711.12	711.12	464.99	464.99	718.49	718.49	711.12	711.12	711.12	711.12	667.71
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,155.00	1,210.00	1,210.00	830.00	830.00	1,155.00	1,155.00	1,155.00	1,155.00	1,155.00	1,155.00	1,105.91
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,789.75	1,591.50	1,591.50	1,120.00	1,120.00	1,625.00	1,625.00	1,789.75	1,789.75	1,789.75	1,789.75	1,601.98
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,692.50	4,692.50	4,692.50	2,819.99	2,819.99	4,173.39	4,173.39	4,420.12	4,420.12	4,365.00	4,365.00	4,148.59
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	511.53	1,500.00	1,500.00	1,355.20	1,355.20	1,355.20	1,355.20	463.23	463.23	1,232.00	1,232.00	1,120.25
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	704.70	2,000.00	2,000.00	1,561.68	1,561.68	1,561.68	1,561.68	742.16	742.16	1,496.63	1,496.63	1,402.64
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,065.43	2,500.00	2,500.00	1,182.72	1,182.72	1,182.72	1,182.72	1,522.75	1,522.75	1,947.05	1,947.05	1,612.36
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	1,538.52	2,521.47	2,521.47	2,142.50	2,142.50	2,142.50	2,142.50	1,499.10	1,499.10	2,636.48	2,636.48	2,129.33
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	2,168.32	4,000.00	4,000.00	2,601.98	2,601.98	2,601.98	2,601.98	2,685.76	2,685.76	3,045.50	3,045.50	2,912.62
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	2,380.22	4,146.91	4,146.91	3,287.96	3,287.96	3,287.96	3,287.96	2,424.58	2,424.58	3,858.62	3,858.62	3,308.39
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	3,843.84	6,590.66	6,590.66	5,125.12	5,125.12	5,125.12	5,125.12	4,287.36	4,287.36	4,925.04	4,925.04	5,086.40
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	4,656.96	4,656.96	4,656.96	5,765.76	5,765.76	5,765.76	5,765.76	4,632.32	4,632.32	5,953.52	5,953.52	5,291.42
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,194.50	9,721.84	9,721.84	6,847.46	6,847.46	6,847.46	6,847.46	6,160.00	6,160.00	6,932.22	6,932.22	7,201.13
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	517.44	2,000.00	2,000.00	657.89	657.89	657.89	657.89	677.60	677.60	1,865.25	1,865.25	1,112.24
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	704.70	2,500.00	2,500.00	869.30	869.30	869.30	869.30	823.47	823.47	2,051.03	2,051.03	1,357.35
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	1,086.13	3,000.00	3,000.00	1,328.10	1,328.10	1,328.10	1,328.10	1,291.51	1,291.51	2,843.70	2,843.70	1,878.99
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	1,389.70	1,389.70	1,389.70	1,675.52	1,675.52	1,675.52	1,675.52	1,505.01	1,505.01	3,531.90	3,531.90	1,904.09
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	1,641.02	4,500.00	4,500.00	2,599.99	2,171.28	2,171.28	2,171.28	2,005.00	2,005.00	4,681.60	4,681.60	3,011.64
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	2,769.54	2,769.54	2,769.54	2,800.00	2,800.00	3,493.46	3,493.46	3,059.80	3,059.80	5,243.39	5,243.39	3,409.26
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	4,390.85	6,384.00	6,384.00	5,263.10	5,263.10	5,263.10	5,263.10	4,766.36	4,766.36	6,948.48	6,948.48	5,603.72
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	5,258.18	5,258.18	5,258.18	6,268.42	6,268.42	6,268.42	6,268.42	5,459.24	5,459.24	7,916.83	7,916.83	6,145.48
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	6,194.50	6,194.50	6,194.50	7,392.00	7,392.00	7,392.00	7,392.00	6,443.36	6,443.36	9,196.63	9,196.63	7,221.04
MS09.0000	**ELECTRICAL WORKS**	**NONE**												
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	240.00	240.00	240.00	215.00	215.00	240.00	240.00	195.00	195.00	240.00	240.00	227.27
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	315.00	315.00	315.00	275.00	275.00	315.00	315.00	270.00	270.00	315.00	315.00	299.55
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	485.00	485.00	485.00	455.11	455.11	485.00	485.00	470.00	470.00	485.00	485.00	476.84
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	31.18	20.00	20.00	13.50	13.50	31.18	31.18	25.00	25.00	31.18	30.00	24.70
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	32.20	32.20	32.20	19.49	19.49	32.20	32.20	30.00	30.00	32.20	32.20	29.49
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	35.80	35.80	35.80	34.80	34.80	34.80	34.80	35.00	35.00	35.80	35.80	35.29
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	33.35	30.00	30.00	44.35	40.00	40.00	40.00	36.68	36.68	33.35	33.35	36.16
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	39.18	37.00	37.00	43.36	43.36	43.36	43.36	39.18	39.18	39.18	39.18	40.30
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	83.10	72.00	72.00	95.00	95.00	95.00	95.00	83.10	83.10	83.10	83.10	85.41
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	8.00	8.00	8.00	8.00	8.00	8.00	8.00	8.00	8.00	8.00	8.00	8.00
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	98.00	91.18	91.18	85.00	85.00	90.00	90.00	67.50	67.50	98.00	98.00	87.40
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	120.00	120.00	120.00	116.00	116.00	120.00	120.00	90.00	90.00	120.00	120.00	113.82
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	147.80	153.37	153.37	156.50	156.50	165.00	165.00	119.00	119.00	147.80	147.80	148.28
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	25.00	18.95	18.95	18.00	17.62	17.62	17.62	25.00	25.00	25.00	24.50	21.20
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	29.00	24.30	24.30	26.50	20.64	20.64	20.64	30.00	30.00	29.00	29.00	25.82
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	31.25	22.50	22.50	45.51	28.00	28.00	28.00	31.25	31.25	32.50	32.50	30.30
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	16.80	13.50	13.50	15.99	15.18	15.18	15.18	16.80	16.80	16.80	16.80	15.68
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	27.08	18.00	18.00	23.49	23.49	23.63	23.63	27.08	27.08	27.08	27.08	24.15
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	345.00	345.00	345.00	82.99	82.99	345.00	345.00	345.00	345.00	345.00	345.00	297.37
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	560.00	560.00	560.00	190.00	190.00	560.00	560.00	560.00	560.00	560.00	560.00	492.73
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	794.66	794.66	794.66	250.00	250.00	794.66	794.66	794.66	794.66	794.66	794.66	695.63
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	17.60	17.60	17.60	7.19	7.19	17.60	17.60	17.60	17.60	17.60	17.60	15.70
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	28.45	28.45	28.45	11.39	11.39	28.45	28.45	28.45	28.45	28.45	28.45	25.35
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	47.54	47.54	47.54	15.99	15.99	47.54	47.54	47.54	47.54	47.54	47.54	41.81
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00

REGIONAL OFFICE IX

Material Code	Material Description	Unit	Isabela City DEO	Zamboanga City 1st DEO	Zamboanga City 2nd DEO	Zamboanga del Norte 1st DEO	Zamboanga del Norte 2nd DEO	Zamboanga del Norte 3rd DEO	Zamboanga del Norte 4th DEO	Zamboanga del Sur 1st DEO	Zamboanga del Sur 2nd DEO	Zamboanga Sibugay 1st DEO	Zamboanga Sibugay 2nd DEO	Average
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	33.00	33.00	33.00	25.00	25.00	33.00	33.00	33.00	33.00	33.00	33.00	31.54
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.25	45.25	45.25	35.00	35.00	45.25	45.25	45.25	45.25	45.25	45.25	43.38
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	20.00	18.20	18.20	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	19.68
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	11.32	9.50	9.50	11.32	11.32	11.32	11.32	11.32	11.32	11.32	11.32	10.99
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	10.00	7.00	7.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00	9.46
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	62.50	54.00	54.00	79.99	65.50	65.50	65.50	60.00	60.00	66.51	66.51	63.64
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	67.24	67.24	67.24	99.99	78.62	78.62	78.62	67.24	67.24	67.24	67.24	73.33
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	90.37	90.37	90.37	120.00	95.57	95.57	95.57	90.37	90.37	90.37	90.37	94.48
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	164.51	121.50	121.50	250.00	188.90	188.90	188.90	164.51	164.51	164.51	164.51	171.11
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	326.91	130.00	130.00	400.00	390.50	390.50	390.50	326.91	326.91	326.91	326.91	315.09
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	106.00	106.00	106.00	97.50	97.50	106.00	106.00	84.50	100.00	106.00	106.00	101.95
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	71.00	67.00	67.00	79.99	76.50	76.50	76.50	71.00	71.00	75.00	75.00	73.31
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	37.11	39.20	39.20	62.50	35.40	35.40	35.40	37.11	37.11	35.00	35.00	38.95
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	30.00	24.00	24.00	28.92	28.92	30.00	30.00	34.00	34.00	30.00	30.00	29.44
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	48.00	35.00	35.00	60.00	45.00	45.00	45.00	48.00	48.00	49.00	49.00	46.09
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	74.00	74.00	74.00	67.50	67.50	67.50	67.50	50.00	58.75	68.00	68.00	66.98
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	40.00	33.70	33.70	34.99	34.99	38.44	38.44	41.50	41.50	40.00	40.00	37.93
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	329.72	329.72	329.72	363.69	329.72	329.72	329.72	329.72	329.72	329.72	329.72	332.80
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	774.45	807.23	807.23	861.64	774.45	774.45	774.45	721.00	721.00	774.45	774.45	778.62
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	23.16	23.16	23.16	28.50	23.63	23.63	23.63	24.72	24.72	23.50	23.50	24.12
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	35.00	34.72	34.72	38.49	35.00	35.00	35.00	33.85	33.85	36.50	36.50	35.33
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	70.00	70.00	70.00	67.83	67.83	70.00	70.00	70.00	70.00	62.00	70.00	68.88
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	106.40	106.40	106.40	108.35	106.40	106.40	106.40	106.40	106.40	80.00	106.40	104.18
MS09.0057	SWITCH, ONE-GANG	PC	108.00	104.72	104.72	100.00	100.00	105.64	105.64	106.00	106.00	90.00	110.00	103.70
MS09.0058	SWITCH, TWO-GANG	PC	152.00	152.00	152.00	147.50	147.50	158.46	158.46	148.50	148.50	124.00	161.00	149.99
MS09.0059	SWITCH, THREE-GANG	PC	215.50	219.20	219.20	202.50	202.50	213.81	213.81	207.50	207.50	160.00	205.00	206.05
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	125.00	125.00	125.00	100.00	100.00	123.20	123.20	125.00	125.00	125.00	125.00	120.13
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	223.80	190.00	190.00	190.00	190.00	223.80	223.80	223.80	223.80	218.00	145.50	203.86
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	313.00	313.00	313.00	306.97	306.97	306.97	306.97	313.00	313.00	313.00	313.00	310.80
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	100.00	100.00	100.00	100.00	100.00	100.00	100.00	91.00	63.00	100.00	100.00	95.82
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	123.50	123.50	123.50	114.99	114.99	123.50	123.50	123.50	115.87	75.00	120.00	116.53
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	195.00	195.00	195.00	159.99	159.99	195.00	195.00	195.00	195.00	85.00	140.00	173.64
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	218.90	206.40	206.40	165.00	165.00	180.00	180.00	160.00	175.20	195.00	202.50	186.76
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,200.00	1,200.00	1,200.00	191.00	191.00	1,200.00	1,200.00	1,200.00	723.64	1,200.00	1,200.00	973.24
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,806.54	1,806.54	1,806.54	2,217.60	1,922.07	1,922.07	1,922.07	1,806.54	1,806.54	1,806.54	1,320.00	1,831.18
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.00	599.00	599.00	599.00	599.00	599.00	599.00	112.00	112.00	599.00	599.00	510.45
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	58.00	60.00	60.00	49.99	49.99	60.69	60.69	58.00	55.00	58.00	55.00	56.85
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	345.00	345.00	345.00	345.00	345.00	345.00	345.00	325.00	325.00	345.00	345.00	341.37
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	550.00	550.00	550.00	655.42	550.00	550.00	550.00	550.00	550.00	550.00	340.00	540.49
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	345.00	345.00	345.00	373.60	345.00	345.00	345.00	339.00	339.00	345.00	330.00	345.15
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	445.00	445.00	445.00	350.00	350.00	445.00	445.00	380.00	380.00	445.00	327.50	405.23
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,176.00	1,176.00	1,176.00	420.00	420.00	1,176.00	1,176.00	1,176.00	1,176.00	1,176.00	1,176.00	1,038.55
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	450.00	450.00	450.00	875.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	488.64
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,648.90	4,648.90	4,648.90	4,800.00	4,800.00	4,800.00	4,800.00	3,247.85	3,247.85	4,648.90	748.00	4,094.48
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,145.00	3,145.00	3,145.00	3,400.00	3,145.00	3,145.00	3,145.00	3,130.40	3,130.40	3,145.00	3,145.00	3,165.53
MS10.0000	**LIGHTING FIXTURES**	**NONE**												
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	281.50	278.00	278.00	250.00	250.00	281.50	281.50	309.00	309.00	285.00	230.00	275.77
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	385.00	385.00	385.00	380.00	380.00	380.00	380.00	280.00	280.00	385.00	338.00	359.82
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	450.00	450.00	450.00	380.00	380.00	450.00	450.00	424.55	414.40	450.00	480.00	434.45
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	562.50	565.00	565.00	412.50	412.50	562.50	562.50	560.00	560.00	562.50	513.00	530.73
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	297.42	297.42	297.42	250.00	250.00	297.42	297.42	265.00	252.90	297.42	230.00	275.67

REGIONAL OFFICE IX

Material Code	Material Description	Unit	Isabela City DEO	Zamboanga City 1st DEO	Zamboanga City 2nd DEO	Zamboanga del Norte 1st DEO	Zamboanga del Norte 2nd DEO	Zamboanga del Norte 3rd DEO	Zamboanga del Norte 4th DEO	Zamboanga del Sur 1st DEO	Zamboanga del Sur 2nd DEO	Zamboanga Sibugay 1st DEO	Zamboanga Sibugay 2nd DEO	Average
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	371.26	156.00	156.00	387.50	387.50	395.00	395.00	280.00	280.00	371.26	281.00	314.59
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	453.81	205.00	205.00	400.00	400.00	453.81	453.81	342.45	334.89	453.81	453.81	377.85
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	552.34	572.00	572.00	550.00	550.00	552.34	552.34	493.80	493.80	552.34	446.00	535.18
MS10.0009	7W LED BULB, E27	PC	103.00	101.51	101.51	100.00	100.00	103.00	103.00	97.50	92.40	95.00	80.00	97.90
MS10.0010	9W LED BULB, E27	PC	120.00	123.22	123.22	120.00	120.00	120.00	120.00	100.17	100.17	95.00	80.00	111.07
MS10.0011	15W LED BULB, E27	PC	180.00	163.25	163.25	175.00	175.00	180.00	180.00	175.85	155.00	152.50	180.00	170.89
MS10.0012	18W LED BULB, E27	PC	240.00	227.80	227.80	240.00	240.00	240.00	240.00	229.90	229.90	217.50	210.00	231.17
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	38.00	42.50	42.50	35.00	35.00	40.00	40.00	35.00	35.00	44.00	35.00	38.36
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00	1,920.00
MS10.0015	10W LED FLOODLIGHT	PC	677.50	773.35	773.35	677.50	677.50	677.50	677.50	599.00	599.00	677.50	677.50	680.65
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,600.00	1,250.00	1,250.00	1,575.97	1,517.42	1,517.42	1,517.42	1,600.00	1,600.00	1,600.00	665.00	1,426.66
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	662.50	575.00	575.00	1,133.44	662.50	662.50	662.50	662.50	662.50	750.00	750.00	705.31
MS08.0000	**ROOFING**	**NONE**												
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	295.68	414.98	414.98	443.52	488.86	310.46	310.46	295.68	295.68	335.10	320.00	356.86
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	413.95	413.95	413.95	443.52	488.86	430.00	430.00	413.95	413.95	448.94	304.00	419.55
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	111.37	111.37	111.37	443.52	729.34	116.79	116.79	123.13	123.13	119.73	385.00	226.51
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	111.37	111.37	111.37	867.33	729.34	116.79	116.79	123.13	123.13	119.73	452.00	271.12
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	111.37	111.37	111.37	837.76	729.34	116.79	116.79	123.13	123.13	119.73	365.00	260.53
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,810.55	1,342.39	1,342.39	1,654.33	1,892.35	1,654.33	1,654.33	1,355.20	1,355.20	1,230.03	1,040.00	1,484.64
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,468.54	886.05	886.05	1,458.69	1,842.40	1,175.01	1,175.01	993.48	993.48	847.62	890.00	1,146.94
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	376.50	376.50	376.50	712.00	1,300.01	265.00	265.00	310.09	310.09	336.56	549.00	470.66
MS11.0000	**FINISHING WORKS**	**NONE**												
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	480.50	458.08	458.08	450.00	450.00	458.08	458.08	480.50	480.50	480.50	450.00	464.03
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	855.50	855.50	855.50	950.00	855.50	855.50	855.50	855.50	855.50	855.50	975.00	874.95
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	112.00	109.50	109.50	105.00	105.00	109.50	109.50	109.50	109.50	114.00	100.00	108.46
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	158.49	107.50	107.50	134.99	134.99	147.84	147.84	129.74	129.74	151.50	125.00	134.10
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	187.50	187.50	187.50	159.99	159.99	187.50	187.50	187.50	187.50	187.50	105.00	175.00
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	124.40	121.50	121.50	120.00	120.00	128.80	128.80	124.40	124.40	100.00	185.00	127.16
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	145.00	97.00	97.00	159.99	145.00	145.00	145.00	145.00	145.00	90.00	116.50	130.04
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	169.05	150.00	150.00	130.00	130.00	169.05	169.05	169.05	169.05	169.05	169.05	158.49
MS11.0009	W-CLIP (0.5 mm thk.)	PC	6.50	4.50	4.50	5.99	5.99	6.53	6.53	5.60	5.60	6.53	5.00	5.75
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	49.00	49.00	49.00	44.99	44.99	49.00	49.00	49.00	49.00	49.00	67.00	49.91
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	49.00	41.50	41.50	55.00	55.00	55.00	55.00	49.00	49.00	49.00	78.00	52.46
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	23.73	23.69	23.69	280.00	25.29	25.29	25.29	20.51	20.51	24.00	300.00	72.00
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	48.34	48.34	48.34	87.36	48.34	48.34	48.34	48.34	48.34	48.34	100.00	56.58
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	100.00	52.50	52.50	98.56	88.51	88.51	88.51	100.00	100.00	87.51	149.99	91.51
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	574.37	611.15	611.15	689.92	657.55	657.55	657.55	571.50	571.50	485.00	485.00	597.48
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	729.88	729.88	729.88	729.88	729.88	729.88	729.88	728.55	728.55	729.88	729.88	729.64
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	175.00	168.00	168.00	175.00	175.00	175.00	175.00	175.00	175.00	184.00	184.00	175.36
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	51.50	50.00	50.00	55.00	55.00	55.00	55.00	51.50	51.50	51.50	48.00	52.18
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	50.00	50.00	50.00	62.72	49.00	49.00	49.00	50.00	50.00	50.00	100.00	55.43
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	75.00	75.00	75.00	81.20	58.50	58.50	58.50	75.00	75.00	75.00	100.00	73.33
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**												
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	745.00	745.00	745.00	745.00	745.00	745.00	745.00	745.00	745.00	745.00	745.00	745.00
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,774.20	1,774.20	1,774.20	1,774.20	1,774.20	1,774.20	1,774.20	1,774.20	1,774.20	1,774.20	1,774.20	1,774.20
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	127.40	127.40	127.40	177.41	127.40	127.40	127.40	127.40	127.40	127.40	127.40	131.95
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	142.20	142.20	142.20	177.41	142.20	142.20	142.20	142.20	142.20	142.20	142.20	145.40
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50

REGIONAL OFFICE IX

Material Code	Material Description	Unit	Isabela City DEO	Zamboanga City 1st DEO	Zamboanga City 2nd DEO	Zamboanga del Norte 1st DEO	Zamboanga del Norte 2nd DEO	Zamboanga del Norte 3rd DEO	Zamboanga del Norte 4th DEO	Zamboanga del Sur 1st DEO	Zamboanga del Sur 2nd DEO	Zamboanga Sibugay 1st DEO	Zamboanga Sibugay 2nd DEO	Average
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**												
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**												
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	2,069.76	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,997.26
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Mahayag, Zamboanga del Sur (Asphalt Concrete, Hot-Laid) and Davao City, Davao del Sur (Reinforcing Steel Bars and Steel Sheet Pile)
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
NU	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE X

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

MRI | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE X

Material Code	Material Description	Unit	Bukidnon 1st DEO	Bukidnon 2nd DEO	Bukidnon 3rd DEO	Bukidnon 4th DEO	Cagayan de Oro City 1st DEO	Cagayan de Oro City 2nd DEO	Camiguin DEO	Iligan City DEO	Lanao del Norte 1st DEO	Lanao del Norte 2nd DEO	Misamis Occidental 1st DEO	Misamis Occidental 2nd DEO	Misamis Oriental 1st DEO	Misamis Oriental 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**															
MG01.0001	COMMON BORROW	CUM	610.00	590.00	509.56	435.00	424.49	465.00	605.00	555.67	510.00	510.00	500.00	500.00	555.00	428.88	519.52
MG01.0002	SELECTED BORROW	CUM	665.00	625.00	640.60	625.00	578.10	588.73	621.43	670.00	670.00	655.00	650.00	650.00	670.00	654.00	635.35
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	650.00	650.00	672.00	650.00	500.00	550.00	982.14	800.00	800.00	800.00	892.24	892.24	925.00	550.00	722.40
MG01.0004	AGGREGATE BASE COURSE	CUM	840.00	840.00	672.00	840.00	560.00	800.00	946.43	800.00	800.00	800.00	758.71	758.71	820.00	672.00	787.01
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	728.00	790.00	728.00	790.00	600.00	870.00	876.75	600.00	600.00	600.00	768.84	768.84	870.00	830.00	722.87
MG01.0008	FINE AGGREGATE (SAND)	CUM	800.00	820.00	837.76	820.00	820.00	800.00	1,100.00	750.00	784.00	760.75	809.29	809.29	825.00	820.00	827.44
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	1,150.00	950.00	837.76	950.00	951.00	850.00	1,102.51	873.00	896.00	896.00	885.17	1,077.31	860.00	951.00	940.13
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	1,150.00	950.00	837.76	950.00	800.00	895.00	1,102.51	820.00	896.00	896.00	864.93	908.19	1,100.00	895.00	923.84
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	952.00	1,035.00	672.00	1,050.00	1,007.00	1,079.50	1,059.54	800.00	955.12	909.64	900.00	966.60	1,050.00	1,050.00	947.26
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	672.00	890.00	672.00	890.00	865.00	892.11	1,094.07	887.25	860.00	860.00	860.00	910.00	860.00	865.00	858.40
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	448.00	810.00	448.00	840.00	794.00	858.00	700.00	857.00	857.00	857.00	805.00	861.58	793.00	800.00	752.18
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	448.00	740.00	448.00	750.00	750.10	796.50	700.00	761.25	761.25	725.00	710.00	759.27	775.00	750.00	690.01
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**															
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**															
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	260.00	206.00	240.80	252.00	215.00	215.00	215.00	232.19	232.19	232.96	229.48	229.48	215.00	215.00	230.06
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**															
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	16.24	17.92	16.24	17.92	24.64	24.64	28.00	23.52	23.52	16.91	22.96	22.96	24.64	24.64	21.14
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	25.76	28.00	25.76	28.00	26.88	26.88	26.88	27.44	27.44	23.25	28.56	28.56	26.88	26.88	26.80
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	14.50	14.28	12.32	14.28	14.50	14.50	18.00	15.00	14.56	14.56	14.00	14.00	14.50	14.50	14.59
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	21.28	21.28	22.40	21.28	18.91	18.91	25.00	20.00	20.16	20.16	22.15	22.15	18.91	18.91	21.05
MG05.0000	**CHEMICAL**	**NONE**															
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	3,923.17	3,829.40	3,923.17	3,829.40	4,377.00	4,377.00	4,377.00	4,960.18	4,726.40	4,440.00	4,720.90	4,720.90	4,377.00	4,377.00	4,316.69
MG05.0003	CONCRETE NEUTRALIZER	LTR	156.80	104.35	156.80	218.67	84.54	84.54	84.54	196.53	185.36	105.00	105.84	105.84	84.54	84.54	134.82
MG05.0004	CURING COMPOUND	LTR	65.16	65.16	65.16	65.16	29.16	29.16	29.16	65.16	65.16	65.16	65.16	65.16	29.16	29.16	55.34
MG05.0012	GREASE	LTR	240.00	240.00	240.00	240.00	284.11	284.11	194.64	250.00	250.00	250.00	246.50	246.50	284.11	284.11	247.22
MG06.0000	**FORM**	**NONE**															
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	74.55	75.00	85.02	74.55	60.00	60.00	60.00	70.00	78.00	80.08	67.31	67.31	60.00	60.00	71.32
MG06.0002	CONCRETE NAIL, ASSORTED	KG	100.00	95.01	100.00	100.00	60.00	60.00	60.00	84.00	85.00	89.60	100.80	100.80	60.00	60.00	84.95
MG06.0003	COCO LUMBER	BDFT	25.50	38.00	32.48	25.50	25.16	25.16	28.00	28.18	28.18	28.18	23.00	23.00	23.47	25.16	27.94
MG06.0004	GOOD LUMBER	BDFT	48.00	45.00	65.05	48.00	65.05	65.05	60.00	42.45	50.40	50.40	35.00	35.00	54.00	65.05	52.22
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	466.00	466.00	490.00	466.00	465.51	484.00	484.00	380.80	380.80	450.00	505.83	505.83	465.51	481.60	458.08
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	929.00	900.08	850.08	900.08	729.00	729.00	729.00	740.00	740.00	790.00	822.48	822.48	729.00	729.00	805.34
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,400.00	1,400.00	1,444.80	1,400.00	1,444.80	1,444.80	1,597.50	1,245.00	1,245.00	1,255.00	1,250.00	1,250.00	1,444.80	1,444.80	1,375.17
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	418.32	426.00	380.00	380.00	357.01	357.01	448.50	346.08	346.08	357.01	435.00	435.00	357.01	357.01	386.46
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	650.79	650.79	650.79	650.79	630.00	630.00	714.50	599.20	599.20	645.00	798.00	798.00	630.00	627.20	656.28
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,050.00	1,050.00	1,058.40	1,050.00	1,132.51	1,132.51	1,162.00	996.80	996.80	1,150.00	1,086.78	1,086.78	1,132.51	1,132.51	1,078.71
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	805.28	884.80	814.80	805.28	814.80	814.80	814.80	817.60	817.60	817.60	814.80	814.80	814.80	814.80	820.20
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,055.04	1,084.16	1,055.04	1,055.04	1,068.70	1,068.70	1,068.70	1,080.80	1,080.80	1,080.80	1,050.00	1,050.00	1,068.70	1,068.70	1,067.98
MG06.0012	STEEL FORM (150 mm width)	M	45.00	45.00	45.00	45.00	40.15	40.15	41.07	40.28	40.28	40.28	57.62	57.62	40.15	40.15	43.62
MG06.0013	STEEL FORM (200 mm width)	M	45.00	45.00	45.00	45.00	43.00	43.00	46.44	52.00	52.00	52.00	67.50	67.50	43.00	43.00	48.72
MG06.0014	STEEL FORM (230 mm width)	M	50.00	50.00	50.00	50.00	50.00	50.00	55.36	56.00	56.00	56.00	72.69	72.69	50.00	50.00	54.18
MG06.0015	STEEL FORM (250 mm width)	M	47.67	47.67	47.67	47.67	53.00	53.00	66.96	62.42	62.42	62.42	75.19	75.19	53.00	53.00	56.92
MG06.0016	STEEL FORM (280 mm width)	M	52.51	52.51	52.51	52.51	57.00	57.00	69.64	70.47	70.47	70.47	82.72	82.72	57.00	57.00	62.53
MG06.0017	STEEL FORM (300 mm width)	M	57.00	57.00	57.00	57.00	64.00	64.00	67.86	74.50	74.50	74.50	85.74	85.74	64.00	64.00	66.64
MG07.0000	**PAINT**	**NONE**															
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	1,026.00	1,026.00	1,026.00	1,026.00	1,026.00	1,026.00	794.64	1,059.81	1,059.81	1,059.81	1,059.81	1,059.81	1,026.00	1,026.00	1,017.26
MG07.0002	RED OXIDE METAL PRIMER	GAL	711.00	711.00	711.00	711.00	701.00	701.00	620.54	585.50	585.50	724.21	693.71	693.71	701.00	701.00	677.77
MG07.0003	SOLVENT-BASED PRIMER	GAL	1,099.84	1,048.76	1,064.00	1,048.76	893.50	893.50	900.89	998.89	998.89	998.89	910.67	910.67	893.50	893.50	986.96
MG07.0004	TINTING COLOR	LTR	180.77	232.00	180.77	236.00	123.00	123.00	123.00	180.00	180.00	180.00	177.00	177.00	123.00	123.00	174.14
MG07.0005	ALUMINUM PAINT	GAL	856.80	830.50	850.00	830.50	850.00	850.00	878.00	794.52	794.52	794.52	815.17	815.17	850.00	850.00	831.32
MG07.0006	LATEX PAINT, GLOSS	GAL	825.44	804.00	880.00	775.00	814.00	814.00	814.00	763.00	763.00	888.16	818.45	818.45	814.00	814.00	814.46
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	825.44	804.00	880.00	775.00	824.49	850.00	850.00	763.00	763.00	845.00	833.46	833.46	824.49	824.49	819.40
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	884.80	855.00	872.84	835.51	872.84	872.84	930.00	815.60	815.60	815.60	765.31	765.31	872.84	872.84	848.72
MG07.0009	LACQUER THINNER	GAL	574.56	553.00	580.00	559.00	580.00	580.00	625.00	540.00	540.00	540.00	601.97	601.97	580.00	580.00	570.32

REGIONAL OFFICE X

Material Code	Material Description	Unit	Bukidnon 1st DEO	Bukidnon 2nd DEO	Bukidnon 3rd DEO	Bukidnon 4th DEO	Cagayan de Oro City 1st DEO	Cagayan de Oro City 2nd DEO	Camiguin DEO	Iligan City DEO	Lanao del Norte 1st DEO	Lanao del Norte 2nd DEO	Misamis Occidental 1st DEO	Misamis Occidental 2nd DEO	Misamis Oriental 1st DEO	Misamis Oriental 2nd DEO	Average
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	5,520.00	5,520.00	5,985.00	5,520.00	5,650.00	5,100.00	4,500.00	5,900.00	5,900.00	5,900.00	5,837.00	5,900.00	5,650.00	5,624.50	5,575.64
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	5,720.00	5,720.00	6,100.65	5,720.00	5,992.00	6,100.65	4,500.00	6,150.00	6,150.00	6,150.00	6,300.00	6,300.00	6,023.52	6,150.00	5,873.03
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	5,225.00	5,225.00	5,510.15	5,225.00	5,300.00	4,800.00	4,700.00	5,548.33	5,548.33	5,548.33	5,457.00	7,000.00	5,300.00	5,189.00	5,280.65
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	5,375.00	5,375.00	5,906.30	5,375.00	5,650.00	5,100.00	4,700.00	5,837.59	5,837.59	5,837.59	5,800.00	5,850.00	5,650.00	5,536.00	5,526.73
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	6,195.00	5,670.00	6,195.00	5,670.00	5,992.00	5,400.00	4,700.00	6,195.00	6,195.00	6,195.00	6,195.00	6,200.00	6,000.00	5,884.00	5,872.91
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	6,432.48	6,515.00	6,555.00	6,515.00	5,400.00	6,555.00	4,700.00	6,484.14	648.94	648.94	6,163.00	6,484.14	6,328.24	6,500.00	5,147.05
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	5,375.00	5,375.00	5,900.00	5,375.00	5,600.00	5,100.00	4,900.00	5,580.61	5,580.61	5,580.61	5,780.00	5,780.00	5,650.00	5,450.00	5,467.90
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	5,515.00	5,515.00	5,950.00	5,515.00	5,936.00	5,400.00	6,250.00	6,178.58	6,800.00	6,800.00	5,952.65	5,952.65	6,000.00	5,885.00	5,982.93
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	5,523.00	5,524.12	6,247.51	5,523.00	6,104.00	5,500.00	5,600.00	6,190.73	5,600.36	5,600.36	5,554.04	5,554.04	6,240.00	5,750.00	5,724.28
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	5,665.00	5,665.00	6,515.00	5,665.00	6,300.00	5,600.00	5,600.00	6,469.79	6,030.00	6,030.00	6,342.00	6,342.00	6,300.00	6,200.00	5,989.26
MG10.0000	**STRUCTURAL STEEL**	**NONE**															
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00
MG10.0003	GI TIE WIRE #16	KG	78.40	78.40	84.02	78.40	84.02	84.02	100.50	79.00	79.00	79.00	77.38	77.38	84.02	84.02	82.01
MG10.0004	ANGULAR BAR (A36)	KG	42.03	50.05	42.03	50.05	50.05	50.05	50.05	50.22	50.22	40.02	50.05	50.05	50.05	50.05	47.71
MG10.0005	CHANNEL BAR (A36)	KG	64.96	64.96	64.96	64.96	64.96	64.96	64.96	67.77	67.77	67.77	66.18	66.18	64.96	64.96	65.84
MG10.0022	FLAT BAR (A36)	KG	60.93	60.93	63.39	60.93	60.93	60.93	60.93	60.93	60.93	55.29	8.78	8.78	60.93	60.93	55.90
MG10.0006	SQUARE BAR (A36)	KG	49.29	49.29	52.18	49.29	49.29	49.29	49.29	49.21	49.21	46.28	49.29	49.29	49.29	49.29	49.27
MG10.0007	I-BEAM (A36)	KG	73.60	73.60	73.60	73.60	74.47	74.47	80.36	79.11	79.11	79.11	99.00	99.00	74.47	74.47	78.18
MG10.0008	WIDE FLANGE (A36)	KG	75.94	75.94	75.94	75.94	77.00	77.00	81.24	81.95	81.95	81.95	74.83	74.83	77.00	77.00	78.15
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	65.93	65.93	65.93	65.93	56.33	56.33	56.33	65.93	65.93	65.93	65.93	65.93	56.33	56.33	63.32
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	9,155.26	9,155.26	10,275.26	10,275.26	10,173.44
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	33,778.70	33,778.70	22,578.70	22,578.70	22,578.70	22,578.70	24,615.06
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	28,997.76	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	28,999.80
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00
MG99.0000	**VARIOUS**	**NONE**															
MG99.0001	ACETYLENE	KG	55.60	95.92	55.60	95.92	95.92	95.92	95.92	36.00	36.00	45.60	95.92	95.92	58.89	95.92	73.12
MG99.0002	OXYGEN	KG	23.18	28.66	23.18	28.66	28.66	28.66	28.66	21.06	21.06	17.00	28.66	28.66	22.40	28.66	25.22
MG99.0003	WELDING ROD	KG	140.00	96.15	140.00	96.15	140.00	140.00	133.93	109.00	109.00	109.00	131.80	131.80	140.00	140.00	122.28
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**															
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**															
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,693.10	1,693.10	1,693.10	1,693.10	1,768.00	1,768.00	1,785.71	1,750.00	1,750.00	1,750.00	1,829.62	1,829.62	1,768.00	1,768.00	1,743.07
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	1,896.27	1,896.27	1,896.27	1,896.27	1,930.00	1,930.00	1,785.71	1,900.00	1,900.00	1,900.00	1,983.37	1,983.37	1,930.00	1,930.00	1,901.29
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,315.00	2,315.00	2,315.00	2,315.00	2,355.37	2,355.37	2,500.00	2,418.34	2,352.00	2,352.00	2,571.74	2,571.74	2,355.37	2,355.37	2,378.62
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,551.48	2,551.48	2,551.48	2,551.48	2,675.00	2,675.00	2,678.57	2,670.25	2,670.25	2,670.25	2,937.61	2,937.61	2,675.00	2,675.00	2,652.99
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,082.68	3,082.68	3,082.68	3,082.68	3,252.00	3,252.00	3,255.00	3,123.68	3,123.68	3,123.68	3,398.02	3,398.02	3,252.00	3,252.00	3,168.98
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,242.80	2,242.80	2,242.80	2,242.80	2,150.00	2,150.00	2,205.00	2,114.96	2,115.00	2,115.00	2,308.38	2,308.38	2,150.00	2,150.00	2,193.59
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,456.14	2,456.14	2,456.14	2,456.14	2,576.00	2,576.00	2,625.00	2,509.00	2,509.00	2,509.00	2,810.83	2,810.83	2,576.00	2,576.00	2,539.94
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,280.50	2,280.50	2,280.50	2,280.50	2,271.00	2,271.00	2,321.44	2,579.56	2,979.20	2,979.20	2,520.32	2,520.32	2,271.00	2,271.00	2,458.52
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,782.57	2,782.57	2,782.57	2,782.57	2,937.00	2,937.00	3,035.72	2,922.16	2,922.16	2,922.16	3,046.86	3,046.86	2,937.00	2,937.00	2,895.76
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,581.87	3,581.87	3,581.87	3,581.87	3,724.00	3,724.00	3,571.43	3,735.17	3,735.17	3,735.17	3,843.75	3,843.75	3,724.00	3,724.00	3,672.38
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,802.41	3,802.41	3,802.41	3,802.41	3,867.67	3,867.67	3,800.00	3,728.17	6,272.00	6,272.00	4,119.25	4,119.25	3,867.67	3,867.67	4,285.13
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,684.11	4,684.11	4,684.11	4,684.11	4,888.00	4,888.00	5,000.00	4,534.38	4,534.38	4,534.38	5,030.00	5,030.00	4,888.00	4,888.00	4,740.51
MS02.0013	FILTER CLOTH	SQM	289.50	289.50	289.50	289.50	294.00	294.00	330.36	305.00	305.00	305.00	313.98	313.98	294.00	294.00	300.48
MS02.0014	COCO-NET, CGN 400	SQM	160.50	160.50	160.50	160.50	164.51	164.51	174.12	181.00	181.00	181.00	170.17	170.17	164.51	164.51	168.94
MS02.0015	COCO-NET, CGN 700	SQM	210.00	210.00	210.00	210.00	175.10	175.10	158.93	202.00	202.00	202.00	199.35	199.35	175.10	175.10	195.86
MS02.0016	FASCINE, CGR 200	M	410.00	410.00	410.00	410.00	403.50	403.50	419.64	472.00	472.00	472.00	447.98	447.98	403.50	403.50	430.06
MS02.0017	FASCINE, CGR 300	M	500.00	500.00	500.00	500.00	405.60	405.60	419.64	492.00	492.00	492.00	474.52	474.52	405.60	405.60	471.03
MS02.0018	SODDING	SQM	71.47	71.47	71.47	71.47	79.00	79.00	83.04	84.00	84.00	84.00	88.70	88.70	79.00	79.00	78.87
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	1,198.96	1,198.96	1,198.96	1,198.96	1,002.50	1,002.50	1,339.24	1,155.00	1,155.00	1,155.00	1,150.00	1,150.00	1,002.50	1,002.50	1,159.55
MS02.0020	VEGETATION, HYDROSEEDING	SQM	70.28	70.28	70.28	70.28	74.19	74.19	74.11	64.00	64.00	64.00	55.85	55.85	74.19	74.19	68.31
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	72.50	72.50	72.50	72.50	75.00	75.00	78.57	82.00	82.00	82.00	76.88	76.88	75.00	75.00	76.49
MS05.0000	**GIRDER**	**NONE**															
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	15,790.17	15,790.17	15,790.17	15,790.17	15,271.50	15,271.50	14,196.43	15,277.51	15,277.51	15,277.51	14,970.93	14,970.93	15,271.50	15,271.50	15,336.69
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,738.00	15,738.00	15,738.00	15,738.00	15,215.00	15,215.00	13,125.00	15,435.00	15,435.00	15,435.00	15,095.37	15,095.37	15,215.00	15,215.00	15,264.31
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	24,535.25	24,535.25	24,535.25	24,535.25	23,381.27	23,381.27	20,892.86	24,129.50	24,129.50	24,129.50	23,659.74	23,659.74	23,381.27	23,381.27	23,804.06
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	27,158.00	27,158.00	27,158.00	27,158.00	26,476.44	26,476.44	22,767.86	26,574.35	26,574.35	26,574.35	25,595.25	25,595.25	26,476.44	26,476.44	26,333.73
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	26,590.30	26,590.30	26,590.30	26,590.30	26,022.61	26,022.61	23,125.00	31,500.00	31,500.00	31,500.00	25,603.21	25,603.21	26,022.61	26,022.61	27,421.33
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	26,600.43	26,600.43	26,600.43	26,600.43	25,235.28	25,235.28	23,125.00	26,042.86	26,042.86	26,042.86	26,763.02	26,763.02	25,235.28	25,235.28	25,898.99

REGIONAL OFFICE X

Material Code	Material Description	Unit	Bukidnon 1st DEO	Bukidnon 2nd DEO	Bukidnon 3rd DEO	Bukidnon 4th DEO	Cagayan de Oro City 1st DEO	Cagayan de Oro City 2nd DEO	Camiguin DEO	Iligan City DEO	Lanao del Norte 1st DEO	Lanao del Norte 2nd DEO	Misamis Occidental 1st DEO	Misamis Occidental 2nd DEO	Misamis Oriental 1st DEO	Misamis Oriental 2nd DEO	Average
MS02.0020	VEGETATION, HYDROSEEDING	SQM	70.28	70.28	70.28	70.28	74.19	74.19	74.11	64.00	64.00	64.00	55.85	55.85	74.19	74.19	68.31
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	72.50	72.50	72.50	72.50	75.00	75.00	78.57	82.00	82.00	82.00	76.88	76.88	75.00	75.00	76.49
MS05.0000	**GIRDER**	**NONE**															
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	15,790.17	15,790.17	15,790.17	15,790.17	15,271.50	15,271.50	14,196.43	15,277.51	15,277.51	15,277.51	14,970.93	14,970.93	15,271.50	15,271.50	15,336.69
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,738.00	15,738.00	15,738.00	15,738.00	15,215.00	15,215.00	13,125.00	15,435.00	15,435.00	15,435.00	15,095.37	15,095.37	15,215.00	15,215.00	15,264.31
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	24,535.25	24,535.25	24,535.25	24,535.25	23,381.27	23,381.27	20,892.86	24,129.50	24,129.50	24,129.50	23,659.74	23,659.74	23,381.27	23,381.27	23,804.06
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	27,158.00	27,158.00	27,158.00	27,158.00	26,476.44	26,476.44	22,767.86	26,574.35	26,574.35	26,574.35	25,595.25	25,595.25	26,476.44	26,476.44	26,333.73
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	26,590.30	26,590.30	26,590.30	26,590.30	26,022.61	26,022.61	23,125.00	31,500.00	31,500.00	31,500.00	25,603.21	25,603.21	26,022.61	26,022.61	27,421.33
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	26,600.43	26,600.43	26,600.43	26,600.43	25,235.28	25,235.28	23,125.00	26,042.86	26,042.86	26,042.86	26,763.02	26,763.02	25,235.28	25,235.28	25,898.99
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	35,773.32	35,773.32	35,773.32	35,773.32	33,475.37	33,475.37	29,008.93	39,240.00	39,240.00	39,240.00	36,648.75	36,648.75	33,475.37	33,475.37	35,765.61
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	47,183.27	47,183.27	47,183.27	47,183.27	45,970.00	45,970.00	40,625.00	46,095.00	46,095.00	46,095.00	49,333.13	49,333.13	45,970.00	45,970.00	46,265.11
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	565.90	565.90	565.90	565.90	553.40	553.40	562.50	627.00	627.00	627.00	595.00	595.00	553.40	553.40	582.63
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	71.74	71.74	71.74	71.74	74.00	74.00	84.82	83.00	83.00	83.00	78.00	78.00	74.00	74.00	76.98
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	82.05	82.05	82.05	82.05	84.00	84.00	93.76	91.62	91.62	91.62	94.80	94.80	84.00	84.00	87.24
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**															
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	351.95	739.00	351.95	739.00	739.00	739.00	714.29	585.91	585.91	585.91	507.37	507.37	750.00	739.00	603.57
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	362.95	820.00	362.95	820.00	820.00	820.00	892.86	615.87	615.87	615.87	527.88	527.88	850.00	820.00	661.29
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,925.00	2,350.00	1,925.00	1,925.00	1,656.24	1,656.24	1,580.00	1,650.00	1,650.00	1,650.00	1,506.89	1,506.89	1,268.00	1,656.24	1,770.40
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	2,057.50	2,370.00	2,057.50	2,057.50	1,840.03	1,840.03	1,680.00	1,650.00	1,650.00	1,650.00	1,818.42	1,818.42	1,840.03	1,840.03	1,879.18
MS07.0031	GLASS BEADS (25 kg)	BAG	1,105.00	2,350.00	1,105.00	1,105.00	997.00	997.00	937.50	1,003.80	1,003.80	1,003.80	912.25	912.25	997.00	997.00	1,138.20
MS07.0032	PRIMER	LTR	245.00	205.00	245.00	245.00	209.08	209.08	223.20	231.00	231.00	231.00	216.07	216.07	209.08	209.08	226.40
MG08.0000	**PIPE**	**NONE**															
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	350.56	409.96	498.40	349.00	500.00	500.00	350.00	405.00	405.00	405.00	335.00	335.00	500.00	500.00	409.81
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	464.80	465.00	532.92	465.00	532.92	532.92	520.00	574.00	574.00	540.00	560.00	560.00	532.92	532.92	523.78
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	710.08	104.56	924.50	775.00	924.50	924.50	1,033.00	856.04	856.04	840.00	868.00	868.00	924.50	924.50	801.48
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,154.72	1,220.00	1,391.00	1,168.00	1,391.00	1,391.00	1,669.00	1,385.00	1,385.00	1,320.00	1,500.00	1,500.00	1,391.00	1,391.00	1,361.34
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,540.00	1,745.51	1,891.00	1,487.00	1,891.00	1,891.00	2,047.51	1,755.00	1,873.20	1,873.20	1,900.30	1,900.30	1,891.00	1,891.00	1,808.61
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	2,655.52	2,850.00	3,063.20	2,658.00	3,157.00	3,339.40	3,157.00	3,085.00	3,085.00	3,085.00	3,286.01	3,286.01	3,339.40	3,157.00	3,038.28
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	3,924.48	3,880.00	4,698.40	3,900.00	4,840.08	4,840.08	4,840.08	4,872.00	4,872.00	4,550.00	4,863.75	4,863.75	4,840.08	4,840.08	4,552.81
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	8,920.00	8,920.00	8,920.00	8,920.00	7,452.50	7,452.50	8,750.00	8,121.58	8,121.58	8,121.58	8,745.00	8,745.00	7,452.50	7,452.50	8,404.07
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	12,488.50	12,971.92	14,516.78	12,488.50	14,516.78	14,516.78	14,910.71	14,429.82	14,429.82	14,429.82	14,415.59	14,415.59	14,516.78	14,520.14	14,010.46
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	75.00	70.00	82.00	75.00	85.55	82.00	78.00	77.68	77.68	77.68	80.00	80.00	85.00	82.00	78.23
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	112.00	108.83	121.00	108.83	121.00	121.00	128.00	96.00	96.00	100.00	113.00	113.00	140.00	140.00	111.43
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	164.29	162.72	168.00	162.72	170.00	170.00	175.00	160.00	160.00	174.67	160.00	160.00	170.00	170.00	166.13
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	272.00	269.75	295.85	269.75	334.50	334.50	329.28	270.00	270.00	332.83	328.47	328.47	334.50	334.50	300.63
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	252.00	375.50	252.00	375.50	368.50	368.50	250.00	330.40	330.40	330.40	124.32	124.32	368.50	368.50	305.23
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	390.32	355.00	390.32	355.00	413.00	413.00	413.00	367.51	434.25	382.50	254.24	254.24	413.00	413.00	378.92
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	524.72	520.00	524.72	520.00	747.47	747.47	698.00	576.08	576.08	368.00	338.80	338.80	747.47	747.47	558.30
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	698.88	698.88	698.88	698.88	739.85	739.85	739.85	781.76	781.76	755.00	780.83	780.83	739.85	739.85	737.67
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,180.48	1,180.48	1,180.48	1,180.48	1,213.63	1,213.63	1,213.63	1,213.63	1,213.63	1,210.00	1,246.80	1,246.80	1,213.63	1,213.63	1,204.26
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,791.20	1,565.89	1,791.20	1,565.89	1,791.20	1,791.20	1,791.20	1,791.20	1,791.20	1,525.00	1,706.41	1,706.41	1,791.20	1,791.20	1,718.33
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,394.77	3,914.72	4,394.77	3,914.72	4,394.77	4,394.77	4,394.77	4,542.00	4,542.00	3,760.00	4,394.77	4,394.77	4,394.77	4,394.77	4,276.55
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	630.32	630.32	630.32	630.32	485.00	485.00	526.79	475.00	475.00	475.00	496.93	496.93	485.00	485.00	540.00
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,086.62	1,086.62	1,086.62	1,086.62	850.00	850.00	1,473.21	1,000.00	1,000.00	1,000.00	1,066.30	1,066.30	850.00	850.00	1,053.27
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,400.00	1,400.00	1,400.00	1,400.00	1,350.00	1,350.00	2,410.71	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,350.00	1,350.00	1,482.79
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	2,550.00	2,550.00	2,550.00	2,550.00	1,900.00	1,900.00	2,410.72	2,400.00	2,400.00	2,400.00	2,550.00	2,550.00	1,900.00	1,900.00	2,378.25
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,944.72	3,944.72	3,944.72	3,944.72	2,350.00	2,350.00	6,000.00	3,476.24	3,476.24	3,476.24	3,455.00	3,455.00	2,350.00	2,350.00	3,669.33
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	4,374.64	4,374.64	4,374.64	4,374.64	3,945.97	3,945.97	4,285.71	4,065.00	5,656.00	4,065.00	4,331.89	4,331.89	3,945.97	3,945.97	4,344.92
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	5,207.07	5,207.07	5,207.07	5,207.07	4,500.00	4,500.00	4,553.57	4,900.00	6,272.00	4,900.00	4,765.01	4,765.01	4,500.00	4,500.00	5,019.90
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,976.08	5,976.08	5,976.08	5,976.08	5,400.00	5,400.00	5,803.57	5,605.00	5,605.00	5,605.00	5,034.00	5,034.00	5,400.00	5,400.00	5,668.81
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	5,652.17	5,652.17	5,652.17	5,652.17	5,400.00	5,400.00	5,803.57	5,466.72	5,466.72	5,466.72	5,685.01	5,685.01	5,400.00	5,400.00	5,572.49
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	846.92	846.92	846.92	846.92	682.00	682.00	800.21	672.52	672.52	672.52	722.18	722.18	682.00	682.00	753.78
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,240.95	1,240.95	1,240.95	1,240.95	1,000.00	1,000.00	1,071.43	1,000.00	1,000.00	1,000.00	1,048.79	1,048.79	1,000.00	1,000.00	1,098.55
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	2,041.93	2,041.93	2,041.93	2,041.93	1,672.73	1,672.73	1,964.29	1,200.00	1,200.00	1,200.00	1,660.38	1,660.38	1,672.73	1,672.73	1,703.44
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	3,500.00	3,498.50	3,498.50	3,498.50	2,255.00	2,255.00	2,589.29	2,528.83	2,528.83	2,528.83	2,210.57	2,220.00	2,255.00	2,255.00	2,808.35
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	5,819.52	4,704.00	4,628.39	4,628.39	3,241.78	3,241.78	3,392.86	2,250.00	2,250.00	2,250.00	3,142.51	3,073.17	3,241.78	3,241.78	3,595.39
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	4,900.00	4,900.00	4,900.00	5,176.17	3,776.00	3,776.00	4,196.43	3,846.95	3,846.95	3,846.95	3,839.23	3,839.23	3,776.00	3,776.00	4,273.15
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	5,947.54	6,160.00	5,947.54	5,947.54	4,667.77	4,667.77	5,580.75	4,936.34	4,936.34	4,936.34	4,937.77	4,937.77	4,667.77	4,667.77	5,333.24
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	7,494.56	7,494.56	7,494.56	7,494.56	6,084.00	6,084.00	6,964.29	6,084.00	6,084.00	6,084.00	6,274.91	6,274.91	6,084.00	6,084.00	6,694.31
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	8,266.87	8,266.87	8,266.87	8,266.87	6,825.00	6,825.00	7,410.72	7,578.50	7,578.50	7,578.50	6,945.71	6,945.71	6,825.00	6,825.00	7,619.04
MS09.0000	**ELECTRICAL WORKS**	**NONE**															
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	253.50	253.50	253.50	253.50	253.50	253.50	253.50	253.50	253.50	253.50	253.50	253.50	280.00	253.50	253.50
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	335.50	335.50	335.50	335.50	335.50	335.50	335.50	335.50	335.50	335.50	335.50	335.50	350.00	335.50	335.50
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	552.94	525.00	552.94	525.00	552.94	552.94	552.94	552.94	552.94	470.00	552.94	552.94	552.94	552.94	540.32
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	8.00	28.00	28.00	28.00	28.00	26.18

REGIONAL OFFICE X

Material Code	Material Description	Unit	Bukidnon 1st DEO	Bukidnon 2nd DEO	Bukidnon 3rd DEO	Bukidnon 4th DEO	Cagayan de Oro City 1st DEO	Cagayan de Oro City 2nd DEO	Camiguin DEO	Iligan City DEO	Lanao del Norte 1st DEO	Lanao del Norte 2nd DEO	Misamis Occidental 1st DEO	Misamis Occidental 2nd DEO	Misamis Oriental 1st DEO	Misamis Oriental 2nd DEO	Average
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	31.51	31.51	31.51	31.51	31.51	31.51	31.51	31.51	31.51	11.00	31.51	31.51	31.51	31.51	29.64
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	15.00	35.00	35.00	35.00	35.00	33.18
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	39.60	35.00	39.60	35.00	39.60	39.60	39.60	39.60	39.60	25.00	39.60	39.60	39.60	39.60	37.44
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	35.00	45.00	45.00	45.00	45.00	44.09
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	82.88	82.50	82.88	82.50	82.88	82.88	82.88	82.88	82.88	75.00	82.88	82.88	82.88	82.88	82.09
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	100.80	85.00	100.80	85.00	98.76	98.76	104.00	98.76	98.76	17.21	96.72	96.72	98.76	98.76	89.51
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	132.00	100.00	132.00	100.00	117.60	117.60	117.60	130.50	130.50	23.99	132.36	132.36	117.60	117.60	112.20
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	167.44	155.00	167.44	155.00	179.20	179.20	179.20	179.20	179.20	31.27	179.20	179.20	179.20	179.20	159.21
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	18.91	18.91	18.91	18.91	18.00	18.00	18.00	22.40	22.40	21.13	15.63	15.63	18.00	18.00	19.20
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	22.20	22.20	22.20	22.20	24.40	24.40	31.75	24.51	24.51	24.51	25.46	25.46	24.40	24.40	24.39
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	37.00	37.00	37.00	37.00	40.72	40.72	40.72	22.40	22.40	42.10	43.74	43.74	40.72	40.72	36.44
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	19.70	19.70	19.70	19.70	17.81	17.81	17.81	17.81	17.81	17.81	17.81	17.81	17.81	17.81	18.50
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	28.00	28.00	28.00	28.00	28.16	28.16	28.16	20.16	20.16	28.16	28.16	28.16	28.16	28.16	26.65
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	140.00	140.00	14.00	14.00	14.00	14.00	36.91
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	14.56	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90	10.32
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	11.76	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.00	9.26
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	66.00	66.00	66.00	66.00	61.82	61.82	71.23	58.12	58.12	58.12	61.10	61.10	61.82	61.82	63.12
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	90.53	90.53	90.53	90.53	90.53	90.53	90.53	72.13	72.13	72.13	101.82	101.82	90.53	90.53	86.54
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	109.76	109.76	109.76	109.76	109.76	109.76	109.76	102.48	102.48	109.76	109.76	109.76	109.76	109.76	108.44
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	179.20	179.20	179.20	179.20	179.20	179.20	179.20	157.92	157.92	179.20	179.20	179.20	179.20	179.20	175.33
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	375.85	300.00	375.85	300.00	464.80	464.80	465.70	320.32	320.32	375.85	375.85	375.85	465.70	465.70	376.30
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	73.00	73.00	73.00	73.00	78.40	78.40	78.40	73.00	73.00	73.00	72.90	72.90	78.40	78.40	74.46
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	71.50	71.50	71.50	71.50	69.00	69.00	69.00	70.56	70.56	72.90	69.20	69.20	69.00	69.00	70.57
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	36.82	40.00	36.82	40.00	50.40	50.40	50.40	31.92	31.92	39.00	47.00	47.00	50.40	50.40	41.33
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	27.80	27.80	27.80	27.80	27.00	27.51	29.00	24.64	24.64	28.53	26.89	26.89	27.00	27.00	27.22
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	41.20	41.20	41.20	41.20	39.00	39.00	39.00	38.36	38.36	36.98	42.72	42.72	39.00	39.00	39.84
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	55.50	55.50	55.50	55.50	67.20	67.20	67.20	56.00	56.00	37.00	56.00	56.00	67.20	67.20	57.14
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	46.00	46.00	46.00	46.00	42.00	42.00	42.00	40.72	40.72	40.00	37.78	37.78	42.00	42.00	42.66
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	300.00	300.00	300.00	300.00	300.00	300.00	300.00	293.00	293.00	293.00	316.98	316.98	300.00	300.00	299.64
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	826.00	826.00	826.00	826.00	826.00	826.00	826.00	476.00	476.00	440.00	826.00	826.00	826.00	826.00	727.27
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	26.00	26.00	26.00	26.00	25.09	32.50	25.09	25.00	25.00	25.00	25.36	25.36	25.09	28.00	26.09
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	39.20	39.20	39.20	39.20	38.76	37.00	38.76	38.21	38.21	38.21	38.56	38.56	38.76	39.20	38.59
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	61.60	61.60	61.60	61.60	67.44	67.44	67.44	61.60	61.60	61.60	61.29	61.29	67.44	61.60	63.16
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56	98.56	89.60	98.56
MS09.0057	SWITCH, ONE-GANG	PC	93.22	107.50	93.22	107.50	98.00	98.00	98.00	74.48	74.48	100.19	116.22	116.22	98.00	98.00	96.44
MS09.0058	SWITCH, TWO-GANG	PC	151.20	159.00	151.20	159.00	120.00	120.00	120.00	122.08	122.08	139.00	160.61	160.61	120.00	120.00	138.56
MS09.0059	SWITCH, THREE-GANG	PC	208.53	209.00	208.53	209.00	140.00	140.00	140.00	152.88	152.88	214.22	202.87	202.87	140.00	140.00	179.81
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	116.24	116.24	116.24	116.24	98.00	98.00	98.00	116.22	116.22	116.22	117.60	117.60	98.00	98.00	111.39
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	224.00	224.00	224.00	224.00	120.00	120.00	120.00	224.00	224.00	160.00	224.00	224.00	120.00	120.00	189.82
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	268.06	268.06	268.06	268.06	140.00	140.00	140.00	265.20	265.20	240.00	268.06	268.06	140.00	140.00	230.06
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	89.86	90.40	89.86	90.40	98.00	98.00	98.00	45.92	45.92	75.00	100.00	100.00	98.00	98.00	83.76
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	126.08	126.08	126.08	126.08	120.00	120.00	120.00	56.00	56.00	100.98	126.08	126.08	109.00	120.00	109.40
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	179.62	196.00	179.62	196.00	140.00	140.00	140.00	108.08	108.08	140.02	196.00	196.00	135.00	140.00	156.67
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	184.80	170.00	184.80	170.00	159.00	159.00	159.00	141.32	141.32	141.32	202.38	202.38	159.00	159.00	164.81
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,200.00	400.00	1,200.00	400.00	1,323.64	1,323.64	1,323.64	1,331.32	1,331.32	1,331.32	1,300.00	1,300.00	1,199.00	1,323.64	1,133.17
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	2,200.00	900.00	2,200.00	900.00	1,899.00	1,899.00	1,899.00	274.40	274.40	1,611.32	1,200.00	1,200.00	1,899.00	1,899.00	1,387.01
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.00	599.00	599.00	599.00	599.00	599.00	599.00	60.28	599.00	599.00	599.00	599.00	599.00	599.00	550.02

REGIONAL OFFICE X

Material Code	Material Description	Unit	Bukidnon 1st DEO	Bukidnon 2nd DEO	Bukidnon 3rd DEO	Bukidnon 4th DEO	Cagayan de Oro City 1st DEO	Cagayan de Oro City 2nd DEO	Camiguin DEO	Iligan City DEO	Lanao del Norte 1st DEO	Lanao del Norte 2nd DEO	Misamis Occidental 1st DEO	Misamis Occidental 2nd DEO	Misamis Oriental 1st DEO	Misamis Oriental 2nd DEO	Average
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	64.00	56.00	64.00	56.00	56.00	56.00	58.00	47.54	47.54	47.54	55.47	55.47	56.00	56.00	55.28
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	348.68	348.68	348.68	348.68	295.00	295.00	295.00	348.68	348.68	348.68	348.68	348.68	295.00	295.00	334.04
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	433.21	443.55	433.21	443.55	295.00	295.00	295.00	550.00	550.00	545.00	550.00	550.00	295.00	295.00	439.41
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	345.00	345.00	345.00	345.00	295.00	295.00	295.00	302.40	302.40	325.99	369.81	369.81	295.00	295.00	324.15
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	433.21	461.60	433.21	461.60	295.00	295.00	295.00	461.60	461.60	461.60	458.18	458.18	295.00	295.00	410.69
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00	1,150.00
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	450.50	450.50	450.50	450.50	450.50	450.50	450.50	450.50	450.50	450.50	450.50	450.50	450.50	450.50	450.50
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,663.28	4,663.28	4,663.28	4,663.28	3,095.00	3,095.00	3,095.00	3,522.40	3,522.40	2,795.00	4,663.24	4,663.24	1,595.00	3,095.00	3,858.29
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,145.00	3,145.00	3,145.00	3,145.00	1,398.00	1,398.00	1,398.00	3,145.00	3,145.00	2,219.01	3,145.00	3,145.00	1,398.00	1,398.00	2,584.37
MS10.0000	**LIGHTING FIXTURES**	**NONE**															
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	145.60	324.00	145.60	324.00	278.00	280.00	278.00	272.87	272.87	272.87	293.73	293.73	278.00	278.00	262.50
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	179.20	378.00	179.20	378.00	378.00	378.00	378.00	378.00	378.00	378.00	378.00	378.00	378.00	378.00	341.85
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	280.00	498.00	280.00	498.00	498.00	390.00	498.00	498.00	498.00	498.00	498.00	498.00	498.00	498.00	448.54
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	313.60	565.00	313.60	565.00	565.00	565.00	565.00	565.00	565.00	565.00	565.00	565.00	565.00	565.00	519.29
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	294.00	294.00	294.00	294.00	298.00	298.00	298.00	296.00	295.90	295.90	296.00	296.00	298.00	298.00	295.80
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	379.50	379.50	379.50	379.50	379.50	379.50	379.50	379.50	379.50	379.50	379.50	379.50	379.50	379.50	379.50
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	599.00	599.00	599.00	599.00	500.00	500.00	500.00	599.00	599.00	599.00	660.37	660.37	500.00	500.00	577.58
MS10.0009	7W LED BULB, E27	PC	92.50	92.50	95.09	92.50	108.00	93.00	106.40	95.66	95.66	101.43	101.96	101.96	95.00	93.00	97.70
MS10.0010	9W LED BULB, E27	PC	115.00	115.00	119.92	115.00	120.00	120.00	117.60	98.20	98.20	118.34	121.51	121.51	115.00	120.00	114.43
MS10.0011	15W LED BULB, E27	PC	184.50	165.00	218.29	165.00	180.00	155.00	180.00	178.44	178.44	182.56	183.70	183.70	156.12	156.12	179.18
MS10.0012	18W LED BULB, E27	PC	230.34	200.00	230.34	200.00	210.00	210.00	210.00	225.96	225.96	241.28	221.88	221.88	210.00	210.00	218.71
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	36.00	36.00	42.43	36.00	36.00	36.00	39.20	42.27	42.27	42.27	52.83	52.83	36.00	41.44	40.11
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,990.00	350.00	1,990.00	350.00	1,850.00	1,850.00	1,850.00	1,920.00	1,920.00	410.00	1,920.00	1,920.00	1,850.00	1,850.00	1,490.91
MS10.0015	10W LED FLOODLIGHT	PC	581.13	550.00	581.13	550.00	627.00	627.00	627.00	627.00	627.00	370.00	627.00	627.00	599.00	627.00	581.30
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,612.50	1,612.50	1,612.50	1,612.50	1,495.00	1,495.00	1,495.00	1,537.00	1,537.00	1,537.00	1,288.96	1,288.96	1,495.00	1,495.00	1,530.45
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	305.62	682.00	305.62	682.00	762.64	762.64	682.00	682.00	682.00	682.00	682.00	682.00	682.00	682.00	628.23
MS08.0000	**ROOFING**	**NONE**															
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	392.50	392.50	392.50	392.50	382.87	382.87	526.79	415.51	415.51	415.51	468.43	468.43	382.87	382.87	416.14
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	585.00	585.00	585.00	585.00	511.09	511.09	625.00	621.62	621.62	621.62	634.75	634.75	511.09	511.09	589.71
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	205.50	205.50	205.50	205.50	200.22	200.22	196.43	231.00	231.00	231.00	179.38	179.38	200.22	200.22	208.29
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	191.50	191.50	191.50	191.50	205.00	205.00	250.00	231.00	231.00	231.00	201.97	201.97	205.00	205.00	211.00
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	207.52	207.52	207.52	207.52	199.53	199.53	196.43	231.00	231.00	231.00	189.63	189.63	199.53	199.53	209.84
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,503.28	1,503.28	1,503.28	1,503.28	1,516.00	1,516.00	1,696.43	2,072.00	2,072.00	2,072.00	1,953.81	1,953.81	1,516.00	1,516.00	1,719.21
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,056.54	1,056.54	1,056.54	1,056.54	1,232.63	1,232.63	1,428.60	1,406.00	1,406.00	1,406.00	1,232.00	1,232.00	1,232.63	1,232.63	1,233.64
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	610.39	610.39	610.39	610.39	469.00	469.00	500.00	416.85	416.85	416.85	444.30	444.30	469.00	469.00	506.77
MS11.0000	**FINISHING WORKS**	**NONE**															
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	468.16	425.43	464.64	425.43	464.64	480.00	464.64	464.64	464.64	464.64	464.64	464.64	464.64	464.64	459.23
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	859.00	859.00	859.00	859.00	859.00	859.00	859.00	859.00	859.00	780.00	859.00	859.00	859.00	859.00	851.81
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	99.68	112.00	99.68	112.00	114.00	114.00	123.20	78.40	78.40	113.00	109.96	109.96	114.00	114.00	104.94
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	142.24	142.24	142.24	142.24	138.00	138.00	154.56	98.56	98.56	115.00	146.12	146.12	138.00	138.00	132.52
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	185.08	185.08	185.08	185.08	188.91	188.91	189.13	106.00	106.00	115.00	160.00	160.00	189.13	189.13	163.12
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	154.56	154.56	154.56	154.56	154.56	154.56	154.56	154.56	154.56	147.50	154.56	154.56	154.56	154.56	153.92
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	120.00	120.00	120.00	120.00	120.00	120.00	120.00	116.22	116.22	116.22	118.12	118.12	120.00	120.00	118.80
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	180.00	180.00	180.00	180.00	180.00	180.00	180.00	169.05	169.05	165.00	190.19	190.19	180.00	180.00	177.57
MS11.0009	W-CLIP (0.5 mm thk.)	PC	7.00	6.34	7.00	6.34	7.00	7.00	8.40	5.24	5.24	5.50	5.64	5.64	7.00	6.72	6.43
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	49.08	49.08	49.08	49.08	40.00	40.00	40.00	44.44	44.44	44.44	40.72	40.72	40.00	40.00	44.58
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	55.50	55.50	55.53	55.50	54.75	54.75	72.80	40.00	40.00	54.75	49.94	49.94	54.75	54.75	53.54
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	27.81	27.81	27.81	27.81	27.81	27.81	27.81	27.81	27.81	27.81	31.96	31.96	27.81	27.81	28.19
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	53.46	53.46	53.46	53.46	53.46	53.46	53.46	56.00	56.00	46.75	50.90	50.90	53.46	53.46	53.08
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	94.08	92.45	94.51	92.45	94.51	94.51	94.51	70.00	70.00	46.75	84.00	84.00	94.51	94.51	84.34
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	485.00	485.00	521.00	485.00	521.00	521.00	521.00	512.46	512.46	109.00	500.00	500.00	521.00	521.00	470.27
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	671.50	671.50	671.50	671.50	615.00	615.00	615.00	653.00	653.00	65.79	653.00	653.00	615.00	615.00	595.98
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	184.91	185.00	184.91	185.00	185.00	185.00	185.01	184.90	184.90	184.90	185.00	185.00	185.00	185.00	184.96
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	47.55	62.92	47.55	62.92	62.92	62.92	69.00	62.92	62.92	62.92	60.48	60.48	62.92	62.92	60.46
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	56.00	46.75	56.00	56.00	56.00	56.00	55.16
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	69.05	69.05	69.05	67.20	70.00	70.00	70.00	70.00	70.00	46.75	50.00	50.00	70.00	70.00	65.55
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**															
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	760.76	760.76	760.76	760.76	760.76	760.76	760.76	760.76	760.76	760.76	760.76	760.76	760.76	760.76	760.76
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98	1,086.98
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68	1,720.68
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61	2,361.61
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,981.70	3,981.70	3,981.60	3,981.70	3,981.70	3,981.70	3,981.70	3,981.70	3,981.70	3,981.70	3,981.70	3,981.70	3,981.70	3,981.70	3,981.69
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82	5,495.82

REGIONAL OFFICE X

Material Code	Material Description	Unit	Bukidnon 1st DEO	Bukidnon 2nd DEO	Bukidnon 3rd DEO	Bukidnon 4th DEO	Cagayan de Oro City 1st DEO	Cagayan de Oro City 2nd DEO	Camiguin DEO	Iligan City DEO	Lanao del Norte 1st DEO	Lanao del Norte 2nd DEO	Misamis Occidental 1st DEO	Misamis Occidental 2nd DEO	Misamis Oriental 1st DEO	Misamis Oriental 2nd DEO	Average
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	250.00	250.00	250.00	250.00	250.00	250.00	250.56	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.05
MS13.0000	**VENTILATING SYSTEM**	**NONE**															
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	331.00	331.00	443.00	443.00	443.00	443.00	422.64
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	633.36	550.00	551.12	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	557.68
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.20	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.02
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,598.40	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,567.39
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**															
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.80	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.78
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Iligan City, Lanao del Norte or Tagoloan, Misamis Oriental (Asphalt Concrete, Hot-Laid) and Davao City, Davao del Sur (Reinforcing Steel Bars and Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE XI

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

ECS | SPA

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE XI

Material Code	Material Description	Unit	Davao City DEO	Davao City 2nd DEO	Davao City 3rd DEO	Davao del Sur DEO	Davao Occidental DEO	Davao del Norte DEO	Davao del Norte 2nd DEO	Davao de Oro 1st DEO	Davao de Oro 2nd DEO	Davao Oriental 1st DEO	Davao Oriental 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**												
MG01.0001	COMMON BORROW	CUM	500.00	500.00	500.00	600.00	365.00	455.00	455.00	350.00	350.00	650.00	650.00	488.64
MG01.0002	SELECTED BORROW	CUM	545.00	545.00	545.00	600.00	380.00	455.00	455.00	375.00	375.00	650.00	650.00	506.82
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	580.00	580.00	580.00	700.00	700.00	520.00	520.00	520.00	520.00	650.00	650.00	592.73
MG01.0004	AGGREGATE BASE COURSE	CUM	600.00	600.00	600.00	700.00	700.00	520.00	520.00	520.00	520.00	680.00	680.00	603.64
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	750.00	750.00	750.00	750.00	750.00	650.00	650.00	650.00	650.00	700.00	700.00	704.55
MG01.0008	FINE AGGREGATE (SAND)	CUM	550.00	550.00	550.00	800.00	800.00	585.00	585.00	560.00	560.00	800.00	800.00	649.09
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	862.50	862.50	862.50	950.00	1,000.00	780.00	780.00	672.00	672.00	950.00	744.80	830.57
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	550.00	550.00	550.00	850.00	850.00	585.00	585.00	585.00	585.00	672.00	694.40	641.49
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	710.00	710.00	710.00	700.00	710.00	710.00	710.00	680.00	680.00	800.00	760.00	716.36
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	750.00	750.00	750.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	713.64
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	761.60	761.60	761.60	700.00	700.00	680.00	680.00	680.00	680.00	680.00	680.00	705.89
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	728.00	728.00	728.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	671.28
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**												
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**												
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	236.00	236.00	236.00	236.00	236.00	235.76	235.76	236.00	236.00	236.00	236.00	235.95
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**												
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00	24.00
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00	29.00
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00	19.00
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	23.62	23.62	23.62	23.62	23.62	23.62	23.62	23.62	23.62	23.62	23.62	23.62
MG05.0000	**CHEMICAL**	**NONE**												
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,165.00	4,165.00	4,165.00	4,492.00	4,492.00	3,276.00	3,276.00	4,487.00	4,487.00	4,197.36	4,197.36	4,127.25
MG05.0003	CONCRETE NEUTRALIZER	LTR	171.51	171.51	171.51	199.00	199.00	249.00	249.00	199.00	199.00	237.73	237.73	207.63
MG05.0004	CURING COMPOUND	LTR	65.16	65.16	65.16	65.16	65.16	65.16	65.16	65.16	65.16	65.16	65.16	65.16
MG05.0012	GREASE	LTR	364.86	364.86	364.86	352.00	543.20	500.00	500.00	375.00	375.00	384.00	384.00	409.80
MG06.0000	**FORM**	**NONE**												
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	75.00	75.00	75.00	89.60	76.00	85.00	85.00	75.00	75.00	75.00	75.00	78.23
MG06.0002	CONCRETE NAIL, ASSORTED	KG	100.00	100.00	100.00	112.00	120.00	130.00	130.00	105.00	105.00	132.00	132.00	115.09
MG06.0003	COCO LUMBER	BDFT	20.16	20.16	20.16	18.00	18.00	18.00	18.00	18.00	18.00	19.00	19.04	18.77
MG06.0004	GOOD LUMBER	BDFT	47.04	47.04	47.04	40.00	45.00	44.80	44.80	44.80	44.80	33.60	33.60	42.96
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	425.60	425.60	425.60	445.76	445.76	430.00	430.00	468.00	468.00	450.00	450.00	442.21
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	750.40	750.40	750.40	817.60	817.60	728.00	728.00	677.60	677.60	750.00	750.00	745.24
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	995.00	995.00	995.00	1,260.00	1,260.00	1,100.00	1,100.00	1,160.00	1,160.00	1,250.00	1,250.00	1,138.64
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	341.70	341.70	341.70	431.20	442.40	383.00	383.00	383.00	383.00	387.69	387.69	382.37
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	535.00	535.00	535.00	655.20	690.00	587.00	587.00	595.00	595.00	650.00	650.00	601.29
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	880.00	880.00	880.00	1,030.40	1,030.40	929.60	952.00	865.00	885.00	947.69	947.69	929.80
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	743.52	743.52	743.52	743.52	743.52	743.52	743.52	743.52	743.52	729.05	729.05	740.89
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,040.76	1,040.76	1,040.76	1,040.76	1,103.20	1,040.76	1,040.76	1,040.76	1,040.76	1,035.47	1,035.47	1,045.48
MG06.0012	STEEL FORM (150 mm width)	M	49.00	49.00	49.00	50.00	50.00	49.00	49.00	49.00	49.00	50.00	50.00	49.36
MG06.0013	STEEL FORM (200 mm width)	M	58.00	58.00	58.00	58.00	58.00	58.00	58.00	58.00	58.00	60.00	60.00	58.37
MG06.0014	STEEL FORM (230 mm width)	M	64.00	64.00	64.00	64.00	64.00	64.00	64.00	61.00	61.00	66.00	66.00	63.82
MG06.0015	STEEL FORM (250 mm width)	M	68.00	68.00	68.00	68.00	72.00	68.00	68.00	68.00	68.00	71.00	71.00	68.91

REGIONAL OFFICE XI

Material Code	Material Description	Unit	Davao City DEO	Davao City 2nd DEO	Davao City 3rd DEO	Davao del Sur DEO	Davao Occidental DEO	Davao del Norte DEO	Davao del Norte 2nd DEO	Davao de Oro 1st DEO	Davao de Oro 2nd DEO	Davao Oriental 1st DEO	Davao Oriental 2nd DEO	Average
MG06.0016	STEEL FORM (280 mm width)	M	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	78.00	78.00	75.54
MG06.0017	STEEL FORM (300 mm width)	M	78.00	78.00	78.00	78.00	78.00	78.00	78.00	78.00	78.00	80.00	80.00	78.36
MG07.0000	**PAINT**	**NONE**												
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	984.00	984.00	984.00	1,015.00	1,010.00	1,135.68	1,135.68	1,082.00	972.50	1,135.68	1,135.68	1,052.20
MG07.0002	RED OXIDE METAL PRIMER	GAL	588.00	588.00	588.00	588.00	680.00	577.92	577.92	551.00	551.00	712.50	733.60	612.36
MG07.0003	SOLVENT-BASED PRIMER	GAL	995.00	995.00	995.00	995.00	1,217.44	1,075.20	1,075.20	1,080.00	1,080.00	1,037.50	1,080.80	1,056.92
MG07.0004	TINTING COLOR	LTR	225.00	225.00	225.00	225.00	130.00	188.00	188.00	184.00	184.00	250.00	250.00	206.73
MG07.0005	ALUMINUM PAINT	GAL	836.00	836.00	836.00	863.00	983.36	952.00	952.00	853.00	831.50	875.00	907.20	884.10
MG07.0006	LATEX PAINT, GLOSS	GAL	793.00	793.00	793.00	793.00	909.44	840.00	840.00	804.00	757.50	847.50	868.00	821.68
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	793.00	793.00	793.00	793.00	911.68	845.60	845.60	804.00	756.00	860.00	873.60	824.41
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	810.00	810.00	810.00	860.00	960.00	848.96	877.18	848.00	848.00	857.51	868.00	854.33
MG07.0009	LACQUER THINNER	GAL	682.00	682.00	682.00	682.00	620.00	629.44	629.44	548.00	540.00	698.00	716.80	646.33
MG07.0010	PAINT THINNER	GAL	521.00	521.00	521.00	521.00	590.00	425.00	425.00	430.00	430.00	600.00	600.00	507.64
MG09.0000	**READY-MIX CONCRETE**	**NONE**												
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	4,400.00	4,400.00	4,400.00	4,400.00	4,200.00	4,046.20	4,046.20	4,632.72	4,632.72	4,000.00	4,000.00	4,287.08
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	4,650.00	4,650.00	4,650.00	4,650.00	4,450.00	4,294.40	4,294.40	4,887.28	4,887.28	4,250.00	4,250.00	4,537.58
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	4,950.00	4,950.00	4,950.00	4,900.00	4,700.00	4,542.60	4,542.60	5,141.82	5,141.82	4,500.00	4,500.00	4,801.71
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	5,950.00	5,950.00	5,950.00	5,150.00	5,625.00	5,913.60	5,913.60	6,669.10	6,669.10	6,000.00	6,000.00	5,980.94
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	4,650.00	4,650.00	4,650.00	4,650.00	4,450.00	4,269.40	4,269.40	4,887.28	4,887.28	4,250.00	4,250.00	4,533.03
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	4,950.00	4,950.00	4,950.00	4,900.00	4,700.00	4,517.60	4,517.60	5,141.82	5,141.82	4,500.00	4,500.00	4,797.17
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	5,200.00	5,200.00	5,200.00	5,150.00	4,950.00	4,765.80	4,765.80	5,396.36	5,396.36	4,750.00	4,750.00	5,047.66
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	6,750.00	6,750.00	6,750.00	5,350.00	5,875.00	6,160.00	6,160.00	6,923.64	6,923.64	6,250.00	6,250.00	6,376.57
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	4,950.00	4,950.00	4,950.00	4,900.00	4,700.00	4,542.60	4,542.60	5,141.82	5,141.82	4,500.00	4,500.00	4,801.71
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	5,200.00	5,200.00	5,200.00	5,150.00	4,950.00	4,790.80	4,790.80	5,396.36	5,396.36	4,750.00	4,750.00	5,052.21
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	5,200.00	5,200.00	5,200.00	5,150.00	4,950.00	4,790.80	4,790.80	5,396.36	5,396.36	4,950.00	4,950.00	5,088.57
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	5,450.00	5,450.00	5,450.00	5,400.00	5,200.00	5,039.00	5,039.00	5,650.90	5,650.90	5,000.00	5,000.00	5,302.71
MG10.0000	**STRUCTURAL STEEL**	**NONE**												
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00
MG10.0003	GI TIE WIRE #16	KG	85.00	85.00	85.00	80.00	85.00	80.64	80.64	84.00	84.00	100.00	98.00	86.12
MG10.0004	ANGULAR BAR (A36)	KG	45.01	45.01	45.01	45.00	50.05	50.05	50.05	50.05	50.05	51.44	51.44	48.47
MG10.0005	CHANNEL BAR (A36)	KG	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96
MG10.0022	FLAT BAR (A36)	KG	57.58	57.58	57.58	58.33	58.33	58.33	58.33	58.33	58.33	58.33	58.33	58.12
MG10.0006	SQUARE BAR (A36)	KG	41.03	41.03	41.03	41.03	41.03	41.03	41.03	41.03	41.03	41.03	41.03	41.03
MG10.0007	I-BEAM (A36)	KG	73.00	73.00	73.00	73.00	73.00	70.00	70.00	70.00	70.00	71.50	71.50	71.64
MG10.0008	WIDE FLANGE (A36)	KG	73.00	73.00	73.00	73.00	73.00	70.00	70.00	70.00	70.00	71.50	71.50	71.64
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00	60.00
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	25,601.58	26,721.58	26,619.76
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00
MG99.0000	**VARIOUS**	**NONE**												
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	170.00	170.00	170.00	160.00	170.00	151.20	151.20	159.00	159.00	180.00	180.00	165.49
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00

REGIONAL OFFICE XI

Material Code	Material Description	Unit	Davao City DEO	Davao City 2nd DEO	Davao City 3rd DEO	Davao del Sur DEO	Davao Occidental DEO	Davao del Norte DEO	Davao del Norte 2nd DEO	Davao de Oro 1st DEO	Davao de Oro 2nd DEO	Davao Oriental 1st DEO	Davao Oriental 2nd DEO	Average
MS01.0000	**CURB AND GUTTER**	**NONE**												
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	1,154.72	1,154.72	1,154.72	1,143.52	1,143.52	1,058.40	1,058.40	1,046.08	1,046.08	1,085.28	1,088.64	1,103.10
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	943.04	943.04	943.04	922.88	922.88	866.88	866.88	864.64	864.64	892.64	896.00	902.41
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	1,513.12	1,513.12	1,513.12	1,482.88	1,482.88	1,361.92	1,361.92	1,349.60	1,349.60	1,408.96	1,413.44	1,431.87
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**												
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,995.00	2,995.00	2,995.00	2,995.00	2,995.00	2,995.00	2,995.00	2,995.00	2,995.00	2,995.00	2,995.00	2,995.00
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	2,613.00	2,613.00	2,613.00	2,613.00	2,613.00	2,613.00	2,613.00	2,693.00	2,693.00	2,674.00	2,674.00	2,638.64
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	3,300.00	3,300.00	3,300.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,200.00	3,272.51	3,272.51	3,240.45
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00	2,100.00
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00	2,350.00
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00	3,100.00
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	5,200.00	5,200.00	5,200.00	4,851.00	4,851.00	4,851.00	4,851.00	4,851.00	4,851.00	4,851.00	4,851.00	4,946.18
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	6,369.00	6,369.00	6,369.00	6,369.00	6,369.00	6,369.00	6,369.00	6,369.00	6,369.00	6,369.00	6,369.00	6,369.00
MS02.0013	FILTER CLOTH	SQM	182.00	182.00	182.00	182.00	182.00	182.00	182.00	175.00	175.00	182.00	182.00	180.73
MS02.0014	COCO-NET, CGN 400	SQM	108.00	108.00	108.00	120.00	120.00	120.00	120.00	118.00	118.00	118.00	118.00	116.00
MS02.0015	COCO-NET, CGN 700	SQM	130.00	130.00	130.00	130.00	140.00	130.00	130.00	143.00	143.00	143.00	143.00	135.64
MS02.0016	FASCINE, CGR 200	M	350.00	350.00	350.00	350.00	385.00	350.00	350.00	385.00	385.00	385.00	385.00	365.91
MS02.0017	FASCINE, CGR 300	M	450.00	450.00	450.00	450.00	495.00	450.00	450.00	495.00	495.00	495.00	495.00	470.45
MS02.0018	SODDING	SQM	89.00	89.00	89.00	89.00	89.00	89.00	89.00	89.00	89.00	89.00	89.00	89.00
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	200.00	200.00	200.00	200.00	165.00	175.00	175.00	135.00	135.00	191.50	191.50	178.91
MS02.0020	VEGETATION, HYDROSEEDING	SQM	165.00	165.00	165.00	165.00	165.00	165.00	165.00	165.00	165.00	165.00	165.00	165.00
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	72.00	72.00	72.00	72.00	72.00	80.00	80.00	50.00	50.00	72.00	72.00	69.46
MS05.0000	**GIRDER**	**NONE**												
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	11,450.00	11,450.00	11,450.00	11,450.00	12,250.00	11,200.00	11,200.00	11,771.00	11,771.00	14,500.00	14,520.16	12,092.01
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	19,500.00	19,500.00	19,500.00	19,500.00	19,500.00	19,500.00	19,500.00	19,500.00	19,500.00	19,500.00	19,500.00	19,500.00
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	28,227.96	28,227.96	28,227.96	28,227.96	28,227.96	28,227.96	28,227.96	28,227.96	28,227.96	28,227.96	28,227.96	28,227.96
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	36,733.73	36,733.73	36,733.73	36,733.73	36,733.73	36,733.73	36,733.73	36,733.73	36,733.73	36,733.73	36,733.73	36,733.73
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	42,597.33	42,597.33	42,597.33	42,597.33	42,597.33	42,597.33	42,597.33	42,597.33	42,597.33	42,597.33	42,597.33	42,597.33
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	59,023.45	59,023.45	59,023.45	59,023.45	59,023.45	59,023.45	59,023.45	59,023.45	59,023.45	59,023.45	59,023.45	59,023.45
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	62,720.00	62,720.00	62,720.00	62,720.00	62,720.00	62,720.00	62,720.00	62,720.00	62,720.00	62,720.00	62,720.00	62,720.00
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	235.00	235.00	235.00	235.00	235.00	235.00	235.00	235.00	235.00	235.00	235.00	235.00
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	70.00	70.00	70.00	75.00	80.00	75.00	75.00	75.00	75.00	70.00	80.00	74.09
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**												
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	295.44	295.44	295.44	550.00	550.00	494.50	494.50	550.00	550.00	612.51	612.51	481.85
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	370.34	370.34	370.34	550.00	550.00	526.00	526.00	550.00	550.00	625.00	625.00	510.27
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	2,291.00	2,291.00	2,291.00	2,291.00	2,291.00	2,291.00	2,291.00	2,291.00	2,291.00	2,291.00	2,291.00	2,291.00
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	2,340.00	2,340.00	2,340.00	2,340.00	2,340.00	2,340.00	2,340.00	2,340.00	2,340.00	2,340.00	2,340.00	2,340.00
MS07.0031	GLASS BEADS (25 kg)	BAG	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00
MS07.0032	PRIMER	LTR	307.47	307.47	307.47	307.47	307.47	280.00	280.00	280.00	280.00	225.00	225.00	282.49
MG08.0000	**PIPE**	**NONE**												
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	330.00	330.00	330.00	330.00	400.00	367.20	367.20	378.56	378.56	470.40	470.40	377.48
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	440.00	440.00	440.00	440.00	460.00	464.60	464.60	487.20	487.20	593.60	593.60	482.80
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	670.00	670.00	670.00	670.00	700.00	734.90	734.90	749.28	749.28	850.00	850.00	731.67
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,034.00	1,034.00	1,034.00	1,034.00	1,105.00	1,122.00	1,122.00	1,204.00	1,204.00	1,400.00	1,400.00	1,153.91
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,513.00	1,513.00	1,513.00	1,513.00	1,680.00	1,341.00	1,341.00	1,620.00	1,620.00	2,016.00	2,016.00	1,607.82
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,035.00	3,035.00	3,035.00	2,690.00	2,690.00	2,700.60	2,700.60	2,909.66	2,909.66	3,492.00	3,492.00	2,971.78
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,180.00	4,180.00	4,180.00	3,975.00	3,975.00	3,360.00	3,360.00	4,104.80	4,104.80	4,180.00	4,180.00	3,979.96

REGIONAL OFFICE XI

Material Code	Material Description	Unit	Davao City DEO	Davao City 2nd DEO	Davao City 3rd DEO	Davao del Sur DEO	Davao Occidental DEO	Davao del Norte DEO	Davao del Norte 2nd DEO	Davao de Oro 1st DEO	Davao de Oro 2nd DEO	Davao Oriental 1st DEO	Davao Oriental 2nd DEO	Average
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	9,630.00	9,630.00	9,630.00	9,630.00	9,630.00	9,630.00	9,630.00	9,630.00	9,630.00	9,630.00	9,630.00	9,630.00
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	13,420.00	13,420.00	13,420.00	13,420.00	13,420.00	13,420.00	13,420.00	13,420.00	13,420.00	13,420.00	13,420.00	13,420.00
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	60.00	60.00	60.00	60.00	77.50	76.16	76.16	75.00	75.00	70.00	70.00	69.07
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	95.00	95.00	95.00	95.00	115.00	105.00	105.00	115.00	115.00	125.00	125.00	107.73
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	150.00	150.00	150.00	150.00	150.00	156.80	156.80	162.40	162.40	175.00	185.00	158.95
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	290.00	290.00	290.00	290.00	350.00	235.20	235.20	263.20	263.20	300.00	300.00	282.44
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	210.00	210.00	210.00	210.00	380.00	313.60	313.60	360.00	360.00	500.00	500.00	324.29
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	450.00	450.00	450.00	450.00	595.00	516.00	516.00	516.00	516.00	504.00	504.00	497.00
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	589.00	589.00	589.00	589.00	760.00	739.00	739.00	739.00	739.00	627.20	627.20	666.03
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	690.00	690.00	690.00	689.00	689.51	704.24	704.24	704.24	704.24	718.49	718.49	700.22
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,210.00	1,210.00	1,210.00	1,210.00	1,210.00	1,210.00	1,210.00	1,210.00	1,210.00	1,210.00	1,210.00	1,210.00
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,580.00	1,580.00	1,580.00	1,580.00	1,775.10	1,775.10	1,775.10	1,775.10	1,775.10	1,775.10	1,775.10	1,704.15
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,535.85	4,535.85	4,535.85	4,535.85	4,535.85	4,535.85	4,535.85	4,535.85	4,535.85	4,535.85	4,535.85	4,535.85
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	650.00	650.00	650.00	750.00	750.00	675.00	675.00	675.00	675.00	665.00	665.00	680.00
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	800.00	800.00	800.00	1,050.00	1,050.00	1,080.00	1,080.00	1,100.00	1,100.00	817.50	817.50	954.09
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00	1,600.00
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,215.00	2,215.00	2,050.00	2,050.00	2,000.00	2,000.00	2,048.18
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	2,650.00	2,650.00	2,650.00	2,400.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,531.82
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	4,525.00	4,525.00	4,525.00	4,525.00	4,500.00	4,480.00	4,480.00	4,500.00	4,500.00	4,700.00	4,700.00	4,541.82
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00	5,800.00
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,850.00	6,850.00	6,850.00	7,000.00	7,000.00	6,750.00	6,750.00	6,600.00	6,600.00	6,900.00	6,900.00	6,822.73
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	900.00	900.00	900.00	2,040.00	2,040.00	893.20	893.20	900.00	900.00	1,040.00	1,064.00	1,133.67
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,800.00	1,800.00	1,800.00	2,856.00	2,856.00	1,176.00	1,352.40	1,800.00	1,800.00	1,800.00	1,870.40	1,900.98
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	2,145.00	2,145.00	2,145.00	3,570.00	3,640.00	1,512.00	1,848.00	2,145.00	2,145.00	2,737.50	2,839.20	2,442.88
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	3,700.00	3,700.00	3,700.00	4,896.00	4,896.00	2,738.40	2,738.40	3,700.00	3,700.00	4,050.00	4,250.40	3,824.47
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	4,700.00	4,700.00	4,700.00	5,355.00	5,880.00	2,632.00	3,500.00	4,700.00	4,700.00	4,977.00	5,174.40	4,638.04
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	5,900.00	5,900.00	5,900.00	8,670.00	8,670.00	5,900.00	5,900.00	5,900.00	5,900.00	6,200.00	6,440.00	6,480.00
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	6,832.00	6,832.00	6,832.00	9,435.00	10,360.00	7,166.00	7,166.00	7,166.00	7,166.00	7,166.00	7,459.20	7,598.20
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	8,500.00	8,500.00	8,500.00	14,280.00	14,280.00	8,500.00	8,500.00	8,500.00	8,500.00	9,350.00	9,721.60	9,739.24
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	11,000.00	11,000.00	11,000.00	16,575.00	16,575.00	11,000.00	10,920.00	11,000.00	11,000.00	11,250.00	10,662.40	11,998.40
MS09.0000	**ELECTRICAL WORKS**	**NONE**												
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	238.80	238.80	238.80	238.80	238.80	235.63	235.63	235.63	235.63	232.46	232.46	236.49
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	302.40	302.40	302.40	302.40	302.40	304.40	304.40	304.40	304.40	306.41	306.41	303.86
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	516.50	516.50	516.50	436.00	436.00	489.73	489.73	489.73	489.73	528.30	528.30	494.28
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	24.19	24.19	24.19	24.19	24.19	28.00	28.00	28.00	28.00	28.00	28.00	26.27
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	21.71	21.71	21.71	21.71	21.71	36.98	36.98	36.98	36.98	36.98	36.98	30.04
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	27.00	27.00	27.00	27.00	27.00	28.00	28.00	28.00	28.00	28.00	28.00	27.55
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	28.58	28.58	28.58	40.00	40.00	39.60	39.60	39.60	39.60	39.60	39.60	36.67
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	50.00	50.00	50.00	50.00	50.40	50.00	50.00	50.00	50.00	50.40	50.40	50.11
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	70.90	70.90	70.90	70.90	70.90	81.40	81.40	81.40	81.40	81.40	81.40	76.63
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	9.89	9.89	9.89	9.89	9.89	8.46	8.46	8.46	8.46	8.46	8.46	9.11
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	11.45	11.45	11.45	11.45	11.45	12.89	12.89	12.89	12.89	15.85	15.85	12.77
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	18.38	18.38	18.38	18.38	18.38	20.76	20.76	20.76	20.76	20.76	20.76	19.68
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	72.80	72.80	72.80	75.00	75.00	81.36	81.36	84.00	84.00	81.36	81.36	78.35
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	105.50	105.50	105.50	105.50	105.50	111.50	111.50	111.50	111.50	108.83	108.83	108.29
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	151.00	151.00	151.00	160.50	160.50	177.88	177.88	177.00	177.00	177.88	177.88	167.23
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	17.29	17.29	17.29	22.50	22.40	21.13	21.13	17.07	17.07	22.71	22.71	19.87
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	26.41	26.41	26.41	26.41	28.00	30.64	30.64	30.64	30.64	26.41	26.41	28.09
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	38.18	38.18	38.18	38.18	39.20	38.04	38.04	38.00	38.00	38.04	38.04	38.19
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	13.16	13.16	13.16	13.16	13.16	15.32	15.32	15.32	15.32	15.32	15.32	14.34
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00	18.00
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	340.00	340.00	340.00	340.00	340.00	340.00	340.00	340.00	340.00	340.00	340.00	340.00

REGIONAL OFFICE XI

Material Code	Material Description	Unit	Davao City DEO	Davao City 2nd DEO	Davao City 3rd DEO	Davao del Sur DEO	Davao Occidental DEO	Davao del Norte DEO	Davao del Norte 2nd DEO	Davao de Oro 1st DEO	Davao de Oro 2nd DEO	Davao Oriental 1st DEO	Davao Oriental 2nd DEO	Average
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	28.21	28.21	28.21	28.21	30.00	28.21	28.21	28.21	28.21	28.21	28.21	28.38
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	31.00	31.00	31.00	35.50	35.50	35.50	35.50	35.50	35.50	35.50	35.50	34.28
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	40.50	40.50	40.50	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	43.95
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	26.41	26.41	26.41	26.41	26.41	26.41	26.41	26.41	26.41	26.41	26.41	26.41
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	19.02	19.02	19.02	19.02	19.02	19.02	19.02	19.02	19.02	19.02	19.02	19.02
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	9.00	9.00	9.00	9.00	10.04	10.04	10.04	10.04	10.04	10.04	10.04	9.66
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	10.09	10.09	10.09	10.09	10.09	10.09	10.09	10.09	10.09	11.41	11.41	10.33
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	46.50	46.50	46.50	56.00	56.00	69.73	69.73	65.00	65.00	65.50	65.50	59.27
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	72.00	72.00	72.00	72.00	72.00	75.62	75.62	75.62	75.62	75.62	75.62	73.98
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	108.00	108.00	108.00	108.00	108.00	130.69	130.69	130.69	130.69	130.69	130.69	120.38
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	156.00	156.00	156.00	156.00	156.00	196.59	196.59	196.59	196.59	196.59	196.59	178.14
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	324.80	324.80	324.80	324.80	324.80	354.91	354.91	354.91	354.91	354.91	354.91	341.22
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	110.00	110.00	110.00	110.00	110.00	71.85	71.85	71.85	71.85	106.40	106.40	95.47
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	67.10	67.10	67.10	67.10	67.10	70.80	70.80	67.00	67.00	67.10	67.10	67.75
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	40.00	40.00	40.00	40.00	40.00	39.60	39.60	39.60	39.60	40.00	40.00	39.85
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	25.00	25.00	25.00	26.00	25.00	26.95	26.95	26.95	26.95	30.12	30.12	26.73
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	43.00	43.00	43.00	43.00	43.00	43.85	43.85	43.85	43.85	41.73	41.73	43.08
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	65.00	65.00	65.00	60.50	60.50	58.12	58.12	58.12	58.12	58.12	58.12	60.43
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	42.27	42.27	42.27	42.27	42.27	40.72	40.72	40.72	40.72	40.72	40.72	41.43
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	319.20	319.20	319.20	319.20	319.20	316.98	316.98	316.98	316.98	316.98	316.98	317.99
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	875.00	875.00	875.00	875.00	875.00	875.00	875.00	875.00	875.00	875.00	875.00	875.00
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	26.00	26.00	26.00	26.00	28.00	28.93	28.93	26.00	26.00	28.52	28.52	27.17
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	39.00	39.00	39.00	39.00	40.15	40.15	40.15	38.00	38.00	39.36	39.36	39.20
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	61.00	61.00	61.00	67.00	67.00	61.29	61.29	61.29	61.29	61.60	61.60	62.30
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	95.00	95.00	95.00	98.00	98.00	95.10	95.10	95.10	95.10	97.55	97.55	96.05
MS09.0057	SWITCH, ONE-GANG	PC	111.56	111.56	111.56	110.00	110.00	98.00	98.00	98.00	98.00	106.40	106.40	105.41
MS09.0058	SWITCH, TWO-GANG	PC	150.00	150.00	150.00	165.00	165.00	178.56	178.56	178.56	178.56	171.17	171.17	166.96
MS09.0059	SWITCH, THREE-GANG	PC	210.00	210.00	210.00	210.00	210.00	208.60	208.60	208.60	208.60	207.20	207.20	208.98
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	105.00	105.00	105.00	105.00	105.00	105.00	105.00	105.00	105.00	105.00	105.00	105.00
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00	224.00
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	255.00	255.00	255.00	255.00	255.00	255.00	255.00	255.00	255.00	255.00	255.00	255.00
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	106.40	106.40	106.40	106.40	106.40	103.54	103.54	103.54	103.54	106.40	106.40	105.36
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	123.00	123.00	123.00	127.53	127.53	126.80	126.80	120.00	120.00	124.89	124.89	124.31
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	195.00	195.00	195.00	195.00	195.00	195.00	195.00	195.00	195.00	195.00	195.00	195.00
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	146.41	146.41	146.41	146.41	146.41	147.93	147.93	158.00	158.00	158.00	158.00	150.90
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,199.50	1,199.50	1,199.50	1,260.00	1,260.00	1,351.93	1,351.93	1,200.00	1,200.00	1,230.00	1,230.00	1,243.85
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,954.71	1,954.71	1,954.71	1,954.71	1,954.71	2,112.15	2,112.15	1,954.71	1,954.71	1,954.71	1,954.71	1,983.34
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	55.50	55.50	55.50	59.00	59.00	61.29	61.29	61.29	61.29	61.29	61.29	59.29
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	350.10	350.10	350.10	350.10	350.10	350.10	350.10	350.10	350.10	350.10	350.10	350.10
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	507.17	507.17	507.17	507.17	507.17	507.17	507.17	507.17	507.17	507.17	507.17	507.17
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	392.00	392.00	392.00	392.00	392.00	386.19	386.19	386.19	386.19	386.19	386.19	388.83
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	461.60	461.60	461.60	461.60	461.60	461.60	461.60	461.60	461.60	461.60	461.60	461.60

REGIONAL OFFICE XI

Material Code	Material Description	Unit	Davao City DEO	Davao City 2nd DEO	Davao City 3rd DEO	Davao del Sur DEO	Davao Occidental DEO	Davao del Norte DEO	Davao del Norte 2nd DEO	Davao de Oro 1st DEO	Davao de Oro 2nd DEO	Davao Oriental 1st DEO	Davao Oriental 2nd DEO	Average
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,215.10	1,215.10	1,215.10	1,215.10	1,215.10	1,215.10	1,215.10	1,215.10	1,215.10	1,215.10	1,215.10	1,215.10
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00
MS10.0000	**LIGHTING FIXTURES**	**NONE**												
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	314.87	314.87	314.87	314.87	314.87	347.63	347.63	347.63	347.63	295.85	295.85	323.32
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	388.83	388.83	388.83	388.83	388.83	388.83	388.83	388.83	388.83	388.83	388.83	388.83
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	448.00	458.56	458.56	449.92
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	235.63	235.63	235.63	235.63	235.63	280.00	280.00	280.00	280.00	257.81	257.81	255.80
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	374.63	374.63	374.63	374.63	374.63	374.63	374.63	374.63	374.63	374.63	374.29	374.60
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	446.12	446.12	446.12	446.12	446.12	446.12	446.12	446.12	446.12	446.12	446.12	446.12
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85	575.85
MS10.0009	7W LED BULB, E27	PC	104.00	104.00	104.00	104.00	104.00	104.61	104.61	105.00	105.00	105.13	105.13	104.50
MS10.0010	9W LED BULB, E27	PC	114.50	114.50	114.50	115.00	125.44	140.53	140.53	115.00	115.00	134.40	134.40	123.98
MS10.0011	15W LED BULB, E27	PC	184.00	184.00	184.00	184.00	184.00	189.13	189.13	179.00	179.00	200.00	200.00	186.94
MS10.0012	18W LED BULB, E27	PC	246.40	246.40	246.40	246.40	246.40	221.00	221.00	221.00	221.00	221.88	221.88	232.71
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	36.00	36.00	36.00	36.00	36.00	38.04	38.04	38.04	38.04	50.00	50.00	39.28
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,850.00	1,850.00	1,850.00	1,850.00	1,850.00	2,102.64	2,102.64	2,102.64	2,102.64	1,976.32	1,976.32	1,964.84
MS10.0015	10W LED FLOODLIGHT	PC	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,736.00	1,736.00	1,736.00	1,736.00	1,668.00	1,566.41	1,566.41	1,566.41	1,566.41	1,267.93	1,267.93	1,583.05
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00
MS08.0000	**ROOFING**	**NONE**												
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	231.00	231.00	231.00	265.00	371.00	268.80	268.80	300.00	300.00	355.50	355.50	288.87
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	433.00	433.00	433.00	420.00	440.00	420.00	420.00	420.00	420.00	487.50	487.50	437.64
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	355.00	355.00	355.00	550.00	550.00	440.00	440.00	440.00	440.00	440.00	440.00	436.82
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	530.00	530.00	530.00	530.00	530.00	440.00	440.00	440.00	440.00	440.00	440.00	480.91
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	355.00	355.00	355.00	300.00	300.00	350.00	350.00	350.00	350.00	350.00	350.00	342.27
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,326.00	1,326.00	1,326.00	1,200.00	1,220.00	1,414.00	1,414.00	1,531.00	1,531.00	1,542.50	1,542.50	1,397.55
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	845.00	845.00	845.00	790.00	790.00	1,087.50	1,087.50	985.00	985.00	1,100.00	1,100.00	950.91
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	480.00	480.00	480.00	480.00	480.00	522.50	522.50	720.00	720.00	705.00	705.00	572.27
MS11.0000	**FINISHING WORKS**	**NONE**												
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	450.00	450.00	450.00	450.00	450.00	460.10	460.10	460.10	460.10	470.19	470.19	457.34
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	855.50	855.50	855.50	855.50	855.50	855.50	855.50	855.50	855.50	855.50	855.50	855.50
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	112.00	112.00	112.00	112.00	112.00	112.00	112.00	112.00	112.00	110.95	110.95	111.81
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	147.84	147.84	147.84	147.84	147.84	147.84	147.84	147.84	147.84	147.84	147.84	147.84
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	175.00	175.00	175.00	175.00	175.00	175.00	175.00	175.00	175.00	175.00	175.00	175.00
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	135.00	135.00	135.00	135.00	135.00	135.00	135.00	135.00	135.00	135.00	135.00	135.00
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	125.00	125.00	125.00	125.00	125.00	128.54	128.54	128.54	128.54	132.07	132.07	127.58
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00
MS11.0009	W-CLIP (0.5 mm thk.)	PC	5.00	5.00	5.00	5.00	5.60	6.07	6.07	6.00	6.00	6.00	6.00	5.61
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	42.57	42.57	42.57	45.00	45.00	41.20	41.20	41.20	41.20	41.20	41.20	42.27
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	50.00	50.00	50.00	50.00	50.00	48.78	48.78	48.78	48.78	47.54	47.54	49.11
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	39.50	39.50	39.50	39.50	39.50	41.50	41.50	41.50	41.50	41.50	41.50	40.59
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	537.50	537.50	537.50	537.50	537.50	531.47	531.47	531.47	531.47	575.85	575.85	542.28
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	690.00	690.00	690.00	690.00	690.00	681.51	681.51	681.51	681.51	690.00	690.00	686.91
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	150.00	150.00	150.00	175.00	162.50	184.90	184.90	184.90	184.90	184.90	184.90	172.45
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	48.00	48.00	48.00	48.00	48.00	47.54	47.54	47.54	47.54	47.54	47.54	47.75
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	69.44	69.44	69.44	69.44	69.44	69.44	69.44	69.44	69.44	69.44	69.44	69.44
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**												

REGIONAL OFFICE XI

Material Code	Material Description	Unit	Davao City DEO	Davao City 2nd DEO	Davao City 3rd DEO	Davao del Sur DEO	Davao Occidental DEO	Davao del Norte DEO	Davao del Norte 2nd DEO	Davao de Oro 1st DEO	Davao de Oro 2nd DEO	Davao Oriental 1st DEO	Davao Oriental 2nd DEO	Average
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	754.50	754.50	754.50	754.50	754.50	745.00	745.00	745.00	745.00	745.00	745.00	749.32
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,146.50	1,146.50	1,146.50	1,146.50	1,146.50	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,144.26
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,813.10	1,813.10	1,813.10	1,813.10	1,813.10	1,813.10	1,852.60
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,946.80	3,946.80	3,946.80	3,946.80	3,946.80	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,901.04
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,653.00	5,653.00	5,653.00	5,653.00	5,653.00	5,653.00	5,653.00	5,653.00	5,653.00	5,653.00	5,653.00	5,653.00
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	126.00	126.00	126.00	126.00	126.00	126.00	126.00	126.00	126.00	126.00	126.00	126.00
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	173.00	173.00	173.00	173.00	173.00	173.00	173.00	173.00	173.00	173.00	173.00	173.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	193.00	193.00	193.00	193.00	193.00	193.00	193.00	193.00	193.00	193.00	193.00	193.00
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**												
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**												
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Davao City, Davao del Sur (Reinforcing Steel Bars and Steel Sheet Pile) and Iligan City, Lanao del Norte or Tagoloan, Misamis Oriental (Asphalt Concrete, Hot-Laid).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
N/I	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE XII

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed than the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE XII

Material Code	Material Description	Unit	Cotabato 1st DEO	Cotabato 2nd DEO	Cotabato 3rd DEO	Sarangani DEO	South Cotabato 1st DEO	South Cotabato 2nd DEO	Sultan Kudarat 1st DEO	Sultan Kudarat 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**									
MG01.0001	COMMON BORROW	CUM	445.00	445.00	500.00	400.00	390.00	400.00	400.00	400.00	422.50
MG01.0002	SELECTED BORROW	CUM	550.00	600.00	445.00	400.00	400.00	410.00	510.00	620.00	491.87
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	600.00	562.50	562.50	700.00	600.00	548.00	620.00	700.00	611.62
MG01.0004	AGGREGATE BASE COURSE	CUM	500.00	600.00	600.00	700.00	565.00	560.00	625.00	697.50	605.94
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	655.00	650.00	650.00	950.00	600.00	598.00	660.00	785.00	693.50
MG01.0008	FINE AGGREGATE (SAND)	CUM	650.00	225.00	662.50	400.00	400.00	470.00	760.00	620.00	523.44
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	850.00	850.00	900.00	850.00	800.00	900.00	1,400.00	1,445.00	999.38
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	800.00	800.00	850.00	850.00	800.00	800.00	1,246.69	1,205.00	918.96
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	700.00	500.00	965.00	1,350.00	1,260.00	504.00	1,100.00	1,100.00	934.88
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	700.00	750.00	1,200.00	1,200.00	1,110.00	504.00	1,100.00	1,100.00	958.00
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	700.00	980.00	1,300.00	1,100.00	970.00	504.00	1,050.00	1,100.00	963.00
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	700.00	950.00	1,000.00	1,100.00	950.00	504.00	980.00	1,100.00	910.50
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**									
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**									
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	206.00	206.00	206.00	210.00	190.00	190.00	225.38	225.38	207.34
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**									
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	12.00	12.00	12.00	15.00	9.00	9.00	15.00	15.00	12.37
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	18.00	18.00	18.00	20.00	16.00	16.00	20.00	20.00	18.25
MG05.0000	**CHEMICAL**	**NONE**									
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,914.60	4,914.60	4,914.60	5,079.20	5,079.20	5,079.20	4,746.27	4,746.27	4,934.24
MG05.0003	CONCRETE NEUTRALIZER	LTR	179.13	179.13	179.13	179.13	179.13	179.13	179.13	179.13	179.13
MG05.0004	CURING COMPOUND	LTR	52.37	52.37	52.37	52.37	52.37	52.37	52.37	52.37	52.37
MG05.0012	GREASE	LTR	247.76	247.76	247.76	247.76	247.76	247.76	247.76	247.76	247.76
MG06.0000	**FORM**	**NONE**									
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	79.25	79.25	79.25	79.25	75.00	75.00	79.25	79.25	78.19
MG06.0002	CONCRETE NAIL, ASSORTED	KG	125.00	125.00	125.00	110.00	87.00	87.00	110.00	110.00	109.87
MG06.0003	COCO LUMBER	BDFT	24.00	24.00	24.00	19.00	24.00	24.00	24.00	24.00	23.38
MG06.0004	GOOD LUMBER	BDFT	36.00	36.00	36.00	50.00	36.00	36.00	36.00	36.00	37.75
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	390.00	390.00	390.00	438.49	388.00	388.00	438.49	438.49	407.68
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	685.00	685.00	685.00	750.19	750.19	750.19	750.19	750.19	725.74
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,080.00	1,080.00	1,080.00	1,241.51	1,236.00	1,236.00	1,241.51	1,241.51	1,179.57
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	316.00	316.00	316.00	360.00	360.00	360.00	360.00	360.00	343.50
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	520.00	520.00	520.00	520.00	520.00	520.00	520.00	520.00	520.00

REGIONAL OFFICE XII

Material Code	Material Description	Unit	Cotabato 1st DEO	Cotabato 2nd DEO	Cotabato 3rd DEO	Sarangani DEO	South Cotabato 1st DEO	South Cotabato 2nd DEO	Sultan Kudarat 1st DEO	Sultan Kudarat 2nd DEO	Average
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	930.00	930.00	930.00	960.50	925.00	925.00	1,083.02	1,083.02	970.82
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	736.00	736.00	736.00	736.00	736.00	736.00	736.00	736.00	736.00
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,133.00	1,133.00	1,133.00	1,155.00	1,155.00	1,155.00	1,092.00	1,092.00	1,131.00
MG06.0012	STEEL FORM (150 mm width)	M	49.00	49.00	49.00	49.00	49.00	49.00	55.00	55.00	50.50
MG06.0013	STEEL FORM (200 mm width)	M	58.00	58.00	58.00	58.00	58.00	58.00	70.00	70.00	61.00
MG06.0014	STEEL FORM (230 mm width)	M	65.00	65.00	65.00	64.00	64.00	64.00	75.00	75.00	67.12
MG06.0015	STEEL FORM (250 mm width)	M	68.00	68.00	68.00	68.00	68.00	68.00	76.50	76.50	70.12
MG06.0016	STEEL FORM (280 mm width)	M	75.00	75.00	75.00	75.00	75.00	75.00	79.00	79.00	76.00
MG06.0017	STEEL FORM (300 mm width)	M	79.00	79.00	79.00	79.00	79.00	79.00	82.50	82.50	79.88
MG07.0000	**PAINT**	**NONE**									
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	985.00	985.00	985.00	1,089.00	1,089.00	1,089.00	938.00	938.00	1,012.25
MG07.0002	RED OXIDE METAL PRIMER	GAL	560.00	560.00	560.00	565.00	565.00	565.00	558.75	558.75	561.56
MG07.0003	SOLVENT-BASED PRIMER	GAL	696.00	696.00	696.00	1,100.00	1,100.00	1,100.00	850.00	850.00	886.00
MG07.0004	TINTING COLOR	LTR	150.00	150.00	150.00	165.00	165.00	165.00	237.50	237.50	177.50
MG07.0005	ALUMINUM PAINT	GAL	660.00	660.00	660.00	900.00	900.00	900.00	725.00	725.00	766.25
MG07.0006	LATEX PAINT, GLOSS	GAL	830.00	830.00	830.00	863.50	863.50	863.50	762.50	762.50	825.69
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	795.00	795.00	795.00	863.50	863.50	863.50	750.00	750.00	809.44
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	840.00	840.00	840.00	906.00	906.00	906.00	670.00	670.00	822.25
MG07.0009	LACQUER THINNER	GAL	551.00	551.00	551.00	594.00	594.00	594.00	605.00	605.00	580.62
MG07.0010	PAINT THINNER	GAL	447.00	447.00	447.00	540.00	540.00	540.00	438.75	438.75	479.81
MG09.0000	**READY-MIX CONCRETE**	**NONE**									
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	4,000.00	5,707.50	4,300.00	3,700.00	3,700.00	4,200.00	4,400.00	5,500.00	4,438.44
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	4,400.00	5,922.50	4,550.00	3,900.00	3,900.00	4,300.00	4,700.00	5,200.00	4,609.06
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	4,800.00	6,137.50	4,850.00	4,200.00	4,200.00	4,450.00	4,850.00	5,100.00	4,823.44
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	5,900.00	6,300.00	5,100.00	3,800.00	3,800.00	5,050.00	5,200.00	5,700.00	5,106.25
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	5,000.00	5,922.50	4,550.00	3,900.00	3,900.00	4,350.00	4,650.00	5,000.00	4,659.06
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	5,400.00	6,137.50	4,850.00	4,200.00	4,200.00	4,600.00	4,900.00	4,800.00	4,885.94
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	5,600.00	6,350.00	5,100.00	4,450.00	4,450.00	4,700.00	5,200.00	5,500.00	5,168.75
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	6,100.00	6,515.00	5,350.00	4,650.00	5,500.00	5,450.00	5,350.00	5,500.00	5,551.88
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	4,400.00	6,137.50	4,850.00	4,200.00	4,200.00	4,600.00	5,150.00	6,850.00	5,048.44
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	4,800.00	6,350.00	5,100.00	4,450.00	4,450.00	4,800.00	5,300.00	6,850.00	5,262.50
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	4,400.00	6,350.00	5,200.00	4,450.00	4,450.00	4,950.00	5,300.00	7,080.00	5,272.50
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	4,800.00	6,562.51	5,450.00	4,700.00	4,700.00	5,400.00	5,650.00	7,435.00	5,587.19
MG10.0000	**STRUCTURAL STEEL**	**NONE**									
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00
MG10.0003	GI TIE WIRE #16	KG	78.87	78.87	78.87	78.87	78.87	78.87	78.87	78.87	78.87
MG10.0004	ANGULAR BAR (A36)	KG	50.05	50.05	50.05	50.05	50.05	50.05	47.03	47.03	49.30
MG10.0005	CHANNEL BAR (A36)	KG	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96
MG10.0022	FLAT BAR (A36)	KG	66.25	66.25	66.25	67.92	67.92	67.92	66.32	66.32	66.89
MG10.0006	SQUARE BAR (A36)	KG	51.08	51.08	51.08	51.62	51.62	51.62	51.08	51.08	51.28
MG10.0007	I-BEAM (A36)	KG	74.50	74.50	74.50	73.00	73.00	73.00	74.50	74.50	73.94
MG10.0008	WIDE FLANGE (A36)	KG	74.50	74.50	74.50	74.50	74.50	74.50	74.50	74.50	74.50
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	59.34	59.34	59.34	59.34	59.34	59.34	59.34	59.34	59.34
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00

REGIONAL OFFICE XII

Material Code	Material Description	Unit	Cotabato 1st DEO	Cotabato 2nd DEO	Cotabato 3rd DEO	Sarangani DEO	South Cotabato 1st DEO	South Cotabato 2nd DEO	Sultan Kudarat 1st DEO	Sultan Kudarat 2nd DEO	Average
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00
MG99.0000	**VARIOUS**	**NONE**									
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	153.20	153.20	153.20	151.00	151.00	151.00	140.00	140.00	149.08
MG99.0012	TARPAULIN	SQFT	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00	25.00
MS01.0000	**CURB AND GUTTER**	**NONE**									
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**									
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	2,232.50	2,232.50	1,908.12
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,781.25	2,781.25	2,495.32
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	2,907.50	2,907.50	2,151.88
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	2,800.00	3,172.50	3,172.50	2,893.13
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	4,012.50	4,012.50	3,628.13
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	2,162.50	2,162.50	1,965.63
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,882.50	2,882.50	2,595.62
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,632.50	2,632.50	2,158.12
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	2,900.00	3,162.50	3,162.50	2,965.63
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	3,600.00	4,067.50	4,067.50	3,716.88
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	5,475.00	5,475.00	4,518.75
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,400.00	4,400.00	4,400.00	4,400.00	4,400.00	4,400.00	5,530.00	5,530.00	4,682.50
MS02.0013	FILTER CLOTH	SQM	60.00	60.00	60.00	65.00	65.00	65.00	148.50	148.50	84.00
MS02.0014	COCO-NET, CGN 400	SQM	130.00	130.00	130.00	130.00	130.00	130.00	116.00	116.00	126.50
MS02.0015	COCO-NET, CGN 700	SQM	165.00	165.00	165.00	140.00	140.00	140.00	150.00	150.00	151.87
MS02.0016	FASCINE, CGR 200	M	430.00	430.00	430.00	410.00	410.00	410.00	485.00	485.00	436.25
MS02.0017	FASCINE, CGR 300	M	525.00	525.00	525.00	500.00	500.00	500.00	505.00	505.00	510.62
MS02.0018	SODDING	SQM	200.00	200.00	200.00	198.00	198.00	198.00	202.50	202.50	199.88
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	495.00	495.00	495.00	492.00	492.00	492.00	547.50	547.50	507.00
MS02.0020	VEGETATION, HYDROSEEDING	SQM	116.00	116.00	116.00	115.00	115.00	115.00	135.00	135.00	120.38
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	105.00	105.00	105.00	105.00	105.00	105.00	107.50	107.50	105.62
MS05.0000	**GIRDER**	**NONE**									
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	17,000.00	17,000.00	17,000.00	17,000.00	17,000.00	17,000.00	17,000.00	17,000.00	17,000.00
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	20,400.00	20,400.00	20,400.00	19,500.00	19,500.00	19,500.00	20,400.00	20,400.00	20,062.50
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	25,450.00	25,450.00	25,450.00	25,000.00	25,000.00	25,000.00	27,300.00	27,300.00	25,743.75
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	29,525.00	29,525.00	29,525.00	29,525.00	29,525.00	29,525.00	29,525.00	29,525.00	29,525.00
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	37,420.00	37,420.00	37,420.00	37,000.00	37,000.00	37,000.00	37,420.00	37,420.00	37,262.50

REGIONAL OFFICE XII

Material Code	Material Description	Unit	Cotabato 1st DEO	Cotabato 2nd DEO	Cotabato 3rd DEO	Sarangani DEO	South Cotabato 1st DEO	South Cotabato 2nd DEO	Sultan Kudarat 1st DEO	Sultan Kudarat 2nd DEO	Average
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	37,147.50	37,147.50	37,147.50	37,147.50	37,147.50	37,147.50	37,147.50	37,147.50	37,147.50
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	45,350.00	45,350.00	45,350.00	44,612.24	44,612.24	44,612.24	46,075.00	46,075.00	45,254.59
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	50,800.00	50,800.00	50,800.00	50,000.00	50,000.00	50,000.00	50,800.00	50,800.00	50,500.00
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	1,550.00	1,550.00	1,550.00	1,500.00	1,500.00	1,500.00	1,550.00	1,550.00	1,531.25
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	79.00	79.00	79.00	79.00	79.00	79.00	79.00	79.00	79.00
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	85.00	85.00	85.00	79.50	79.50	79.50	95.00	95.00	85.44
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**									
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	525.00	525.00	525.00	305.00	305.00	305.00	417.36	417.36	415.59
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	535.00	535.00	535.00	465.00	465.00	465.00	417.36	417.36	479.34
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	1,620.00	1,620.00	1,620.00	1,595.00	1,595.00	1,595.00	2,020.00	2,020.00	1,710.63
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	1,732.00	1,732.00	1,732.00	1,833.00	1,833.00	1,833.00	2,095.00	2,095.00	1,860.63
MS07.0031	GLASS BEADS (25 kg)	BAG	2,127.00	2,127.00	2,127.00	2,151.00	2,151.00	2,151.00	2,766.25	2,766.25	2,295.82
MS07.0032	PRIMER	LTR	197.00	197.00	197.00	245.00	245.00	245.00	273.75	273.75	234.19
MG08.0000	**PIPE**	**NONE**									
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	337.00	337.00	337.00	380.37	380.37	380.37	380.37	380.37	364.11
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	430.00	430.00	430.00	480.00	480.00	480.00	480.00	480.00	461.25
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	740.00	740.00	740.00	740.00	740.00	740.00	520.00	520.00	685.00
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,072.00	1,072.00	1,072.00	1,204.53	1,204.53	1,204.53	1,204.53	1,204.53	1,154.83
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,460.00	1,460.00	1,460.00	1,648.30	1,648.30	1,648.30	1,648.30	1,648.30	1,577.69
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	2,730.00	2,730.00	2,730.00	3,178.00	3,178.00	3,178.00	3,300.00	3,300.00	3,040.50
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	3,930.00	3,930.00	3,930.00	4,700.00	4,067.93	4,700.00	4,500.00	4,500.00	4,282.24
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	9,100.00	9,100.00	9,100.00	8,975.00	8,975.00	8,975.00	6,725.00	6,725.00	8,459.37
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	12,500.00	12,500.00	12,500.00	12,625.00	12,625.00	12,625.00	9,125.00	9,125.00	11,703.12
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	70.00	70.00	70.00	73.96	73.96	73.96	73.96	73.96	72.48
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	100.00	100.00	100.00	115.00	105.00	105.00	97.00	97.00	102.38
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	145.00	145.00	145.00	179.63	175.00	175.00	130.00	130.00	153.08
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	227.00	227.00	227.00	320.00	270.00	270.00	185.00	185.00	238.88
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	328.00	328.00	328.00	480.00	240.00	240.00	330.00	330.00	325.50
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	587.50	587.50	587.50	600.00	600.00	600.00	600.00	600.00	595.31
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	770.00	770.00	770.00	745.20	745.20	745.20	750.40	750.40	755.80
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,222.52	1,222.52	1,222.52	1,195.04	1,195.04	1,195.04	1,297.00	1,297.00	1,230.84
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,768.91	1,768.91	1,768.91	1,768.91	1,768.91	1,768.91	1,768.91	1,768.91	1,768.91
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	760.00	760.00	760.00	1,000.00	1,000.00	1,000.00	742.50	742.50	845.63
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,500.00	1,500.00	1,500.00	1,400.00	1,400.00	1,400.00	1,500.00	1,500.00	1,462.50
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	2,350.00	2,350.00	2,350.00	2,200.00	2,200.00	2,200.00	1,987.50	1,987.50	2,203.12
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	2,500.00	2,500.00	2,500.00	2,450.00	2,450.00	2,450.00	3,275.00	3,275.00	2,675.00
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,700.00	3,700.00	3,700.00	3,200.00	3,200.00	3,200.00	3,865.00	3,865.00	3,553.75
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	4,155.00	4,155.00	4,155.00	4,200.00	4,200.00	4,200.00	4,325.00	4,325.00	4,214.38
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	5,600.00	5,600.00	5,600.00	4,400.00	4,400.00	4,400.00	5,225.00	5,225.00	5,056.25
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	5,960.00	5,960.00	5,960.00	5,920.00	5,920.00	5,920.00	6,025.00	6,025.00	5,961.25
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	6,750.00	6,750.00	6,750.00	7,200.00	7,200.00	7,200.00	6,775.00	6,775.00	6,925.00
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	825.00	825.00	825.00	850.00	850.00	850.00	1,188.50	1,188.50	925.25
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	1,870.00	1,870.00	1,870.00	1,850.00	1,850.00	1,850.00	2,200.00	2,200.00	1,945.00
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	2,290.00	2,290.00	2,290.00	2,200.00	2,200.00	2,200.00	2,702.50	2,702.50	2,359.38

REGIONAL OFFICE XII

Material Code	Material Description	Unit	Cotabato 1st DEO	Cotabato 2nd DEO	Cotabato 3rd DEO	Sarangani DEO	South Cotabato 1st DEO	South Cotabato 2nd DEO	Sultan Kudarat 1st DEO	Sultan Kudarat 2nd DEO	Average
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	3,500.00	3,500.00	3,500.00	3,800.00	3,800.00	3,800.00	3,500.00	3,600.00	3,625.00
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	3,800.00	3,800.00	3,800.00	3,200.00	3,200.00	3,200.00	3,800.00	4,278.00	3,634.75
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	5,550.00	5,550.00	5,550.00	5,620.00	5,620.00	5,620.00	4,937.50	4,937.50	5,423.13
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	5,000.00	5,000.00	5,000.00	4,000.00	4,000.00	4,000.00	4,900.00	4,900.00	4,600.00
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	8,550.00	8,550.00	8,550.00	8,500.00	8,500.00	8,500.00	8,900.00	8,900.00	8,618.75
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	12,237.50	12,237.50	8,459.37
MS09.0000	**ELECTRICAL WORKS**	**NONE**									
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	282.24	282.24	282.24	282.24	282.24	282.24	282.24	282.24	282.24
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	380.00	380.00	380.00	371.71	371.71	371.71	380.00	380.00	376.89
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	650.00	650.00	650.00	621.50	621.50	621.50	650.00	650.00	639.31
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	20.20	20.20	20.20	20.20	20.20	20.20	20.20	20.20	20.20
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	35.00	35.00	35.00	28.00	28.00	28.00	28.00	28.00	30.63
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	45.00	45.00	45.00	34.31	34.31	34.31	45.00	45.00	40.99
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	45.00	45.00	45.00	33.60	33.60	33.60	39.30	39.30	39.30
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	51.40	51.40	51.40	45.00	45.00	47.40
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	79.00	79.00	79.00	79.00	79.00	79.00	79.00	79.00	79.00
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	9.50	9.50	9.50	11.00	11.00	11.00	11.00	11.00	10.44
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	16.00	16.00	16.00	15.50	15.50	15.50	16.00	16.00	15.82
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	23.00	23.00	23.00	24.51	24.51	24.51	23.00	23.00	23.57
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	75.00	75.00	75.00	85.00	85.00	85.00	96.95	96.95	84.23
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	87.51	87.51	87.51	97.31	97.31	97.31	112.00	112.00	97.30
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	145.00	145.00	145.00	159.50	159.50	159.50	145.00	145.00	150.43
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	15.00	15.00	15.00	17.51	17.51	17.51	17.51	17.51	16.56
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	25.00	25.00	25.00	28.00	28.00	23.88
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	37.50	37.50	37.50	38.49	38.49	38.49	40.00	40.00	38.50
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	18.00	18.00	18.00	18.50	18.50	18.50	18.00	18.00	18.19
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	27.50	27.50	27.50	26.41	26.41	26.41	26.41	26.41	26.82
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00	345.00
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	32.50	32.50	32.50	32.50	32.50	32.50	32.50	32.50	32.50
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	28.00	28.00	28.00	28.41	28.41	28.41	28.00	28.00	28.16
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	16.80	16.80	16.80	16.80	16.80	16.80	16.80	16.80	16.80
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	9.52	9.52	9.52	9.52	9.52	9.52	9.52	9.52	9.52
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	12.00	12.00	12.00	10.00	10.00	10.00	11.00	11.00	11.00
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	58.00	58.00	58.00	50.00	50.00	50.00	58.00	58.00	55.00
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	90.00	90.00	90.00	82.50	82.50	82.50	90.00	90.00	87.19

REGIONAL OFFICE XII

Material Code	Material Description	Unit	Cotabato 1st DEO	Cotabato 2nd DEO	Cotabato 3rd DEO	Sarangani DEO	South Cotabato 1st DEO	South Cotabato 2nd DEO	Sultan Kudarat 1st DEO	Sultan Kudarat 2nd DEO	Average
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	120.00	120.00	120.00	117.50	117.50	117.50	120.00	120.00	119.06
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	180.00	180.00	180.00	167.03	167.03	167.03	180.00	180.00	175.13
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	359.00	359.00	359.00	350.00	350.00	350.00	359.00	359.00	355.63
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	95.00	95.00	95.00	95.00	95.00	95.00	95.20	95.20	95.05
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	73.95	73.95	73.95	72.90	72.90	72.90	74.54	74.54	73.70
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	50.00	50.00	50.00	48.00	48.00	48.00	48.00	48.00	48.75
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	30.00	30.00	30.00	29.50	29.50	29.50	32.48	32.48	30.43
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	47.50	47.50	47.50	45.21	45.21	45.21	45.21	45.21	46.07
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	75.00	75.00	75.00	70.00	70.00	70.00	72.50	72.50	72.50
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	40.00	40.00	40.00	39.20	39.20	39.20	39.20	39.20	39.50
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	385.00	385.00	385.00	350.00	350.00	350.00	350.00	350.00	363.13
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	827.50	827.50	827.50	827.50	827.50	827.50	827.50	827.50	827.50
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	25.00	25.00	25.00	26.36	26.36	26.36	25.00	25.00	25.51
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	37.00	37.00	37.00	39.08	39.08	39.08	37.09	37.09	37.80
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	68.00	68.00	68.00	63.76	63.76	63.76	63.87	63.87	65.38
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	95.10	95.10	95.10	95.10	95.10	95.10	95.10	95.10	95.10
MS09.0057	SWITCH, ONE-GANG	PC	97.50	97.50	97.50	96.50	96.50	96.50	98.27	98.27	97.32
MS09.0058	SWITCH, TWO-GANG	PC	165.00	165.00	165.00	165.00	165.00	165.00	168.00	168.00	165.75
MS09.0059	SWITCH, THREE-GANG	PC	205.00	205.00	205.00	200.00	200.00	200.00	202.87	202.87	202.59
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	110.00	110.00	110.00	110.33	110.33	110.33	106.40	106.40	109.22
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	225.00	225.00	225.00	224.50	224.50	224.50	224.00	224.00	224.56
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	270.00	270.00	270.00	270.00	270.00	270.00	270.00	270.00	270.00
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	100.00	100.00	100.00	99.00	99.00	99.00	100.00	100.00	99.63
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	126.80	126.80	126.80	126.80	126.80	126.80	126.80	126.80	126.80
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	195.00	195.00	195.00	195.00	195.00	195.00	195.00	195.00	195.00
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	149.00	149.00	149.00	149.00	149.00	149.00	149.00	149.00	149.00
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,400.00	1,400.00	1,400.00	1,439.10	1,439.10	1,439.10	1,439.10	1,439.10	1,424.44
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	60.00	60.00	60.00	55.00	55.00	55.00	59.20	59.20	57.93
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	337.50	337.50	337.50	350.00	350.00	350.00	342.72	342.72	343.49
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	342.72	342.72	342.72	342.72	342.72	342.72	342.72	342.72	342.72
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	461.60	461.60	461.60	461.60	461.60	461.60	461.60	461.60	461.60
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,250.00	1,250.00	1,250.00	1,250.00	1,250.00	1,250.00	1,250.00	1,250.00	1,250.00
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28	4,663.28
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00
MS10.0000	**LIGHTING FIXTURES**	**NONE**									
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	312.50	312.50	312.50	329.00	329.00	329.00	285.29	285.29	311.89
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	382.50	382.50	382.50	382.50	382.50	382.50	382.50	382.50	382.50
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	490.00	490.00	490.00	483.00	483.00	483.00	490.00	490.00	487.38
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	560.31	560.31	560.31	560.31	560.31	560.31	560.31	560.31	560.31
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	250.00	250.00	250.00	262.51	262.51	262.51	250.00	250.00	254.69
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	371.50	371.50	371.50	371.50	371.50	371.50	371.50	371.50	371.50

REGIONAL OFFICE XII

Material Code	Material Description	Unit	Cotabato 1st DEO	Cotabato 2nd DEO	Cotabato 3rd DEO	Sarangani DEO	South Cotabato 1st DEO	South Cotabato 2nd DEO	Sultan Kudarat 1st DEO	Sultan Kudarat 2nd DEO	Average
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	420.27	420.27	420.27	420.27	420.27	420.27	420.27	420.27	420.27
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	547.22	547.22	547.22	547.22	547.22	547.22	547.22	547.22	547.22
MS10.0009	7W LED BULB, E27	PC	107.50	107.50	107.50	102.50	102.50	102.50	98.56	98.56	103.39
MS10.0010	9W LED BULB, E27	PC	130.00	130.00	130.00	121.51	121.51	121.51	134.40	134.40	127.92
MS10.0011	15W LED BULB, E27	PC	200.00	200.00	200.00	194.50	194.50	194.50	170.24	170.24	190.50
MS10.0012	18W LED BULB, E27	PC	250.00	250.00	250.00	245.00	245.00	245.00	233.03	233.03	243.88
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	42.50	42.50	42.50	38.00	38.00	38.00	52.83	52.83	43.40
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS10.0015	10W LED FLOODLIGHT	PC	590.00	590.00	590.00	590.00	590.00	590.00	590.00	590.00	590.00
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,570.00	1,570.00	1,570.00	1,499.75	1,499.75	1,499.75	1,688.46	1,688.46	1,573.27
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	680.00	680.00	680.00	639.50	639.50	639.50	787.17	787.17	691.60
MS08.0000	**ROOFING**	**NONE**									
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	269.44	269.44	269.44	240.00	240.00	240.00	330.00	330.00	273.54
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	443.00	443.00	443.00	285.00	285.00	285.00	372.50	372.50	366.13
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	119.00	119.00	119.00	119.00	119.00	119.00	381.25	381.25	184.56
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	119.00	119.00	119.00	119.00	119.00	119.00	155.00	155.00	128.00
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	180.00	180.00	180.00	120.00	120.00	120.00	282.50	282.50	183.12
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,350.00	1,350.00	1,350.00	1,500.00	1,500.00	1,500.00	1,612.00	1,612.00	1,471.75
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	950.00	950.00	950.00	1,245.00	1,245.00	1,245.00	570.00	570.00	965.62
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	790.00	790.00	790.00	682.00	682.00	682.00	570.00	570.00	694.50
MS11.0000	**FINISHING WORKS**	**NONE**									
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	455.00	455.00	455.00	455.00	455.00	455.00	455.00	455.00	455.00
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	888.72	888.72	888.72	888.72	888.72	888.72	888.72	888.72	888.72
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	121.51	121.51	121.51	121.51	121.51	121.51	121.51	121.51	121.51
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	143.17	143.17	143.17	143.17	143.17	143.17	143.17	143.17	143.17
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	184.56	184.56	184.56	184.56	184.56	184.56	184.56	184.56	184.56
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	155.00	155.00	155.00	155.00	155.00	155.00	155.00	155.00	155.00
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	120.50	120.50	120.50	129.00	129.00	129.00	112.00	112.00	121.56
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	169.05	169.05	169.05	169.05	169.05	169.05	169.05	169.05	169.05
MS11.0009	W-CLIP (0.5 mm thk.)	PC	5.50	5.50	5.50	6.00	6.00	6.00	6.56	6.56	5.95
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	55.00	55.00	55.00	55.00	55.00	55.00	52.83	52.83	54.46
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	29.24	29.24	29.24	25.00	25.00	25.00	33.50	33.50	28.72
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	93.33	93.33	93.33	75.00	75.00	75.00	72.50	72.50	81.25
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	470.19	470.19	470.19	560.09	560.09	560.09	470.19	470.19	503.90
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00	650.00
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	145.60	145.60	145.60	140.30	140.30	140.30	184.90	184.90	153.44
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	47.54	47.54	47.54	48.98	48.98	48.98	47.54	47.54	48.08
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	69.44	69.44	69.44	69.44	69.44	69.44	67.01	67.01	68.83
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**									
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	745.00	745.00	745.00	678.28	678.28	678.28	711.64	711.64	711.64
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,174.00	1,174.00	1,174.00	1,232.00	1,232.00	1,232.00	1,203.00	1,203.00	1,203.00
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,939.50	1,939.50	1,939.50	1,859.20	1,859.20	1,859.20	1,859.20	1,859.20	1,889.31
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00

REGIONAL OFFICE XII

Material Code	Material Description	Unit	Cotabato 1st DEO	Cotabato 2nd DEO	Cotabato 3rd DEO	Sarangani DEO	South Cotabato 1st DEO	South Cotabato 2nd DEO	Sultan Kudarat 1st DEO	Sultan Kudarat 2nd DEO	Average
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	6,120.00	6,120.00	6,120.00	5,700.00	5,700.00	5,700.00	5,906.05	5,906.05	5,909.02
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	132.00	132.00	132.00	125.40	125.40	125.40	128.80	128.80	128.72
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	134.40	134.40	134.40	134.40	134.40	134.40	134.40	134.40	134.40
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	189.00	189.00	189.00	189.00	189.00	189.00	189.00	189.00	189.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	210.00	210.00	210.00	210.00	210.00	210.00	210.00	210.00	210.00
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**									
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**									
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Iligan City, Lanao del Norte or Tagoloan, Misamis Oriental (Asphalt Concrete, Hot-Laid) and Davao City, Davao del Sur (Reinforcing Steel Bars and Steel Sheet Pile) .
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
N/A	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

REGIONAL OFFICE XIII

1st Semester of C.Y. 2026

Date Approved: _____

Note/s:

- **All prices of construction materials listed are inclusive of 12% Value-Added Tax.**
- **For fuel products (Diesel, Gasoline, and Liquified Petroleum Gas (LPG)), the recommended prices shall be based on surveyed prices, in accordance with the latest prescribed guidelines and procedures for materials not included in the CMPD, and shall not exceed the retail prices posted on the Department of Energy website.**
- **As prescribed in Department Order (D.O.) No. 125, Series of 2025, the Regional Directors, District Engineers, Regional Office Price Monitoring Committee (ROPMC), and District Engineering Office Price Monitoring Committee (DEOPMC) shall be held responsible and accountable for the correctness and reasonableness of the material unit prices generated, validated, and submitted to the Central Office.**

Prepared by:

VICTOR J. SANTOS
OIC-Chief, Pre-Construction Division
Member, COPMC

Recommended by:

TERESITA C. AQUINDE
OIC-Assistant Director, Bureau of Construction
Head, COPMC

Approved by:

ALLAN S. BORROMEO, CESO III
Director, Bureau of Construction

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONSTRUCTION MATERIALS PRICE DATA (CMPD)

1st Semester of C.Y. 2026

REGIONAL OFFICE XIII

Material Code	Material Description	Unit	Agusan del Norte DEO	Agusan del Sur 1st DEO	Agusan del Sur 2nd DEO	Butuan City DEO	Dinagat Islands DEO	Surigao del Norte 1st DEO	Surigao del Norte 2nd DEO	Surigao del Sur 1st DEO	Surigao del Sur 2nd DEO	Average
MG01.0000	**AGGREGATE AND EARTH MATERIAL**	**NONE**										
MG01.0001	COMMON BORROW	CUM	983.81	1,017.41	1,017.41	983.81	519.28	499.50	812.00	616.00	494.55	771.53
MG01.0002	SELECTED BORROW	CUM	375.00	375.00	375.00	375.00	480.00	375.00	375.00	784.00	400.00	434.89
MG01.0003	AGGREGATE SUBBASE COURSE	CUM	1,353.52	1,185.52	1,185.52	1,353.52	709.33	2,276.00	1,000.00	1,097.60	1,185.52	1,260.73
MG01.0004	AGGREGATE BASE COURSE	CUM	682.51	682.51	682.51	682.51	682.51	650.00	474.00	1,008.00	602.00	682.95
MG01.0005	AGGREGATE BASE COURSE (CRUSHED)	CUM	840.00	840.00	1,057.00	840.00	840.00	840.00	840.00	1,904.00	840.00	982.33
MG01.0008	FINE AGGREGATE (SAND)	CUM	1,113.95	1,147.55	1,147.55	1,113.95	2,240.00	2,464.00	1,853.60	2,072.00	1,147.55	1,588.91
MG01.0009	GRAVEL, 3/4" (MAS 20 mm)	CUM	3,162.21	2,341.02	2,341.02	1,971.00	2,352.00	2,464.00	1,836.80	1,904.00	1,344.00	2,190.67
MG01.0010	GRAVEL, G1 (MAS 40 mm)	CUM	1,766.24	1,913.74	1,913.74	1,766.24	2,240.00	2,352.00	1,512.00	1,848.00	1,913.74	1,913.97
MG01.0012	STONE, CLASS A (15 - 25 kg)	CUM	1,025.36	1,058.96	1,058.96	1,025.36	780.00	780.00	1,680.00	500.00	1,058.96	996.40
MG01.0013	STONE, CLASS B (30 - 70 kg)	CUM	696.43	735.00	735.00	696.43	780.00	780.00	780.00	600.00	682.51	720.60
MG01.0014	STONE, CLASS C (60 - 100 kg)	CUM	696.43	760.00	760.00	696.43	780.00	780.00	780.00	700.00	850.51	755.93
MG01.0015	STONE, CLASS D (100 - 200 kg)	CUM	696.43	850.00	850.00	696.43	780.00	780.00	780.00	800.00	945.00	797.54
MG02.0000	**BITUMINOUS MATERIAL**	**NONE**										
MG02.0006	ASPHALT CONCRETE, HOT-LAID (PLANT MIX)	MTON	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00	9,400.00
MG03.0000	**CEMENT**	**NONE**										
MG03.0002	PORTLAND CEMENT (40 kg)	BAG	340.00	292.00	292.00	340.00	308.00	285.60	263.20	313.60	292.00	302.93
MG04.0000	**CONCRETE HOLLOW BLOCK**	**NONE**										
MG04.0001	CHB LOAD BEARING (4" x 8" x 16")	PC	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00	23.00
MG04.0002	CHB LOAD BEARING (6" x 8" x 16")	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00
MG04.0003	CHB ORDINARY (4" x 8" x 16")	PC	21.28	13.00	13.00	25.46	33.60	16.00	22.40	17.92	19.04	20.19
MG04.0004	CHB ORDINARY (6" x 8" x 16")	PC	22.20	20.00	20.00	22.20	50.40	19.00	28.00	24.64	39.20	27.29
MG05.0000	**CHEMICAL**	**NONE**										
MG05.0002	CONCRETE EPOXY (PART A & B SET)	GAL	4,480.00	4,480.00	4,480.00	4,480.00	4,311.00	4,311.00	4,311.00	4,311.00	4,311.00	4,386.11
MG05.0003	CONCRETE NEUTRALIZER	LTR	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00	180.00
MG05.0004	CURING COMPOUND	LTR	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00	62.00
MG05.0012	GREASE	LTR	264.60	263.00	263.00	264.60	252.00	252.00	252.00	282.24	282.24	263.96
MG06.0000	**FORM**	**NONE**										
MG06.0001	COMMON WIRE NAIL, ASSORTED	KG	80.00	91.00	91.00	80.00	100.80	64.96	81.76	89.60	84.00	84.79
MG06.0002	CONCRETE NAIL, ASSORTED	KG	171.28	100.00	100.00	171.28	117.60	92.00	154.56	140.00	112.00	128.75
MG06.0003	COCO LUMBER	BDFT	30.00	19.00	19.00	38.00	38.08	28.00	33.04	25.00	25.00	28.35
MG06.0004	GOOD LUMBER	BDFT	55.12	30.00	30.00	120.00	67.20	50.00	67.60	35.00	49.28	56.02
MG06.0006	MARINE PLYWOOD (1/4" x 4' x 8')	PC	632.80	427.50	427.50	660.00	509.60	400.00	465.00	456.14	442.40	491.22
MG06.0007	MARINE PLYWOOD (1/2" x 4' x 8')	PC	1,019.20	887.54	887.54	1,019.20	974.40	765.00	863.00	851.20	840.00	900.79
MG06.0008	MARINE PLYWOOD (3/4" x 4' x 8')	PC	1,433.25	1,300.00	1,300.00	1,800.00	1,512.00	1,152.00	1,361.00	1,254.40	1,271.20	1,375.98
MG06.0009	ORDINARY PLYWOOD (1/4" x 4' x 8')	PC	554.40	405.73	405.73	554.40	492.80	370.00	448.00	369.81	392.00	443.65
MG06.0010	ORDINARY PLYWOOD (1/2" x 4' x 8')	PC	873.60	718.49	718.49	873.60	896.00	670.00	807.00	686.79	677.60	769.06
MG06.0011	ORDINARY PLYWOOD (3/4" x 4' x 8')	PC	1,433.60	1,173.36	1,173.36	1,433.60	1,232.00	685.00	1,146.32	1,114.40	1,159.20	1,172.32
MG06.0018	PHENOLIC BOARD, (1/2" x 4' x 8')	PC	715.00	771.64	771.64	715.00	771.64	771.64	946.40	812.00	820.96	788.43
MG06.0019	PHENOLIC BOARD, (3/4" x 4' x 8')	PC	1,011.00	1,220.00	1,220.00	1,011.00	1,280.00	1,280.00	1,878.80	1,092.00	1,162.26	1,239.45

REGIONAL OFFICE XIII

Material Code	Material Description	Unit	Agusan del Norte DEO	Agusan del Sur 1st DEO	Agusan del Sur 2nd DEO	Butuan City DEO	Dinagat Islands DEO	Surigao del Norte 1st DEO	Surigao del Norte 2nd DEO	Surigao del Sur 1st DEO	Surigao del Sur 2nd DEO	Average
MG06.0012	STEEL FORM (150 mm width)	M	45.00	46.00	46.00	45.00	45.00	45.00	45.00	45.00	45.00	45.22
MG06.0013	STEEL FORM (200 mm width)	M	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00	54.00
MG06.0014	STEEL FORM (230 mm width)	M	60.00	61.50	61.50	60.00	60.00	60.00	60.00	60.00	60.00	60.33
MG06.0015	STEEL FORM (250 mm width)	M	63.00	63.00	63.00	63.00	63.00	63.00	63.00	63.00	63.00	63.00
MG06.0016	STEEL FORM (280 mm width)	M	69.00	70.50	70.50	69.00	69.00	69.00	69.00	69.00	69.00	69.34
MG06.0017	STEEL FORM (300 mm width)	M	73.00	73.00	73.00	73.00	73.00	73.00	73.00	73.00	73.00	73.00
MG07.0000	**PAINT**	**NONE**										-
MG07.0001	EPOXY PRIMER WITH CATALYST (SET)	GAL	976.00	1,582.00	1,582.00	976.00	895.00	917.37	917.37	996.13	996.13	1,093.11
MG07.0002	RED OXIDE METAL PRIMER	GAL	572.00	572.00	572.00	572.00	618.00	633.45	633.45	647.63	647.63	607.57
MG07.0003	SOLVENT-BASED PRIMER	GAL	798.00	798.00	798.00	798.00	724.00	742.10	742.10	859.04	859.04	790.92
MG07.0004	TINTING COLOR	LTR	258.00	258.00	258.00	258.00	258.00	264.45	264.45	264.45	264.45	260.87
MG07.0005	ALUMINUM PAINT	GAL	773.00	773.00	773.00	773.00	773.00	792.32	792.32	848.50	848.50	794.07
MG07.0006	LATEX PAINT, GLOSS	GAL	771.00	863.52	863.52	771.00	868.00	843.79	843.79	836.08	836.08	832.97
MG07.0007	LATEX PAINT, SEMI-GLOSS	GAL	771.00	863.52	863.52	771.00	868.00	843.79	843.79	867.03	867.03	839.85
MG07.0008	QUICK-DRYING ENAMEL PAINT	GAL	797.63	863.52	863.52	797.63	952.00	870.18	870.18	931.99	931.99	875.40
MG07.0009	LACQUER THINNER	GAL	483.00	483.00	483.00	483.00	520.00	471.50	471.50	540.75	540.75	497.39
MG07.0010	PAINT THINNER	GAL	315.00	315.00	315.00	315.00	480.00	307.50	307.50	458.33	458.33	363.52
MG09.0000	**READY-MIX CONCRETE**	**NONE**										-
MG09.0001	READY-MIX CONCRETE, 3000 PSI @ 28 DAYS	CUM	11,973.47	9,471.84	9,471.84	11,973.47	11,973.47	11,973.47	11,973.47	11,973.47	11,973.47	11,417.55
MG09.0002	READY-MIX CONCRETE, 3000 PSI @ 14 DAYS	CUM	14,767.76	12,221.89	12,221.89	14,767.76	14,767.76	14,767.76	14,767.76	14,767.76	14,767.76	14,202.01
MG09.0003	READY-MIX CONCRETE, 3000 PSI @ 7 DAYS	CUM	14,958.16	12,368.05	12,368.05	14,958.16	14,958.16	14,958.16	14,958.16	14,958.16	14,958.16	14,382.58
MG09.0004	READY-MIX CONCRETE, 3000 PSI @ 3 DAYS	CUM	15,148.56	12,514.21	12,514.21	15,148.56	15,148.56	15,148.56	15,148.56	15,148.56	15,148.56	14,563.15
MG09.0005	READY-MIX CONCRETE, 3500 PSI @ 28 DAYS	CUM	12,722.64	9,727.76	9,727.76	12,722.64	12,722.64	12,722.64	12,722.64	12,722.64	12,722.64	12,057.11
MG09.0006	READY-MIX CONCRETE, 3500 PSI @ 14 DAYS	CUM	12,913.04	9,873.92	9,873.92	12,913.04	12,913.04	12,913.04	12,913.04	12,913.04	12,913.04	12,237.68
MG09.0007	READY-MIX CONCRETE, 3500 PSI @ 7 DAYS	CUM	13,447.28	11,338.10	11,338.10	13,447.28	13,447.28	13,447.28	13,447.28	13,447.28	13,447.28	12,978.57
MG09.0008	READY-MIX CONCRETE, 3500 PSI @ 3 DAYS	CUM	16,275.28	13,060.10	13,060.10	16,275.28	16,275.28	16,275.28	16,275.28	16,275.28	16,275.28	15,560.79
MG09.0009	READY-MIX CONCRETE, 4000 PSI @ 28 DAYS	CUM	13,028.51	9,973.60	9,973.60	13,028.51	13,028.51	13,028.51	13,028.51	13,028.51	13,028.51	12,349.64
MG09.0010	READY-MIX CONCRETE, 4000 PSI @ 14 DAYS	CUM	13,409.31	10,265.92	10,265.92	13,409.31	13,409.31	13,409.31	13,409.31	13,409.31	13,409.31	12,710.78
MG09.0011	READY-MIX CONCRETE, 4500 PSI @ 28 DAYS	CUM	13,323.41	10,238.26	10,238.26	13,323.41	13,323.41	13,323.41	13,323.41	13,323.41	13,323.41	12,637.82
MG09.0012	READY-MIX CONCRETE, 5000 PSI @ 28 DAYS	CUM	13,623.01	10,502.91	10,502.91	13,623.01	13,623.01	13,623.01	13,623.01	13,623.01	13,623.01	12,929.65
MG10.0000	**STRUCTURAL STEEL**	**NONE**										-
MG10.0001	REINFORCING STEEL BAR (GRADE 40)	KG	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43	46.43
MG10.0002	REINFORCING STEEL BAR (GRADE 60)	KG	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00	47.00
MG10.0003	GI TIE WIRE #16	KG	126.00	72.90	72.90	126.00	100.00	67.00	67.00	84.50	84.50	88.98
MG10.0004	ANGULAR BAR (A36)	KG	48.94	48.94	48.94	48.94	51.53	51.53	51.53	51.53	51.53	50.38
MG10.0005	CHANNEL BAR (A36)	KG	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96	64.96
MG10.0022	FLAT BAR (A36)	KG	56.54	52.51	52.51	56.54	59.83	59.83	59.83	59.83	59.83	57.47
MG10.0006	SQUARE BAR (A36)	KG	58.21	58.21	58.21	58.21	54.30	54.30	54.30	54.30	54.30	56.03
MG10.0007	I-BEAM (A36)	KG	105.00	105.00	105.00	105.00	96.00	100.00	100.00	96.00	96.00	100.89
MG10.0008	WIDE FLANGE (A36)	KG	105.00	105.00	105.00	105.00	96.00	100.00	100.00	96.00	96.00	100.89
MG10.0009	MILLED STEEL PLATE, PLAIN (A36)	KG	59.34	59.34	59.34	59.34	59.34	59.34	59.34	59.34	59.34	59.34
MG10.0010	STEEL CASING (10 mm thk, 600 mm Ø)	M	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26	10,275.26
MG10.0011	STEEL CASING (10 mm thk, 700 mm Ø)	M	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00	13,944.00
MG10.0012	STEEL CASING (10 mm thk, 800 mm Ø)	M	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55	17,425.55
MG10.0013	STEEL CASING (10 mm thk, 900 mm Ø)	M	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82	18,435.82
MG10.0014	STEEL CASING (10 mm thk, 1000 mm Ø)	M	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26	20,507.26
MG10.0015	STEEL CASING (10 mm thk, 1100 mm Ø)	M	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70	22,578.70
MG10.0016	STEEL CASING (10 mm thk, 1200 mm Ø)	M	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83	25,272.83
MG10.0017	STEEL CASING (10 mm thk, 1300 mm Ø)	M	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58	26,721.58

REGIONAL OFFICE XIII

Material Code	Material Description	Unit	Agusan del Norte DEO	Agusan del Sur 1st DEO	Agusan del Sur 2nd DEO	Butuan City DEO	Dinagat Islands DEO	Surigao del Norte 1st DEO	Surigao del Norte 2nd DEO	Surigao del Sur 1st DEO	Surigao del Sur 2nd DEO	Average
MG10.0018	STEEL CASING (10 mm thk, 1400 mm Ø)	M	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00	29,000.00
MG10.0019	STEEL CASING (10 mm thk, 1500 mm Ø)	M	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72	34,110.72
MG10.0020	STEEL SHEET PILE, U-TYPE (A36)	KG	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00	41.00
MG99.0000	**VARIOUS**	**NONE**										
MG99.0001	ACETYLENE	KG	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92	95.92
MG99.0002	OXYGEN	KG	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66	28.66
MG99.0003	WELDING ROD	KG	170.11	152.15	152.15	170.11	165.00	117.60	117.60	181.44	181.44	156.40
MG99.0012	TARPAULIN	SQFT	25.00	15.00	15.00	25.00	15.00	15.00	15.00	15.00	15.00	17.22
MS01.0000	**CURB AND GUTTER**	**NONE**										
MS01.0001	PRECAST CONCRETE CURB (3000 PSI)	M	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00	665.00
MS01.0002	PRECAST CONCRETE GUTTER (3000 PSI)	M	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS01.0003	PRECAST CONCRETE CURB & GUTTER (3000 PSI)	M	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00	700.00
MS02.0000	**SLOPE AND BANK PROTECTION MATERIAL**	**NONE**										
MS02.0001	GABION, METALLIC COATED (0.5m x 1m x 3m)	PC	1,682.00	1,682.00	1,682.00	1,682.00	1,682.00	1,682.00	1,682.00	1,706.00	1,706.00	1,687.34
MS02.0002	GABION, METALLIC COATED (0.5m x 1m x 4m)	PC	1,874.00	1,874.00	1,874.00	1,874.00	1,874.00	1,874.00	1,874.00	1,874.00	1,874.00	1,874.00
MS02.0003	GABION, METALLIC COATED (1m x 1m x 2m)	PC	3,712.00	3,712.00	3,712.00	3,712.00	3,712.00	3,712.00	3,712.00	3,712.00	3,712.00	3,712.00
MS02.0004	GABION, METALLIC COATED (1m x 1m x 3m)	PC	3,675.00	3,300.00	3,300.00	3,675.00	3,300.00	3,300.00	3,300.00	3,397.50	3,397.50	3,405.00
MS02.0005	GABION, METALLIC COATED (1m x 1m x 4m)	PC	3,900.00	3,900.00	3,900.00	3,900.00	3,900.00	4,050.00	4,050.00	3,930.00	3,930.00	3,940.00
MS02.0006	GABION, PVC COATED (0.5m x 1m x 3m)	PC	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00	2,200.00
MS02.0007	GABION, PVC COATED (0.5m x 1m x 4m)	PC	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00	2,550.00
MS02.0008	GABION, PVC COATED (1m x 1m x 2m)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,400.00	2,400.00	2,283.34
MS02.0009	GABION, PVC COATED (1m x 1m x 3m)	PC	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00
MS02.0010	GABION, PVC COATED (1m x 1m x 4m)	PC	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00	3,700.00
MS02.0011	MATTRESS, METALLIC COATED (0.3m x 2m x 6m)	PC	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00	3,800.00
MS02.0012	MATTRESS, PVC COATED (0.3m x 2m x 6m)	PC	4,301.00	4,000.00	4,000.00	4,301.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,066.89
MS02.0013	FILTER CLOTH	SQM	160.00	160.00	160.00	160.00	160.00	168.00	168.00	160.00	160.00	161.78
MS02.0014	COCO-NET, CGN 400	SQM	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00	110.00
MS02.0015	COCO-NET, CGN 700	SQM	156.00	156.00	156.00	156.00	156.00	156.00	156.00	156.00	156.00	156.00
MS02.0016	FASCINE, CGR 200	M	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00
MS02.0017	FASCINE, CGR 300	M	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00	410.00
MS02.0018	SODDING	SQM	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00
MS02.0019	TOPSOIL (GARDEN SOIL)	CUM	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00
MS02.0020	VEGETATION, HYDROSEEDING	SQM	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00	65.00
MS02.0021	VEGETATION, VETIVER GRASS SYSTEM	SQM	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00	70.00
MS05.0000	**GIRDER**	**NONE**										
MS05.0001	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE I)	M	9,950.00	9,950.00	9,950.00	9,950.00	9,950.00	9,950.00	9,950.00	9,950.00	9,950.00	9,950.00
MS05.0002	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE II)	M	15,215.00	15,215.00	15,215.00	15,215.00	15,215.00	15,215.00	15,215.00	15,215.00	15,215.00	15,215.00
MS05.0003	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE III)	M	23,381.27	23,381.27	23,381.27	23,381.27	23,381.27	23,381.27	23,381.27	23,381.27	23,381.27	23,381.27
MS05.0004	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV)	M	26,476.44	26,476.44	26,476.44	26,476.44	26,476.44	26,476.44	26,476.44	26,476.44	26,476.44	26,476.44
MS05.0005	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-A)	M	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61	26,022.61
MS05.0006	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE IV-B)	M	25,235.28	25,235.28	25,235.28	25,235.28	25,235.28	25,235.28	25,235.28	25,235.28	25,235.28	25,235.28
MS05.0007	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE V)	M	33,475.37	33,475.37	33,475.37	33,475.37	33,475.37	33,475.37	33,475.37	33,475.37	33,475.37	33,475.37
MS05.0008	PRESTRESSED CONCRETE GIRDER (AASHTO TYPE VI)	M	45,970.00	45,970.00	45,970.00	45,970.00	45,970.00	45,970.00	45,970.00	45,970.00	45,970.00	45,970.00
MS05.0009	PRESTRESSED CONCRETE ANCHORAGE ASSEMBLY	SET	231.00	231.00	231.00	231.00	220.00	220.00	220.00	225.50	225.50	226.11
MS05.0010	DUCT TUBE, GALVANIZED METAL (50 mm Ø)	M	315.00	315.00	315.00	315.00	300.00	300.00	300.00	307.50	307.50	308.33
MS05.0011	HIGH-TENSILE WIRE STRAND (12.70 mm Ø)	KG	89.25	89.25	89.25	89.25	85.00	85.00	85.00	85.00	85.00	86.89
MS07.0000	**ROAD SAFETY MATERIAL**	**NONE**										
MS07.0027	REFLECTORIZED TRAFFIC PAINT, WHITE	LTR	682.51	682.51	682.51	682.51	650.00	650.00	650.00	650.00	650.00	664.45
MS07.0028	REFLECTORIZED TRAFFIC PAINT, YELLOW	LTR	682.51	682.51	682.51	682.51	650.00	650.00	650.00	650.00	650.00	664.45

REGIONAL OFFICE XIII

Material Code	Material Description	Unit	Agusan del Norte DEO	Agusan del Sur 1st DEO	Agusan del Sur 2nd DEO	Butuan City DEO	Dinagat Islands DEO	Surigao del Norte 1st DEO	Surigao del Norte 2nd DEO	Surigao del Sur 1st DEO	Surigao del Sur 2nd DEO	Average
MS07.0029	THERMOPLASTIC PAINT, WHITE (25 kg)	BAG	2,969.40	2,969.25	2,969.25	2,969.40	2,828.00	2,828.00	2,828.00	2,828.00	2,828.00	2,890.81
MS07.0030	THERMOPLASTIC PAINT, YELLOW (25 kg)	BAG	3,340.05	3,340.00	3,340.00	3,340.05	3,181.00	3,181.00	3,181.00	3,181.00	3,181.00	3,251.68
MS07.0031	GLASS BEADS (25 kg)	BAG	2,425.51	2,425.51	2,425.51	2,425.51	2,310.00	2,310.00	2,310.00	2,310.00	2,310.00	2,361.34
MS07.0032	PRIMER	LTR	240.35	240.35	240.35	240.35	240.35	240.35	240.35	405.78	405.78	277.11
MG08.0000	**PIPE**	**NONE**										
MG08.0001	GI PIPE, SCHEDULE 40 (1/2" | 12.7 mm Ø)	PC	450.00	438.49	438.49	450.00	402.00	390.00	390.00	402.00	402.00	418.11
MG08.0002	GI PIPE, SCHEDULE 40 (3/4" | 19 mm Ø)	PC	577.00	557.36	557.36	577.00	603.00	530.00	530.00	528.00	528.00	554.19
MG08.0003	GI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	720.00	720.00	720.00	720.00	875.00	920.00	920.00	867.00	867.00	814.34
MG08.0004	GI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,230.00	1,230.00	1,230.00	1,230.00	1,350.00	1,350.00	1,350.00	1,230.00	1,230.00	1,270.00
MG08.0005	GI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,740.00	1,740.00	1,740.00	1,740.00	1,925.00	1,925.00	1,925.00	1,740.00	1,740.00	1,801.67
MG08.0007	GI PIPE, SCHEDULE 40 (3" | 76 mm Ø)	PC	3,326.40	3,268.07	3,268.07	3,326.40	3,150.00	3,326.40	3,326.40	3,326.40	3,326.40	3,293.84
MG08.0009	GI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	5,097.12	4,972.80	4,972.80	5,097.12	4,475.00	5,264.00	5,264.00	4,365.00	4,365.00	4,874.76
MG08.0010	GI PIPE, SCHEDULE 40 (5" | 127 mm Ø)	PC	7,500.00	8,451.89	8,451.89	7,500.00	8,480.00	8,480.00	8,480.00	8,480.00	8,480.00	8,255.98
MG08.0011	GI PIPE, SCHEDULE 40 (6" | 152.4 mm Ø)	PC	9,500.00	15,954.71	15,954.71	9,500.00	15,240.00	15,675.00	15,675.00	15,675.00	15,675.00	14,316.60
MG08.0012	PVC PIPE (1/2" | 12.7 mm Ø)	PC	80.00	80.00	80.00	80.00	80.00	80.00	80.00	67.20	67.20	77.16
MG08.0013	PVC PIPE (3/4" | 19 mm Ø)	PC	88.00	88.00	88.00	88.00	102.00	86.00	86.00	102.00	102.00	92.22
MG08.0014	PVC PIPE (1" | 25.4 mm Ø)	PC	132.00	132.00	132.00	132.00	220.00	126.00	126.00	184.80	184.80	152.18
MG08.0015	PVC PIPE (1 1/2" | 38 mm Ø)	PC	210.00	210.00	210.00	210.00	280.00	188.16	188.16	280.00	280.00	228.48
MG08.0016	PVC PIPE (2" | 50 mm Ø)	PC	278.00	278.00	278.00	278.00	380.00	280.00	280.00	310.00	310.00	296.89
MG08.0018	PVC PIPE (3" | 76 mm Ø)	PC	420.00	420.00	420.00	420.00	650.00	435.00	435.00	650.00	650.00	500.00
MG08.0020	PVC PIPE (4" | 101 mm Ø)	PC	650.00	806.00	806.00	650.00	798.00	681.00	681.00	798.00	798.00	740.89
MG08.0039	BI PIPE, SCHEDULE 40 (1" | 25.4 mm Ø)	PC	718.49	718.49	718.49	718.49	718.49	718.49	718.49	718.49	718.49	718.49
MG08.0040	BI PIPE, SCHEDULE 40 (1 1/2" | 38 mm Ø)	PC	1,195.04	1,195.04	1,195.04	1,195.04	1,195.04	1,195.04	1,195.04	1,195.04	1,195.04	1,195.04
MG08.0041	BI PIPE, SCHEDULE 40 (2" | 50 mm Ø)	PC	1,740.76	1,740.76	1,740.76	1,740.76	1,740.76	1,740.76	1,740.76	1,740.76	1,740.76	1,740.76
MG08.0042	BI PIPE, SCHEDULE 40 (4" | 101 mm Ø)	PC	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50	4,453.50
MG08.0021	REINFORCED CONCRETE PIPE, CLASS II (12" | 300 mm Ø)	PC	577.00	577.00	577.00	577.00	577.00	591.43	591.43	577.00	577.00	580.21
MG08.0022	REINFORCED CONCRETE PIPE, CLASS II (18" | 460 mm Ø)	PC	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,230.00	1,230.00	1,200.00	1,200.00	1,206.67
MG08.0023	REINFORCED CONCRETE PIPE, CLASS II (24" | 610 mm Ø)	PC	2,227.05	2,121.00	2,121.00	2,227.05	2,020.00	2,020.00	2,020.00	2,070.50	2,070.50	2,099.68
MG08.0024	REINFORCED CONCRETE PIPE, CLASS II (30" | 760 mm Ø)	PC	2,628.00	2,628.00	2,628.00	2,628.00	2,628.00	2,693.70	2,693.70	2,694.00	2,694.00	2,657.27
MG08.0025	REINFORCED CONCRETE PIPE, CLASS II (36" | 910 mm Ø)	PC	3,945.00	3,945.00	3,945.00	3,945.00	3,945.00	3,945.00	3,945.00	3,945.00	3,945.00	3,945.00
MG08.0026	REINFORCED CONCRETE PIPE, CLASS II (42" | 1070 mm Ø)	PC	5,100.00	5,100.00	5,100.00	5,100.00	5,100.00	5,227.50	5,227.50	5,227.50	5,227.50	5,156.67
MG08.0027	REINFORCED CONCRETE PIPE, CLASS II (48" | 1220 mm Ø)	PC	5,562.00	5,562.00	5,562.00	5,562.00	5,562.00	5,562.00	5,562.00	5,562.00	5,562.00	5,562.00
MG08.0028	REINFORCED CONCRETE PIPE, CLASS II (54" | 1370 mm Ø)	PC	6,400.00	6,400.00	6,400.00	6,400.00	6,400.00	6,560.00	6,560.00	6,560.00	6,560.00	6,471.11
MG08.0029	REINFORCED CONCRETE PIPE, CLASS II (60" | 1524 mm Ø)	PC	8,272.00	8,272.00	8,272.00	8,272.00	8,272.00	8,272.00	8,272.00	8,478.80	8,478.80	8,317.95
MG08.0030	REINFORCED CONCRETE PIPE, CLASS IV (12" | 300 mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	563.75	563.75	553.05
MG08.0031	REINFORCED CONCRETE PIPE, CLASS IV (18" | 460 mm Ø)	PC	730.00	730.00	730.00	730.00	730.00	730.00	730.00	748.25	748.25	734.06
MG08.0032	REINFORCED CONCRETE PIPE, CLASS IV (24" | 610 mm Ø)	PC	1,818.00	1,818.00	1,818.00	1,818.00	1,818.00	1,818.00	1,818.00	1,863.44	1,863.44	1,828.10
MG08.0033	REINFORCED CONCRETE PIPE, CLASS IV (30" | 760 mm Ø)	PC	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,900.00	1,947.50	1,947.50	1,910.56
MG08.0034	REINFORCED CONCRETE PIPE, CLASS IV (36" | 910 mm Ø)	PC	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,587.51	3,587.51	3,519.45
MG08.0035	REINFORCED CONCRETE PIPE, CLASS IV (42" | 1070 mm Ø)	PC	3,950.00	3,950.00	3,950.00	3,950.00	3,950.00	3,950.00	3,950.00	4,048.76	4,048.76	3,971.95
MG08.0036	REINFORCED CONCRETE PIPE, CLASS IV (48" | 1220 mm Ø)	PC	5,900.00	5,900.00	5,900.00	5,900.00	5,900.00	5,900.00	5,900.00	6,047.50	6,047.50	5,932.78
MG08.0037	REINFORCED CONCRETE PIPE, CLASS IV (54" | 1370 mm Ø)	PC	6,875.00	5,400.00	5,400.00	6,875.00	5,400.00	5,400.00	5,400.00	5,535.00	5,535.00	5,757.78
MG08.0038	REINFORCED CONCRETE PIPE, CLASS IV (60" | 1524 mm Ø)	PC	8,181.00	8,181.00	8,181.00	8,181.00	8,181.00	8,181.00	8,181.00	8,385.53	8,385.53	8,226.45
MS09.0000	**ELECTRICAL WORKS**	**NONE**										
MS09.0001	RIGID STEEL CONDUIT (1/2" | 12.7 mm Ø)	PC	253.50	253.50	253.50	253.50	253.50	253.50	253.50	253.50	253.50	253.50
MS09.0002	RIGID STEEL CONDUIT (3/4" | 19 mm Ø)	PC	335.50	335.50	335.50	335.50	335.50	335.50	335.50	335.50	335.50	335.50
MS09.0003	RIGID STEEL CONDUIT (1" | 25.4 mm Ø)	PC	552.94	552.94	552.94	552.94	552.94	552.94	552.94	552.94	552.94	552.94
MS09.0004	RIGID STEEL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00
MS09.0005	RIGID STEEL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	31.51	31.51	31.51	31.51	31.51	31.51	31.51	31.51	31.51	31.51

REGIONAL OFFICE XIII

Material Code	Material Description	Unit	Agusan del Norte DEO	Agusan del Sur 1st DEO	Agusan del Sur 2nd DEO	Butuan City DEO	Dinagat Islands DEO	Surigao del Norte 1st DEO	Surigao del Norte 2nd DEO	Surigao del Sur 1st DEO	Surigao del Sur 2nd DEO	Average
MS09.0006	RIGID STEEL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00	35.00
MS09.0007	RIGID STEEL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	39.60	39.60	39.60	39.60	39.60	39.60	39.60	39.60	39.60	39.60
MS09.0008	RIGID STEEL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS09.0009	RIGID STEEL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	82.88	82.88	82.88	82.88	82.88	82.88	82.88	82.88	82.88	82.88
MS09.0010	RIGID STEEL LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23	9.23
MS09.0011	RIGID STEEL LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42	15.42
MS09.0012	RIGID STEEL LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88	21.88
MS09.0013	PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	95.00	70.00	70.00	95.00	90.06	90.06	90.06	90.06	90.06	86.70
MS09.0014	PVC CONDUIT (3/4" | 19 mm Ø)	PC	120.00	111.52	111.52	120.00	117.60	117.60	117.60	117.60	117.60	116.78
MS09.0015	PVC CONDUIT (1" | 25.4 mm Ø)	PC	160.00	160.00	160.00	160.00	158.40	158.40	158.40	158.40	158.40	159.11
MS09.0016	PVC CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	26.50	26.50	26.50	26.50	20.16	20.16	20.16	20.16	20.16	22.98
MS09.0017	PVC CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	23.00	23.00	23.00	23.00	27.16	27.16	27.16	27.16	27.16	25.31
MS09.0018	PVC CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	35.84	35.84	35.84	35.84	35.84	35.84	35.84	35.84	35.84	35.84
MS09.0019	PVC MALE ADAPTER WITH LOCKNUT (3/4" | 19 mm Ø)	PC	18.00	18.00	18.00	18.00	22.40	22.40	22.40	22.40	22.40	20.44
MS09.0020	PVC MALE ADAPTER WITH LOCKNUT (1" | 25.4 mm Ø)	PC	30.00	30.00	30.00	30.00	32.92	32.92	32.92	32.92	32.92	31.62
MS09.0021	INTERMEDIATE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00	350.00
MS09.0022	INTERMEDIATE METAL CONDUIT (3/4" | 19 mm Ø)	PC	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00	560.00
MS09.0023	INTERMEDIATE METAL CONDUIT (1" | 25.4 mm Ø)	PC	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66	794.66
MS09.0024	INTERMEDIATE METAL CONDUIT COUPLING (1/2" | 12.7 mm Ø)	PC	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60	17.60
MS09.0025	INTERMEDIATE METAL CONDUIT COUPLING (3/4" | 19 mm Ø)	PC	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45	28.45
MS09.0026	INTERMEDIATE METAL CONDUIT COUPLING (1" | 25.4 mm Ø)	PC	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54	47.54
MS09.0027	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1/2" | 12.7 mm Ø)	PC	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00	14.00
MS09.0028	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (3/4" | 19 mm Ø)	PC	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
MS09.0029	INTERMEDIATE METAL CONDUIT LOCKNUT AND BUSHING (1" | 25.4 mm Ø)	PC	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00	28.00
MS09.0030	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1/2" | 12.7 mm Ø)	PC	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00	33.00
MS09.0031	INTERMEDIATE METAL CONDUIT ELBOW, 90° (3/4" | 19 mm Ø)	PC	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25	45.25
MS09.0032	INTERMEDIATE METAL CONDUIT ELBOW, 90° (1" | 25.4 mm Ø)	PC	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS09.0033	FLEXIBLE METAL CONDUIT (1/2" | 12.7 mm Ø)	PC	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50	27.50
MS09.0034	FLEXIBLE METAL CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00	17.00
MS09.0035	FLEXIBLE PVC CONDUIT (1/2" | 12.7 mm Ø)	PC	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90	9.90
MS09.0036	FLEXIBLE PVC CONDUIT CONNECTOR (1/2" | 12.7 mm Ø)	PC	10.51	10.51	10.51	10.51	12.00	12.00	12.00	12.00	12.00	11.33
MS09.0037	MICA TUBE (1/4" | 6.35 mm Ø)	PC	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13	20.13
MS09.0038	SERVICE ENTRANCE CAP (1" | 25.4 mm Ø)	PC	72.50	70.00	70.00	72.50	61.62	61.62	61.62	61.62	61.62	65.90
MS09.0039	SERVICE ENTRANCE CAP (1 1/4" | 32 mm Ø)	PC	96.00	96.00	96.00	96.00	96.00	96.00	96.00	96.00	96.00	96.00
MS09.0040	SERVICE ENTRANCE CAP (1 1/2" | 38 mm Ø)	PC	143.00	138.00	138.00	143.00	140.50	140.50	140.50	140.50	140.50	140.50
MS09.0041	SERVICE ENTRANCE CAP (2" | 50 mm Ø)	PC	219.00	219.00	219.00	219.00	219.00	219.00	219.00	219.00	219.00	219.00
MS09.0042	SERVICE ENTRANCE CAP (2-1/2" | 63 mm Ø)	PC	359.00	359.00	359.00	359.00	359.00	359.00	359.00	359.00	359.00	359.00
MS09.0043	SQUARE BOX, GA 16 (4" x 4" x 2")	PC	105.00	105.00	105.00	105.00	105.00	105.00	105.00	105.00	105.00	105.00
MS09.0044	SQUARE BOX, PVC (4" x 4" x 2")	PC	75.50	75.50	75.50	75.50	74.82	74.82	74.82	74.82	74.82	75.12
MS09.0045	UTILITY BOX, GA 16 (2" x 4" x 2")	PC	53.76	53.76	53.76	53.76	53.76	53.76	53.76	53.76	53.76	53.76
MS09.0046	UTILITY BOX, PVC (2" x 4" x 2")	PC	33.00	31.00	31.00	33.00	32.00	32.00	32.00	32.00	32.00	32.00
MS09.0047	SURFACE TYPE UTILITY BOX (AMCO), PVC	PC	44.50	44.50	44.50	44.50	47.00	47.00	47.00	47.00	47.00	45.89
MS09.0048	OCTAGONAL JUNCTION BOX, GA 16 (4" x 4" x 2")	PC	56.00	56.00	56.00	56.00	65.00	65.00	65.00	65.00	65.00	61.00
MS09.0049	OCTAGONAL JUNCTION BOX, PVC (4" x 4" x 2")	PC	46.00	45.00	45.00	46.00	49.38	49.38	49.38	49.38	49.38	47.66
MS09.0050	METAL PULL BOX, GA 16 (6" x 6" x 4")	PC	293.00	293.00	293.00	293.00	293.00	293.00	293.00	293.00	293.00	293.00
MS09.0051	METAL PULL BOX, GA 16 (12" x 12" x 4")	PC	826.00	826.00	826.00	826.00	826.00	826.00	826.00	826.00	826.00	826.00
MS09.0052	SOLDERLESS CONNECTOR (20 mm dia.)	PC	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40	50.40
MS09.0053	ELECTRIC WIRE, THWN/THHN, 14 AWG (2 mm Ø)	M	25.00	25.00	25.00	25.00	26.88	26.88	26.88	26.88	26.88	26.04
MS09.0054	ELECTRIC WIRE, THWN/THHN, 12 AWG (3.5 mm Ø)	M	40.00	39.00	39.00	40.00	40.16	40.16	40.16	40.16	40.16	39.87

REGIONAL OFFICE XIII

Material Code	Material Description	Unit	Agusan del Norte DEO	Agusan del Sur 1st DEO	Agusan del Sur 2nd DEO	Butuan City DEO	Dinagat Islands DEO	Surigao del Norte 1st DEO	Surigao del Norte 2nd DEO	Surigao del Sur 1st DEO	Surigao del Sur 2nd DEO	Average
MS09.0055	ELECTRIC WIRE, THWN/THHN, 10 AWG (5.5 mm Ø)	M	62.00	62.00	62.00	62.00	61.36	61.36	61.36	61.36	61.36	61.65
MS09.0056	ELECTRIC WIRE, THWN/THHN, 8 AWG (8.0 mm Ø)	M	92.00	93.00	93.00	92.00	95.00	95.00	95.00	95.00	95.00	93.89
MS09.0057	SWITCH, ONE-GANG	PC	90.00	90.00	90.00	90.00	100.00	100.00	100.00	100.00	100.00	95.56
MS09.0058	SWITCH, TWO-GANG	PC	141.00	141.00	141.00	141.00	147.84	147.84	147.84	147.84	147.84	144.80
MS09.0059	SWITCH, THREE-GANG	PC	195.00	195.00	195.00	195.00	201.60	201.60	201.60	201.60	201.60	198.67
MS09.0060	THREE-WAY SWITCH, ONE-GANG	PC	104.00	104.00	104.00	104.00	115.00	115.00	115.00	109.50	109.50	108.89
MS09.0061	THREE-WAY SWITCH, TWO-GANG	PC	215.39	215.39	215.39	215.39	215.39	215.39	215.39	215.39	215.39	215.39
MS09.0062	THREE-WAY SWITCH, THREE-GANG	PC	280.00	280.00	280.00	280.00	280.00	280.00	280.00	280.00	280.00	280.00
MS09.0063	UNIVERSAL OUTLET, ONE-GANG	PC	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00	100.00
MS09.0064	UNIVERSAL OUTLET, TWO-GANG	PC	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00	120.00
MS09.0065	UNIVERSAL OUTLET, THREE-GANG	PC	196.00	196.00	196.00	196.00	196.00	196.00	196.00	196.00	196.00	196.00
MS09.0066	AIRCON OUTLET, ONE-GANG	PC	168.00	155.50	155.50	168.00	165.00	165.00	165.00	165.00	165.00	163.55
MS09.0067	GFCI OUTLET, TWO-GANG	PC	1,327.48	1,327.48	1,327.48	1,327.48	1,327.48	1,327.48	1,327.48	1,327.48	1,327.48	1,327.48
MS09.0068	FLOOR-MOUNTED UNIVERSAL OUTLET, TWO-GANG	PC	2,128.00	2,128.00	2,128.00	2,128.00	2,128.00	2,128.00	2,128.00	2,128.00	2,128.00	2,128.00
MS09.0069	TWIST LOCK OUTLET (30 A)	PC	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00	599.00
MS09.0070	ELECTRICAL TAPE (19 mm x 20 m)	PC	60.50	68.00	68.00	60.50	55.00	55.00	55.00	55.00	55.00	59.11
MS09.0071	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, BOLT-ON	PC	344.96	344.96	344.96	344.96	344.96	344.96	344.96	344.96	344.96	344.96
MS09.0072	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, BOLT-ON	PC	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00
MS09.0073	MINI CIRCUIT BREAKER, 20A, 2P, 10KA, PLUG-IN	PC	350.00	350.00	350.00	350.00	352.48	352.48	352.48	352.48	352.48	351.38
MS09.0074	MINI CIRCUIT BREAKER, 20A, 3P, 10KA, PLUG-IN	PC	449.23	449.23	449.23	449.23	449.23	449.23	449.23	449.23	449.23	449.23
MS09.0075	MOLDED CASE CIRCUIT BREAKER, 100A, 230V, 2P, 25Kaic	PC	1,176.00	1,176.00	1,176.00	1,176.00	1,176.00	1,176.00	1,176.00	1,176.00	1,176.00	1,176.00
MS09.0076	ELECTRICAL CIRCUIT BREAKER, 100A, NEMA 3R (HOUSING ONLY)	PC	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00	450.00
MS09.0077	PANEL BOARD, BOLT-ON (2P, 12B)	PC	4,792.50	4,792.50	4,792.50	4,792.50	4,792.50	4,792.50	4,792.50	4,792.50	4,792.50	4,792.50
MS09.0078	PANEL BOARD, PLUG-IN (2P, 12B)	PC	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00	3,145.00
MS10.0000	**LIGHTING FIXTURES**	**NONE**										
MS10.0001	6W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	286.72	286.72	286.72	286.72	286.72	286.72	286.72	286.72	286.72	286.72
MS10.0002	9W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	382.50	382.50	382.50	382.50	382.50	382.50	382.50	382.50	382.50	382.50
MS10.0003	12W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	452.31	452.31	452.31	452.31	452.31	452.31	452.31	452.31	452.31	452.31
MS10.0004	18W LED DOWNLIGHT, ROUND, SURFACE-MOUNTED	PC	565.00	565.00	565.00	565.00	565.00	565.00	565.00	565.00	565.00	565.00
MS10.0005	6W LED DOWNLIGHT, ROUND, RECESSED	PC	246.00	246.00	246.00	246.00	283.40	283.40	283.40	283.40	283.40	266.78
MS10.0006	9W LED DOWNLIGHT, ROUND, RECESSED	PC	374.63	374.63	374.63	374.63	374.63	374.63	374.63	374.63	374.63	374.63
MS10.0007	12W LED DOWNLIGHT, ROUND, RECESSED	PC	446.12	446.12	446.12	446.12	446.12	446.12	446.12	446.12	446.12	446.12
MS10.0008	18W LED DOWNLIGHT, ROUND, RECESSED	PC	640.00	640.00	640.00	640.00	510.72	510.72	510.72	510.72	510.72	568.18
MS10.0009	7W LED BULB, E27	PC	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00	95.00
MS10.0010	9W LED BULB, E27	PC	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00	115.00
MS10.0011	15W LED BULB, E27	PC	212.00	212.00	212.00	212.00	164.30	164.30	164.30	164.30	164.30	185.50
MS10.0012	18W LED BULB, E27	PC	237.44	237.44	237.44	237.44	237.44	237.44	237.44	237.44	237.44	237.44
MS10.0013	CEILING RECEPTACLE, PORCELAIN, E27	PC	50.00	37.00	37.00	50.00	51.92	51.92	51.92	51.92	51.92	48.18
MS10.0014	150W LED HIGH BAY LIGHT	PC	1,830.77	1,830.77	1,830.77	1,830.77	1,830.77	1,830.77	1,830.77	1,830.77	1,830.77	1,830.77
MS10.0015	10W LED FLOODLIGHT	PC	627.00	627.00	627.00	627.00	627.00	627.00	627.00	627.00	627.00	627.00
MS10.0016	EMERGENCY LIGHT, 2X3W LED	PC	1,209.60	1,209.60	1,209.60	1,209.60	1,209.60	1,209.60	1,209.60	1,209.60	1,209.60	1,209.60
MS10.0017	EXIT SIGN LIGHT, 3W LED	PC	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00	681.00
MS08.0000	**ROOFING**	**NONE**										
MS08.0001	CORRUGATED ROOFING SHEET, GA 26	SQM	527.00	554.00	554.00	527.00	554.00	502.50	502.50	492.00	492.00	522.78
MS08.0002	RIB-TYPE ROOFING SHEET, GA 26	SQM	392.00	439.04	439.04	392.00	374.00	383.35	383.35	383.35	383.35	396.61
MS08.0003	FLASHING, GA 26 (0.61 m x 2.44 m)	PC	395.00	395.00	395.00	395.00	377.00	386.42	386.42	386.42	386.42	389.19
MS08.0004	GUTTER, GA 24 (0.61 m x 2.44 m)	PC	396.00	396.00	396.00	396.00	378.00	387.45	387.45	387.45	387.45	390.20
MS08.0005	RIDGE ROLL, GA 26 (0.61 m x 2.44 m)	PC	243.00	243.00	243.00	243.00	243.00	237.80	237.80	237.80	237.80	240.69
MS08.0006	GI SHEET, PLAIN, GA 16 (1.22 m x 2.44 m)	PC	1,600.00	2,400.00	2,400.00	1,600.00	2,500.00	2,450.00	2,450.00	2,295.44	2,295.44	2,221.21

REGIONAL OFFICE XIII

Material Code	Material Description	Unit	Agusan del Norte DEO	Agusan del Sur 1st DEO	Agusan del Sur 2nd DEO	Butuan City DEO	Dinagat Islands DEO	Surigao del Norte 1st DEO	Surigao del Norte 2nd DEO	Surigao del Sur 1st DEO	Surigao del Sur 2nd DEO	Average
MS08.0007	GI SHEET, PLAIN, GA 20 (1.22 m x 2.44 m)	PC	1,900.00	2,200.00	2,200.00	1,900.00	2,200.00	2,090.00	2,090.00	1,860.60	1,860.60	2,033.47
MS08.0008	GI SHEET, PLAIN, GA 26 (1.22 m x 2.44 m)	PC	290.00	620.00	620.00	290.00	620.00	500.00	500.00	347.50	347.50	459.45
MS11.0000	**FINISHING WORKS**	**NONE**										
MS11.0001	FIBER CEMENT BOARD (4.5 mm x 4' x 8')	PC	467.04	467.04	467.04	467.04	467.04	467.04	467.04	466.48	466.48	466.92
MS11.0002	FIBER CEMENT BOARD (9 mm x 4' x 8')	PC	852.00	852.00	852.00	852.00	852.00	852.00	852.00	852.00	852.00	852.00
MS11.0003	SINGLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	112.00	112.00	112.00	112.00	112.00	112.00	112.00	112.00	112.00	112.00
MS11.0004	DOUBLE FURRING, METAL (3/4" x 2" x 16', 0.5 mm thk.)	PC	155.00	155.00	155.00	155.00	155.00	155.00	155.00	155.00	155.00	155.00
MS11.0005	METAL STUD (4" x 2" x 10', 0.5 mm thk.)	PC	184.56	184.56	184.56	184.56	184.56	184.56	184.56	184.56	184.56	184.56
MS11.0006	METAL STUD (3" x 2" x 10', 0.5 mm thk.)	PC	145.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00	145.00
MS11.0007	CARRYING CHANNEL (1" x 2" x 16', 0.6 mm thk.)	PC	125.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00	125.00
MS11.0008	CARRYING CHANNEL (1" x 2" x 16', 1.0 mm thk.)	PC	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00	150.00
MS11.0009	W-CLIP (0.5 mm thk.)	PC	6.00	6.00	6.00	6.00	7.00	7.00	7.00	7.00	7.00	6.56
MS11.0010	WALL ANGLE, GA 24 (1" x 1" x 10', 0.6 mm thk.)	PC	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00	45.00
MS11.0011	WALL ANGLE, GA 26 (1" x 1" x 10', 0.4 mm thk.)	PC	49.28	49.28	49.28	49.28	49.28	49.28	49.28	49.28	49.28	49.28
MS11.0012	BLIND RIVET, 50 pcs. (5/32" x 3/8")	BOX	25.24	25.24	25.24	25.24	25.24	25.24	25.24	25.24	25.24	25.24
MS11.0013	TEK SCREW, 50 pcs. (1")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0014	TEK SCREW, 50 pcs. (2")	BOX	85.40	85.40	85.40	85.40	85.40	85.40	85.40	85.40	85.40	85.40
MS11.0015	GYPSUM BOARD (1/2" x 4' x 8')	PC	604.00	604.00	604.00	604.00	660.00	660.00	660.00	660.00	660.00	635.12
MS11.0016	GYPSUM BOARD, MOISTURE RESISTANT (1/2" x 4' x 8')	PC	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00
MS11.0017	MAIN TEE (1 1/2" x 1" x 12', 0.3 mm thk.)	PC	175.00	175.00	175.00	175.00	175.00	175.00	175.00	175.00	175.00	175.00
MS11.0018	CROSS TEE RUNNER (1" x 1" x 4', 0.3 mm thk.)	PC	48.00	48.00	48.00	48.00	48.00	48.00	48.00	48.00	48.00	48.00
MS11.0019	BLACK SCREW, 50 pcs. (3/4")	BOX	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00	50.00
MS11.0020	BLACK SCREW, 50 pcs. (1")	BOX	62.50	62.50	62.50	62.50	62.50	62.50	62.50	62.50	62.50	62.50
MS12.0000	**AIRCONDITIONING SYSTEM**	**NONE**										
MS12.0001	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/4" Ø)	PC	745.00	745.00	745.00	745.00	745.00	745.00	745.00	745.00	745.00	745.00
MS12.0002	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/8" Ø)	PC	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40	1,142.40
MS12.0003	L-TYPE COPPER REFRIGERANT PIPE, 6m (1/2" Ø)	PC	1,813.10	1,813.10	1,813.10	1,813.10	1,813.10	1,813.10	1,813.10	1,813.10	1,813.10	1,813.10
MS12.0004	L-TYPE COPPER REFRIGERANT PIPE, 6m (5/8" Ø)	PC	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00	2,417.00
MS12.0005	L-TYPE COPPER REFRIGERANT PIPE, 6m (3/4" Ø)	PC	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00	2,856.00
MS12.0006	L-TYPE COPPER REFRIGERANT PIPE, 6m (7/8" Ø)	PC	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90	3,862.90
MS12.0007	L-TYPE COPPER REFRIGERANT PIPE, 6m (1-1/8" Ø)	PC	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01	5,669.01
MS12.0008	RUBBER PIPE INSULATION, 25mm thk. (1/4" Ø)	M	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00	75.00
MS12.0009	RUBBER PIPE INSULATION, 25mm thk. (3/8" Ø)	M	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40	127.40
MS12.0010	RUBBER PIPE INSULATION, 25mm thk. (1/2" Ø)	M	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20	142.20
MS12.0011	RUBBER PIPE INSULATION, 25mm thk. (5/8" Ø)	M	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00	181.00
MS12.0012	RUBBER PIPE INSULATION, 25mm thk. (3/4" Ø)	M	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50	201.50
MS12.0013	RUBBER PIPE INSULATION, 25mm thk. (7/8" Ø)	M	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00	229.00
MS12.0014	RUBBER PIPE INSULATION, 25mm thk. (1-1/8" Ø)	M	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00	250.00
MS13.0000	**VENTILATING SYSTEM**	**NONE**										
MS13.0001	SPIRAL ROUND DUCT, GI, 3m (6" | 150mm Ø)	PC	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00	443.00
MS13.0002	FLEXIBLE ROUND DUCT, ALUMINUM, 3m (6" | 150mm Ø)	PC	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00	550.00
MS13.0003	EXHAUST VENT CAP, STEEL (6" | 150mm Ø)	PC	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00	795.00
MS13.0004	EXHAUST RAINHOOD (450 mm x 450 mm)	PC	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28	2,564.28
MS14.0000	**AUTOMATIC FIRE SPRINKLER SYSTEM (AFSS)**	**NONE**										
MS14.0001	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 10 lbs.	PC	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00	1,990.00
MS14.0002	FIRE EXTINGUISHER, PORTABLE, ABC DRY CHEMICAL, 20 lbs.	PC	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77	3,230.77
MS14.0003	FIRE EXTINGUISHER, WALL-MOUNTED, CLEAN AGENT HCFC-123, 19 lbs.	PC	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
MS14.0004	FIRE HOSE CABINET WITH UL/FM APPROVED FIREHOSE (38 mm Ø x 30 m)	SET	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00	16,755.00
MS14.0005	FIRE DEPARTMENT CONNECTION (2-1/2" x 2-1/2" x 3")	PC	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00	14,780.00

REGIONAL OFFICE XIII

Material Code	Material Description	Unit	Agusan del Norte DEO	Agusan del Sur 1st DEO	Agusan del Sur 2nd DEO	Butuan City DEO	Dinagat Islands DEO	Surigao del Norte 1st DEO	Surigao del Norte 2nd DEO	Surigao del Sur 1st DEO	Surigao del Sur 2nd DEO	Average
MS14.0006	SIAMESE TWIN (2-1/2" x 2-1/2" x 4")	PC	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00	12,100.00
MS14.0007	GATE VALVE, NRS, 200 PSI (2" | 50 mm Ø)	PC	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00	2,250.00
MS14.0008	GATE VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68	9,308.68
MS14.0009	GATE VALVE, OS&Y, 200 PSI (4" | 100 mm Ø)	PC	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00	10,080.00
MS14.0010	CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
MS14.0011	ALARM CHECK VALVE, NRS, 200 PSI (4" | 100 mm Ø)	PC	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00	42,900.00
MS14.0012	FLEXIBLE CONNECTOR, 200 PSI (2" | 50 mm Ø)	PC	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00	3,360.00
MS14.0013	FLEXIBLE CONNECTOR, 200 PSI (4" | 100 mm Ø)	PC	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00	4,900.00

LEGEND:

Outsourced	Reflected price is based on pick-up cost from Iligan City, Lanao del Norte or Tagoloan, Misamis Oriental (Asphalt Concrete, Hot-Laid) and Davao City, Davao del Sur (Reinforcing Steel Bars and Steel Sheet Pile).
RO-Price	Reflected price is based on the Regional Office's recommended price, for which that office assumes liability.
NU	For all material prices that are not utilized within the jurisdiction of the Implementing Office.
Delivered	Reflected price represents delivered cost at site and serves as the ceiling; no additional hauling shall be programmed when adopted. Canvassing with computed hauling is allowed, provided the delivered price does not exceed the ceiling.